



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project

कुडनकुलम पोस्ट, राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu – 627 106

Vengusamy S, Project Director, KK-3to6



ONE EARTH - ONE FAMILY - ONE FUTURE

☎ 04637- 26 3104

☎ 04637- 26 249930

ई-मेल E-mail: pd.kknpp34@npcil.co.in;vengusamy@npcil.co.in;

सं. No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2025/एस S/ 565

25.06.2025

To

M/s. SoM Projects Pvt. Ltd.,
1201-1202, Tower-B, 12th floor,
Millenium Plaza,
Sector 27, Gurugram,
Haryana-122002,
Tel: 0124-4008949/4326652
Mobile: 9560083326, 7303434400, 9877698935
E-mail: somprojects@gmail.com; sppl.spqtender@gmail.com

Work Order No.	:	201050
Subledger Code	:	S10143
Account Code	:	14390
Charge Code	:	6285
CC Code	:	56

Dear Sirs,

Subject : "WORK ORDER" – reg.

Name of work : Construction of miscellaneous civil structures at KKNPP-3&4

Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/CIVIL/PT/2024/165

2. Our Ref No. : Through CPP Portal dated: 28.11.2024 (Corrigendum to Upload Revised BOQ Excel Sheet-reg.)

3. Our Ref No. : Through CPP Portal dated: 05.12.2024 (Corrigendum for extension of Bid Submission Date-reg.)

4. Our Ref No. : Through CPP Portal dated: 01.02.2025 (Asking additional document for evaluation)

5. Your Ref No : Through CPP portal Dated: 03.02.2025 (Submission of additional document for evaluation-reg.)

6. Our letter No. : NPCIL/KKNPP/C&MM-Works/2025/S/279 dated: 25.03.2025 (Calling for AHR Negotiation-reg.)

7. Our MOM letter No. : No. Nil, dated: 01.04.2025 (Minutes of AHR Negotiation-reg.)

8. Our letter No. : NPCIL/KKNPP/C&MM-Works/2025/S/347 dated: 15.04.2025 (Extension of Bid validity period-reg.)

9. Your letter No. : SPPL/KKNPP-3&4/64 dated: 15.04.2025 (Bid validity Acceptance-reg.)

Divyanshu Soie
DIVYANSHU-SOIE

Wahid Khan
PECC-MR

Shamir

10. Our letter No. : NPCIL/KKNPP/C&MM-Works/2025/S/500 dated: 31.05.2025
(2nd Extension of Bid validity period-reg.)
11. Your letter No. : SPPL/KKNPP/BIDDING/88 dated: 31.05.2025 (2nd Bid validity
Acceptance-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/CIVIL/PT/2024/165 for the above work, Part-I and Part-II were opened on 16.12.2024 and 24.02.2025 respectively.

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 79,65,75,127.00 (Rupees Seventy Nine Crore Sixty Five Lakhs Seventy Five Thousand One Hundred and twenty seven Only) inclusive of all applicable taxes, BOCW Cess including Goods and Services Tax (GST) after considering the overall rebate value of 0.1%.

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, BOCW Cess applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

2.1 EXECUTION OF ITEM BEYOND TENDERED QUANTITIES:

In case the quantity of the AHR items exceeds the tendered quantity during the execution you have agreed to execute at the rates as listed in Annexure-2 as per **MOM dated: 01.04.2025.**

Further during execution of the contract due to variation in quantities, if tender structure changes you have agreed to give suitable discount to remain in L1 position.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **30 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within 14 days from the date of work order. The