

NO. MUM//2024/1323483/ZW1PC24002/9010039757

DATE: 20.12.2024

To

Consortium of "M/s. Shivansh Offshore and Marine Services Pvt. Ltd." (Leader) and "M/s. FoundOcean Limited" (Member) (Bid No. 721893)

E-mail:

vikasdubey@shivanshoffshore.com,
info@shivanshoffshore.com,
nehashivanshoffshore@gmail.com

Kind Attn: Sh. Vikas Krishnadeo Dubey

Sub: NOTIFICATION OF AWARD {NOA} FOR "REPAIR AND STRENGTHENING OF 29 NOS. PLATFORM JACKETS OF MH, BS AND NH ASSETS IN WESTERN OFFSHORE MUMBAI" (SAP OLA no. 9010039757).

Ref: (1) Tender ID 2024_ONGC_200241_1 (Tender no. ZW1PC24002).
(2) Bid number 721893 & subsequent communications till date.

Sir,

- I. ONGC is pleased to place NOTIFICATION OF AWARD (NOA) for the job of "REPAIR AND STRENGTHENING OF PLATFORM JACKETS OF MH BS AND NH ASSETS IN WESTERN OFFSHORE MUMBAI" based on the bid submitted by the Consortium of "M/s. Shivansh Offshore and Marine Services Pvt. Ltd." and "M/s. FoundOcean Limited" (henceforth referred as Contractor), against the Tender, both referred above.
- II. The NOA is as per the accepted Scope of Work at Annexure - III, Terms and Conditions, all Addenda (Technical & Commercial) of the Tender Document, offer submitted and subsequent correspondence till date.
- III. The Total NOA amount is as per the quoted rate, viz. USD 63,659,988.00 (US Dollars Sixty Three Million, Six Hundred Fifty Nine Thousand, Nine Hundred Eighty Eight), inclusive of GST and all other taxes and duties.
- IV. Further details are as below:-
 1. Commencement Period and Completion Period:
 - (i) The contractor shall mobilize the requisite manpower along with tools/equipment for carrying out pre-engineering survey within 30 days from date of issue of NOA.
 - (ii) The contractual date of completion is within 630 days (inclusive of fair weather as well as non-fair weather season) from date of issue of NOA.

- (iii) Further, the contractor shall initiate the offshore installation campaign with mobilization of marine spread in fair weather season and plan all project related activities accordingly. Mobilization of marine spread shall be planned by the contractor from the prevailing fair weather season (16th October - 15th May) in Western Offshore of India.
2. Liquidated Damages (LD) for Delay in Mobilization: Liquidated damages will be applicable as per Clause 19(DELAY IN MOBILISATION AND LIQUIDATED DAMAGES) of Annexure-II of GCC of tender document. No LD for delay in mobilization shall be levied for non-fair weather period i.e. 16th May - 15th October.
 3. Liquidated Damages (LD) for Delay in Completion of Works: Liquidated damages will be applicable as per Clause 18.2 (For Delay in completion of the work) of Annexure-III. File name SoW_Technical_Specs_SCC), of tender document.
 4. The Contract Price is firm and the Contractor shall be bound to keep the prices firm and without escalation on any ground whatsoever until completion of entire works against this Contract.
 5. **Contract Performance Security/ Performance Bond/ Performance Bank Guarantee (PBG):** Consortium of “M/s. Shivansh Offshore and Marine Services Pvt. Ltd.” and “M/s. FoundOcean Limited” shall furnish to ONGC within 15 (Fifteen) days from the date of issue of this NOA, Performance Security/ Security deposit in the form of NEFT/ RTGS/ Electronic fund transfer to the designated account of ONGC or in lieu thereof unconditional and irrevocable Electronic Bank Guarantee/ SFMS Bank Guarantee (along with letter from issuing bank that it is unable to issue NeSL based e-BG as on date) for due performance of the Contract, as per proforma given at Appendix 1 of Annexure-II GCC of the tender document, for a sum equivalent to 5% (i.e. USD 31,83,000) of the Contract Value.
 6. This irrevocable Electronic Bank Guarantee/ SFMS Bank Guarantee shall be drawn in favour of ONGC by the Consortium of “M/s. Shivansh Offshore and Marine Services Pvt. Ltd.” and “M/s. FoundOcean Limited”. The Electronic Bank Guarantee/ SFMS Bank Guarantee should be valid upto 10.12.2027 and claim period upto 10.01.2028.
 7. The contractor must confirm within 03 days of issue of the NOA that Contract Performance Security/ Performance Bond/ Performance Bank Guarantee (PBG) shall be submitted within 15 days from the date of NOA and Non-submission of above within stipulated period may lead to annulment of the contract and action against contractor as per tender conditions.
 8. The effective date of Contract is the date of this Notification of Award i.e. 20.12.2024. The date of commencement of activities under the contract shall be the date of this Notification of Award.
 9. Schedule of Rates: As per Annexure-I (attached herewith).
 - II. **Terms and Conditions of Contract:**

All other terms and conditions stipulated in the tender document including changes/modifications/changes for Tender ID 2024_ONGC_200241_1 (Tender no. ZW1PC24002) shall be applicable.
 - III. This Notification of Award (NOA) shall be a binding contract till signing of contract agreement. The Contract Agreement will be signed only after receipt of acceptable PBG. Kindly acknowledge this Notification of Award and submit the undertaking (as per para 6.0 above) by return email.

Please acknowledge receipt by return e-mail.

Encl: Annexure-I.

(S Mukundan)
GGM-Head CLG

Annexure-I

SCHEDULE OF RATES

Sl. No.	Item Description	Quantity	Units	Quoted Currency	TOTAL RATE In Figures including of all taxes (USD)
1	2	3	4	5	6
1	Total Lump sum price for the complete scope of work referred to in the bid document and addendum if any in order to repair & strengthen of offshore platform as per BOQ of tender document Note:- This cost is inclusive of mobilization and De-mobilization charges of marine & diving spread etc	1	No.	USD	63659988.00

Sl. No.	Jacket	Qty	Units	Quoted Currency	BASIC RATE for Material component (Exclusive of GST) In Figures	Amount of GST on Material Component In Figures	BASIC RATE for Material component (Inclusive of GST) In Figures	BASIC RATE for Service component (Exclusive of GST) In Figures	Amount of GST on Service Component In Figures	BASIC RATE for Service component (Inclusive of GST) In Figures	TOTAL AMOUNT
1	2	3	4	5	6	7	8	9	10	11	12
1	Jacket-wise Cost for repair & strengthening										
1.01	N4	1	No.	USD	398000.00	47760.00	445760.00	2912200.00	349464.00	3261664.00	3707424.00
1.02	NO	1	No.	USD	499000.00	59880.00	558880.00	2515000.00	301800.00	2816800.00	3375680.00
1.03	IQ	1	No.	USD	118250.00	14190.00	132440.00	1280200.00	153624.00	1433824.00	1566264.00
1.04	TPP	1	No.	USD	999925.00	119991.00	1119916.00	9993650.00	1199238.00	11192888.00	12312804.00
1.05	HV	1	No.	USD	250500.00	30060.00	280560.00	548500.00	65820.00	614320.00	894880.00
1.06	SM	1	No.	USD	350500.00	42060.00	392560.00	1528800.00	183456.00	1712256.00	2104816.00
1.07	ICP	1	No.	USD	356250.00	42750.00	399000.00	2775000.00	333000.00	3108000.00	3507000.00
1.08	WIS	1	No.	USD	193500.00	23220.00	216720.00	1573900.00	188868.00	1762768.00	1979488.00
1.09	PG	1	No.	USD	198500.00	23820.00	222320.00	1265300.00	151836.00	1417136.00	1639456.00
1.10	ICG	1	No.	USD	99500.00	11940.00	111440.00	1049300.00	125916.00	1175216.00	1286656.00
1.11	ICW	1	No.	USD	95375.00	11445.00	106820.00	1589600.00	190752.00	1780352.00	1887172.00
1.12	NT	1	No.	USD	293000.00	35160.00	328160.00	1225300.00	147036.00	1372336.00	1700496.00
1.13	IG	1	No.	USD	168250.00	20190.00	188440.00	735200.00	88224.00	823424.00	1011864.00
1.14	NE	1	No.	USD	162750.00	19530.00	182280.00	735100.00	88212.00	823312.00	1005592.00
1.15	H SA	1	No.	USD	199425.00	23931.00	223356.00	1495100.00	179412.00	1674512.00	1897868.00
1.16	HRG	1	No.	USD	153750.00	18450.00	172200.00	642800.00	77136.00	719936.00	892136.00
1.17	B-192-5	1	No.	USD	380500.00	45660.00	426160.00	812600.00	97512.00	910112.00	1336272.00
1.18	NR-1	1	No.	USD	175250.00	21030.00	196280.00	1598900.00	191868.00	1790768.00	1987048.00
1.19	SCA-F	1	No.	USD	126500.00	15180.00	141680.00	650400.00	78048.00	728448.00	870128.00
1.20	PB	1	No.	USD	287750.00	34530.00	322280.00	735100.00	88212.00	823312.00	1145592.00
1.21	B-55	1	No.	USD	330500.00	39660.00	370160.00	2906200.00	348744.00	3254944.00	3625104.00
1.22	NX	1	No.	USD	187500.00	22500.00	210000.00	1470350.00	176442.00	1646792.00	1856792.00
1.23	BHS-F	1	No.	USD	1305250.00	156630.00	1461880.00	975200.00	117024.00	1092224.00	2554104.00
1.24	SC-1	1	No.	USD	371000.00	44520.00	415520.00	1305400.00	156648.00	1462048.00	1877568.00
1.25	BF-1	1	No.	USD	124250.00	14910.00	139160.00	1137200.00	136464.00	1273664.00	1412824.00
1.26	NQO-F	1	No.	USD	121500.00	14580.00	136080.00	675200.00	81024.00	756224.00	892304.00
1.27	NLM-7	1	No.	USD	330500.00	39660.00	370160.00	935175.00	112221.00	1047396.00	1417556.00
1.28	NU	1	No.	USD	433425.00	52011.00	485436.00	2585600.00	310272.00	2895872.00	3381308.00
1.29	HRC	1	No.	USD	66500.00	7980.00	74480.00	410100.00	49212.00	459312.00	533792.00
Total in Figures											63659988.00