



ओएनजीसी लिमिटेड  
ONGC LTD.

**सामग्री प्रबंधन विभाग**

सीबीएम परिसंपत्ति, प्रथम तल, एच.एस.सी.एल.भवन, नया मोड़, बोकारो  
झारखंड नगर, झारखंड -827001  
Materials Management Department  
CBM ASSET, 1st Floor, HSCL Building, Naya More, Bokaro Steel  
City, Jharkhand -827001  
दूरभाष | Tel No.: 06542-244256/4221  
फैक्स | Fax No.-06542-226666

No.: BKR/BKA/MM/2024/1331712/9030012973

Date: 30.01.2025

द्वारा: कार्यालय महाप्रबंधक (सा.प्र.), सीबीएम परिसंपत्ति, बोकारो

From: Office of General Manager (M.M.), CBM Asset, Bokaro

To,

**M/s Transit Electronics Limited**

35-A, Shop No.-G7, SNS Interio, Bhatar Char Rasta. Althan.

Surat, Gujarat- 395007.

ONGC Vendor code: 814641

Kind Attn: Mr.Kalpesh Rajnikant Shah

Email: [info@transit.co.in/tenders@transit.co.in](mailto:info@transit.co.in/tenders@transit.co.in)

**Sub:** Notification of Award of Contract (NOA No. BKR/BKA/MM/2024/1331712/9030012973) for Supply, Installation, Testing & Commissioning of CCTV System for store yard, JIADA of ONGC CBM Asset, Bokaro along With 5 Years Post Warranty CAMC on LSTK basis.

Ref: Your offer vide bid no- 751372 against GePNIC-CPPP Tender Id 2024\_ONGC\_203976\_1/Tender Reference No-W35EC24002 and all subsequent correspondences till date.

With reference to above, ONGC, CBM Asset, Bokaro is pleased to place this Notification of award of Contract for Supply, Installation, Testing & Commissioning of CCTV System for store yard, JIADA of ONGC CBM Asset, Bokaro along With 5 Years Post Warranty CAMC on LSTK basis as per details given below-

**1. Schedule of Rates:**

The scheduled of rates is attached at Annexure-A.

Total contract value for 2365 days INR 1,11,52,522.30 inclusive of all taxes and duties and GST.

**2. Duration of Contract:**

The contract shall be for a period of 2365 days i.e., from 30.01.2025 to 23.07.2031.

The project execution timelines are as under:

| SL. NO. | DESCRIPTION OF WORK                                                                   | DURATION                                   |
|---------|---------------------------------------------------------------------------------------|--------------------------------------------|
| 1.      | After placement of NOA, Kickoff meeting, Site visit for survey & details engineering. | 2 Weeks from the date of placement of NOA  |
| 2       | Successful inspection & testing of hardware and VMS&VA software                       | 12 Weeks from the date of placement of NOA |
| 3       | Material reception at Store Yard JIADA                                                | 14 weeks from the date of placement of NOA |
| 4       | Completion of SITC works at Store Yard JIADA                                          | 25 Weeks from the date of placement of NOA |

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070

Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070

[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL19936OI054155

**पीयूष कुमार**  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबंधन)  
**MANAGER (MM)**  
सी.बी.एम. परिसंपत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

Page 1 of 8



Scanned with OKEN Scanner

|   |                                                                              |                                               |
|---|------------------------------------------------------------------------------|-----------------------------------------------|
| 5 | Commencing of 1year Warranty period after successful execution of SITC works | Estimated: from 26 <sup>th</sup> week onwards |
| 6 | Post warranty 05 year CAMC                                                   | After completion of 01 year warranty period.  |

### 3. Mobilization period:

Contractor shall be required to mobilize their resources and confirm their readiness for commencement of services at the specified site within 14 days of issue of NOA failing which ONGC reserve the right to cancel the NOA and forfeit the SD.

### 4. Payment Terms:

For the work done under the contract, the contractor shall be paid as per the schedule of rates attached at annexure-A. 100% payment shall be made on successful completion of work as defined in scope of work and submission of bill to ONGC as per terms of the contract. No advance payment shall be made to the contractor.

### 5. Security Deposit/ Performance Security:

Please submit security deposit/ performance security as per detail given below-

- For SITC Part:** Security deposit/ Performance security of Rs. 9,23,276.00 (Indian Rupee nine lakh twenty three thousand two hundred seventy six only) within 15 (fifteen) days from the date of issue of NOA i.e., on or before 14.02.2025 valid up to 22.10.2026 (claim validity up to 22.11.2026)
- For CAMC Part:** : Security deposit/ Performance security of Rs. 38,395.00 (Indian Rupee thirty eight thousand three hundred ninety five only) within 90 days before expiry of PBG submitted for LSTK Part i.e., on or before 24.07.2026 valid up to 21.10.2031 (claim validity up to 20.11.2031)

You are requested to submit the security deposit in the form of a NEFT/RTGS/Electronic fund transfer to designated account of ONGC (as per account details given below) or in lieu thereof an irrevocable Electronic Bank Guarantee (e-BG) or SFMS Bank Guarantee (SFMS BG) (as per the proforma enclosed at Appendix-I of the Annexure II of the tender document) for the period specified in the bid document/ Notification of Award/ LOI, towards performance under this CONTRACT.

Please note that the default/Preferable mode of submission of Security Deposit will be NEFT/RTGS/Electronic fund transfer or e-BG, however, whenever a bidder submits SFMS BG, the contractor will mandatorily be required to submit letter from issuing bank that it is unable to issue NeSL based e-BG as on date. Such letter should accompany the SFMS BG.

You are requested to confirm within 03 days from date of issue of NOA i.e. on or before 02.02.2025 that PBG (for SITC Part) shall be submitted within 15 days from the date of issue of NOA i.e., on or before 14.02.2025. Non-submission of security deposit/performance security within the stipulated time period may lead to annulment of the contract and action against the contractor as per tender/NOA conditions.

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1998CG01054155



पीयूष कुमार  
PIYUSH KUMAR  
प्रबन्धक (सागरी प्रबन्धन)  
MANAGER (MM)  
सी.बी.एम. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

Page 2 of 8



Bank account details for NEFT/RTGS/Online fund transfer-

| Bank details     |                          |
|------------------|--------------------------|
| Branch           | ONGC, ADMIN BLDG. BOKARO |
| Branch Code      | 003240                   |
| ONGC Account No. | 30117481350              |
| IFSC             | SBIN0003240              |

6. All other terms and condition including General Conditions of Contract, Scope of Work, Technical Specifications and Special Conditions of Contract shall be as per tender document including subsequent amendment(s)/correspondence till date in GePNIC-CPPP, email etc.

7. The formal contract shall be signed between ONGC and M/s Transit Electronics Limited, Surat after receipt of acceptable performance security in original as per clause no.5 above. This NOA shall be binding on the contractor till the formal contract is signed.

Kindly acknowledge receipt of this Notification of Award (NOA) by return mail.

*Piyush Kumar*  
30/01/25  
Piyush Kumar  
Manager (MM)

Encl: Annexure-A

Copy to:

1. GM (E&T) – I/C-InfoCom, CBM Asset, Bokaro.
2. GM (F&A) - Head Finance, CBM Asset, Bokaro.
3. Office Copy.

**पीयूष कुमार**  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1993GOT054155

**पीयूष कुमार**  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

Page 3 of 8

ONGC.



Scanned with OKEN Scanner

| Sl. No | Description of Work / Item(s)                                                                                                                                                      | No. Of Qty. | Unit | Basic Rate | Total Amount without Taxes | GST per cent age | GST amount | Total amount with taxes |
|--------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|------|------------|----------------------------|------------------|------------|-------------------------|
| 1.00   | Cameras (Total 25 Nos.)                                                                                                                                                            |             |      |            |                            |                  |            |                         |
| 1.01   | 5MP WIRELESS varifocal Bullet within built IR of min 100 Mtr. weather proof POE Enabled camera with accessories & adapters and SMPS power modules to power camera and Wi-Fi Module | 2.00        | Nos  | 49512.00   | 99024                      | 12               | 11882.88   | 110906.88               |
| 1.02   | 5MP varifocal Bullet within built IR of min 100 Mtr. weather proof POE Enabled camera with accessories & adapters and modules                                                      | 22.00       | Nos  | 49512.00   | 1089264                    | 12               | 130711.68  | 1219975.68              |
| 1.03   | 5MP Indoor POE enabled Dome Camera with accessories & adapters and power module                                                                                                    | 1.00        | Nos  | 32680.00   | 32680                      | 12               | 3921.6     | 36601.6                 |
| 2.00   | Poles (Along with necessary suitable foundation) for cameras & chemical Earthing                                                                                                   |             |      |            |                            |                  |            |                         |
| 2.01   | 10 Meter height Pole (Galvanized pole with necessary accessories for mounting camera/junction box etc.)                                                                            | 17.00       | Nos  | 28500.00   | 484500                     | 12               | 58140      | 542640                  |
| 2.03   | 01 Meter height Pole (Galvanized pole) with necessary accessories                                                                                                                  | 6.00        | Nos  | 3250.00    | 19500                      | 12               | 2340       | 21840                   |

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1993GOI054155

Page 4 of 8

पीयूष कुमार  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम्. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
**ONGC, CBM Asset, BOKARO**



|                                 |                                                                                                    |         |      |          |        |    |         |          |
|---------------------------------|----------------------------------------------------------------------------------------------------|---------|------|----------|--------|----|---------|----------|
|                                 | for camera/junction box and floor/wall mounting of pole.                                           |         |      |          |        |    |         |          |
| 2.04                            | Maintenance free chemical earthing (5mtr. copper hot dipped electrode to be used)                  | 17.00   | Nos  | 15485.00 | 263245 | 12 | 31589.4 | 294834.4 |
| 3.00                            | Cables                                                                                             |         |      |          |        |    |         |          |
| 3.01                            | Armoured Single mode OS2 06 core optical Fiber.                                                    | 1350.00 | Mtr. | 80.00    | 108000 | 12 | 12960   | 120960   |
| 3.02                            | CAT 6 cable                                                                                        | 100.00  | Mtr. | 26.00    | 2600   | 12 | 312     | 2912     |
| 3.03                            | CAT 6- Armoured for camera from switch                                                             | 1525.00 | Mtr. | 82.00    | 125050 | 12 | 15006   | 140056   |
| 3.04                            | SM OS2 Fiber simplex Pig tails (1 Mtr.)                                                            | 12.00   | Nos  | 156.00   | 1872   | 12 | 224.64  | 2096.64  |
| 3.05                            | SM OS2 Fiber duplex Patchcord (3 Mtr.)                                                             | 6.00    | Nos  | 250.00   | 1500   | 12 | 180     | 1680     |
| 3.06                            | 2.5 sq. mm single core copper wire for Body earthing of devices and poles                          | 500.00  | Nos  | 65.00    | 32500  | 12 | 3900    | 36400    |
| 3.07                            | Power- Armoured FRLS (3x2.5sqmm) copper cable                                                      | 1350.00 | Mtr. | 132.00   | 178200 | 12 | 21384   | 199584   |
| 3.08                            | PVC Coated flexible GI Pipe for armoured CAT6 Cable                                                | 1525.00 | Mtr. | 45.00    | 68625  | 12 | 8235    | 76860    |
| 4.00                            | Field/Outdoor equipment's                                                                          |         |      |          |        |    |         |          |
| 4.01                            | 8 port 10/100mbps + 2 simplex SFP IP 30 industrial grade POE network switch along with accessories | 10.00   | Nos  | 42640.00 | 426400 | 12 | 51168   | 477568   |
| 4.02                            | Outdoor Wi-Fi Tx Rx Module for wireless camera                                                     | 2.00    | Nos  | 41600.00 | 83200  | 12 | 9984    | 93184    |
| 4.03                            | Weather proof enclose/ Junction Box along with accessories to wall mount/ceiling mount/pole mount  | 12.00   | Nos  | 5850.00  | 70200  | 12 | 8424    | 78624    |
| Lowest Amount Quoted: 9761514.0 |                                                                                                    |         |      |          |        |    |         |          |

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1993GOI054155



**पीयूष कुमार**  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

Page 5 of 8



Scanned with OKEN Scanner

|      |                                                                                                                                                                                             |       |          |            |         |    |          |           |
|------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|----------|------------|---------|----|----------|-----------|
| 5.02 | Soft soil digging, trenching, refilling etc.                                                                                                                                                | 60.00 | Sq. Mtr. | 325.00     | 19500   | 18 | 3510     | 23010     |
| 5.03 | Road cutting/wall drilling etc. for pipe laying for cable crossing including cutting, refilling and cementing                                                                               | 30.00 | Sq. Mtr. | 715.00     | 21450   | 18 | 3861     | 25311     |
| 6.00 | Indoor equipment in Control Room/Security cabin                                                                                                                                             |       |          |            |         |    |          |           |
| 6.01 | 27 U rack with 600 x 800 mm, with PDU, Caster Wheel, FAN etc.                                                                                                                               | 1.00  | Nos      | 26000.00   | 26000   | 12 | 3120     | 29120     |
| 6.02 | Rack mounted VMS & VA server with accessories, modules for 32 cameras channels along with necessary licenses, accessories, modules and sufficient HDD capacity for 45 days camera recording | 1.00  | Nos      | 1770465.00 | 1770465 | 12 | 212455.8 | 1982920.8 |
| 6.03 | 32 inch 4k resolution wall mounted ruggedized smart display(24x7) for running VMS in the Security cabin for CCTV Monitoring along with accessories, HDMI Cable & adapters                   | 1.00  | Nos      | 38100.00   | 38100   | 12 | 4572     | 42672     |
| 6.04 | 55 inch 4k resolution wall mounted ruggedized smart display(24x7) for running VMS for CCTV Monitoring along with accessories, HDMI Cable & adapters                                         | 1.00  | Nos      | 91500.00   | 91500   | 12 | 10980    | 102480    |
| 6.05 | 6 KVA UPS with external batteries (20 mins backup) & along with accessories                                                                                                                 | 1.00  | Nos      | 120935.00  | 120935  | 12 | 14512.2  | 135447.2  |

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1993GOI054155

(P)

पीयूष कुमार Page 6 of 8  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम. परिसर, ओ.एन.जी.सी., बोकारो  
**ONGC, CBM Asset, BOKARO**



|       |                                                                                                         |       |     |            |         |    |          |           |
|-------|---------------------------------------------------------------------------------------------------------|-------|-----|------------|---------|----|----------|-----------|
| 6.06  | Rack mounted Fiber LIU (duplex 06 port ) along with accessories and fully loaded                        | 1.00  | Nos | 4500.00    | 4500    | 12 | 540      | 5040      |
| 6.07  | Indoor Wi-Fi Tx Rx Module for Wireless Camera                                                           | 2.00  | Nos | 43500.00   | 87000   | 12 | 10440    | 97440     |
| 6.08  | Rack mounted Indoor MultiGigabit support L2 switch 8 RJ45 Port, 4 duplex SFP, accessories & SFP modules | 1.00  | Nos | 59550.00   | 59550   | 12 | 7146     | 66696     |
| 6.09  | Workstation along with accessories, modules                                                             | 2.00  | Nos | 281580.00  | 563160  | 12 | 67579.2  | 630739.2  |
| 7.00  | VIDEO ANALYTICS Software                                                                                |       |     |            |         |    |          |           |
| 7.01  | VIDEO ANALYTICS (Vehicle Management Analytics) for cameras at Entry/Exit Gate                           | 2.00  | Nos | 90000.00   | 180000  | 12 | 21600    | 201600    |
| 7.02  | VIDEO ANALYTICS (Perimeter Intrusion Detection) for camera covering perimeter and Mode B Magazine       | 14.00 | Nos | 0.00       | 0       | 0  | 0        | 0         |
| 7.03  | VIDEO ANALYTICS (Fire, Smoke) for cameras surveillancing Mode B Magazine                                | 2.00  | Nos | 36750.00   | 73500   | 12 | 8820     | 82320     |
| 8.00  | Installation & Commissioning of entire Project                                                          |       |     |            |         |    |          |           |
| 8.01  | Detail engineering, Installation & commissioning of CCTV system                                         | 1.00  | AU  | 1992575.00 | 1992575 | 18 | 358663.5 | 2351238.5 |
| 9.00  | Any item not covered above required to complete the Job                                                 | 1.00  | Lot | 0.00       | 0       | 0  | 0        | 0         |
| 10.00 | 5 years CAMC (Comprehensive Annual maintenance contract) after 1 Year warranty for CCTV                 |       |     |            |         |    |          |           |

पंजीकृत कार्यालय: दीनदयाल ऊर्जा भवन, 5ए- 5बी, नेल्सन मंडेला मार्ग, वसंत कुंज, नई दिल्ली - 110 070  
Registered Office: Deendayal Urja Bhawan, 5A-5B, Nelson Mandela Marg, Vasant Kunj, New Delhi -110 070  
[www.ongcindia.com](http://www.ongcindia.com) | CIN: L74899DL1993GOI054155

**पीयूष कुमार**  
**PIYUSH KUMAR**  
प्रबन्धक (सामग्री प्रबन्धन)  
**MANAGER (MM)**  
सी.बी.एम. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO

(P)

Page 7 of 8



Scanned with OKEN Scanner

|             |                                             |      |    |           |          |    |           |            |
|-------------|---------------------------------------------|------|----|-----------|----------|----|-----------|------------|
|             | systems installed in this project           |      |    |           |          |    |           |            |
| 10.0        | Post warranty Comprehensive AMC of 1st year | 1.00 | AU | 325383.80 | 325383.8 | 18 | 58569.084 | 383952.88  |
| 10.0        | Post warranty Comprehensive AMC of 2nd year | 1.00 | AU | 325383.80 | 325383.8 | 18 | 58569.084 | 383952.88  |
| 10.0        | Post warranty Comprehensive AMC of 3rd year | 1.00 | AU | 325383.80 | 325383.8 | 18 | 58569.084 | 383952.88  |
| 10.0        | Post warranty Comprehensive AMC of 4th year | 1.00 | AU | 325383.80 | 325383.8 | 18 | 58569.084 | 383952.88  |
| 10.0        | Post warranty Comprehensive AMC of 5th year | 1.00 | AU | 325383.80 | 325383.8 | 18 | 58569.084 | 383952.88  |
| Total Value |                                             |      |    |           | 9761514  |    |           | 11152522.3 |

*Piyush Kumar*  
M(MM) 30/01/25

पीयूष कुमार  
PIYUSH KUMAR  
प्रबन्धक (सामग्री प्रबन्धन)  
MANAGER (MM)  
सी.बी.एम्. परिसम्पत्ति, ओ.एन.जी.सी., बोकारो  
ONGC, CBM Asset, BOKARO