



Central Rate Contract and Empanelment Group (CREG),
Central Procurement Department (CPD),
Maker Tower-E, 15th Floor, Cuffe Parade,
Mumbai, Maharashtra – 400005, Ph: +91-22-26563078

ENERGY: Now AND Next

File No: MUM//2024/Paharpur/1357174

Date: 10.03.2025

To,

M/s Paharpur Cooling Towers Ltd., (V. Code-807513)
506, Navkar Chambers,
5th Floor, B Wing,
Andheri Kurla Road, Andheri (East),
Mumbai - 400059
Kind Attention: Mr. Jagannath Padhi/Mr. Manish Saxena,
Mob: 6292246734
E-mail: j.padhi@paharpur.com/m.saxena@paharpur.com

NOTIFICATION OF AWARD (NOA)

Sub: "Rate Contract for Supply of spares of Paharpur Make Cooling Towers for a Period of 5 Years After the Expiry of the Existing Rate Contract".

Ref: 1) Tender # ZW7RS24004 (Tender ID: 2024_ONGC_205384_1) floated in GePNIC-CPP Portal against the subject requirement.

2) Your offer No. WIP240358/IP dated 20.09.2024 submitted through GePNIC Portal against Tender # ZW7RS24004 and subsequent correspondences thereafter resting with e-mail dated 28.02.2025.

Dear Sir,

ONGC is pleased to issue this Notification of Award (NOA) for entering into a Rate Contract for *Supply of Spares of Paharpur Make Cooling Towers*, on as and when required basis. The Prices and other important terms and conditions are as under:

1. The Rates and Other Terms & Conditions shall be as under:

Prices	FOR Destination Prices, exclusive of GST (Free Delivery to Site) in INR for 130 Spares (Appendix-A). The FOR-Destination Prices are inclusive of Packing and Forwarding charges, Freight up to ultimate consignee (up to respective ONGC warehouse/store) and Insurance Charges.
Discount	Discount @ 8% on FOR Destination (exclusive of GST) prices which shall remain firm during the entire validity of Rate Contract.
Duration of Rate Contract	The Rate Contract shall remain valid for a period of Five (05) Years i.e. from 25.03.2025 to 24.03.2030.
Price Validity & Price Revision	Year-on-year price escalation @ 5.5% shall be applicable for a period of three (03) years (March'2025 to March'2028). The offered Prices will remain valid for three years from 25.03.2025 to 24.03.2028. For subsequent contractual years (i.e. for 4th & 5th years), at least 60 days before expiry of the previous contractual year's price, the contractor shall submit rates for the next contractual year along with price certificate (a letter by authorized signatory of contractor stating that the prices submitted to ONGC are not higher than what they charge to other customers for the items of same specifications). In case of

ANIL PANWAR
General Manager (D)
I/c Procurement Empanelment
CREG, ONGC, Mumbai

	delay in submission of the said details, the ongoing prices shall remain valid up to 60 days from the date of receipt of complete details”.
Delivery Period	The delivery period for all the Spares shall be Max. 18 weeks from the date of Purchase Order (PO) placed by respective ONGC Work centers.
	Inspection shall be arranged by QAD, ONGC at Contractor's premises prior to dispatch. Place of Inspection (Firm's Premises): Kolkata/Bhasa/Sahibabad/ Savli
HSN Code	As indicated in the price list.
GST	Concessional rate of GST @12% shall be payable by ONGC against submission of EC. For locations where ONGC cannot issue EC, merit rate of GST @ 18% shall be applicable. If GST rate has been modified and/ or HSN codes have been rectified consequent to issuance of Purchase Order(s), Work Centres to amend the purchase order(s) on submission of request by the Contractor.
Payment terms	The payment shall be as per direct delivery provision of tender against each Supply/Purchase Order placed by Corporation.

2. Other Terms & Conditions:


The Rate Contract shall be governed as per the terms and conditions mentioned in Annexure-II (General Terms and Conditions) of ONGC Tender document.

This NOA constitutes the entire Agreement between ONGC and M/s Paharpur Cooling Towers Ltd., Mumbai with respect to the subject matter and supersedes all communications and negotiations (whether written or oral) with respect thereto made prior to the date of NOA till signing of the formal Rate Contract Agreement.

Kindly acknowledge receipt of NOA and depute your authorized representative for signing the Rate Contract Agreement on behalf of M/s Paharpur Cooling Towers Ltd., Mumbai.

Regards,

ANIL PANWAR
General Manager (D)
I/c Procurement Empanelment
CREG, ONGC, Mumbai


(Anil Panwar)
GM (D)

Enclosure :

- Appendix-A (Price Schedule for 130 Nos of Spares for 3 Years – 10 Pages)

ANIL PANWAR
General Manager (D)
I/c Procurement Empanelment
CREG, ONGC, Mumbai

Price Schedule for Spares of Paharpur Cooling Towers (For 2025-26, 2026-27 & 2027-28)

Sl. No.	Mfg Part Number	New / Supers eeded Part No, if any	Description	UOM	FOR destination Price (in INR) Valid from 25.03.2025 till 24.03.2026	FOR destination Price (in INR) Valid from 25.03.2026 till 24.03.2027	FOR destination Price (in INR) Valid from 25.03.2027 till 24.03.2028	Delivery Period	HSN Code
1	96-2-0281		Drive shaft Sr. 301 Class I Assembly	EA	123734.62	130540.02	137719.73	Max 18 Weeks	84199090.00
2	P84-412-44		Sr. 32, Gear box Radio 12.93:1 Complete	EA	1157825.58	1221505.98	1288688.81	Max 18 Weeks	84199090.00
3	1.26		Self Locking Nut for 336" dia. (HP-4-8) fan assy.	EA	88.62	93.49	98.64	Max 18 Weeks	84199090.00
4	78434121		Groumet for 336" dia. (HP-4-8) fan assy.	EA	1669.01	1760.81	1857.65	Max 18 Weeks	84199090.00
5	P8222902		Bonded Rubber Bushing with Bolts, Nuts for Sr. 301 drive shaft assy.	EA	2552.05	2692.41	2840.49	Max 18 Weeks	84199090.00
6	P8340061		10 Meter Dia (HP 6-8) Fan Assy. with Hub	EA	1045167.40	1102651.61	1163297.45	Max 18 Weeks	84199090.00
7	P874090323		Hose Assy. (Lube Oil) for Sr. 32.2 gear box assy.	EA	12848.85	13555.53	14301.09	Max 18 Weeks	84199090.00
8	3-289-001GRP		Fan Blade - 336", (HP - 4-8) (1 Set = 8 nos.)	EA	771860.16	814312.46	859099.65	Max 18 Weeks	84199090.00
9	MMR-2X		Explosion Proof vibro trip switch	EA	31347.22	33071.31	34890.23	Max 18 Weeks	84199090.00

10	P90-4039	Gear Reducer Assy. Model, Sr. 20T, Ratio 2.71:1 (Gearbox assy.)	EA	88903.80	93793.50	98952.15	Max 18 Weeks	84199090.00
11	P134/03/26L/18M	Fan Assy. 7'-0" Dia, 3- Blades, Matl (Hub/ BLD) - AL, RPM-535 MAP	EA	78558.47	82879.18	87437.54	Max 18 Weeks	84199090.00
12	P86-2006-2	Coupling Assy. for Motor & GRDR for Sr. 6Q drive shaft assy.	EA	11103.88	11714.59	12358.89	Max 18 Weeks	84199090.00
13	P829/03/261/18M	Fan Assy. 6' - 0" Dia, 3 Blades, Matl (Hub/ BLD) - AL	EA	52349.10	55228.30	58265.86	Max 18 Weeks	84199090.00
14	P68-4595-1	Gear Box Assy. (Sr. 20T, Ratio - 4.11:1)	EA	88903.80	93793.50	98952.15	Max 18 Weeks	84199090.00
15	P71-3462-051	Target Nozzle	EA	88.62	93.49	98.64	Max 18 Weeks	84199090.00
16	P92-4253-1	Fill Sheet PVC Male (MX 75 - 8.1)	EA	282.74	298.29	314.70	Max 18 Weeks	84199090.00
17	P92-4253-2	Fill Sheet PVC Female (MX 75 - 8.1)	EA	282.74	298.29	314.70	Max 18 Weeks	84199090.00
18	P92-1131-2	Pipe Plug PP	EA	88.62	93.49	98.64	Max 18 Weeks	84199090.00
19	P80-1305-2	Sealing Washer 6 MM Neoprene	EA	16.88	17.81	18.79	Max 18 Weeks	84199090.00
20	P90-2119	Rubber Gasket 1/8" Rubber	EA	34.82	36.73	38.75	Max 18 Weeks	84199090.00
21	P68-3738-066	Nozzle PP	EA	55.92	58.99	62.23	Max 18 Weeks	84199090.00
22	PB060334382	Pipe 1 x 1/4" NB x 5' - 6 x 1/2" SS	EA	447.32	471.92	497.88	Max 18 Weeks	84199090.00
23	PB060536028	Tube 1/4" ID PE	EA	282.74	298.29	314.70	Max 18 Weeks	84199090.00
24	PB090314001	Float Valve 3/4"	EA	792.31	835.88	881.86	Max 18 Weeks	84199090.00

25	P91-2004-1	1.1/4" BSP Bulk Head Assy.	EA	433.61	457.45	482.61	Max 18 Weeks	84199090.00
26	1.4	Pinion Shaft Oil Retainer for Sr. 22.2 (5.50:1) gear box	EA	1268.11	1337.86	1411.44	Max 18 Weeks	84199090.00
27	1.8	O' Ring Seal Set Of 22.2 (5.50:1) Gear box	EA	2000.28	2110.30	2226.36	Max 18 Weeks	84199090.00
28	1.9	Assorted Shim Set of 22.2 (5.50:1) Gear Box	EA	4414.12	4656.90	4913.03	Max 18 Weeks	84199090.00
29	(6Q)1.4	Bonded Neoprene Rubber inserts with Cap Screw for Sr. 6Q drive shaft assy.	EA	951.61	1003.95	1059.17	Max 18 Weeks	84199090.00
30	1.27	Thru Bolt Out Board for 336" dia. (HP-4-8) fan assy.	EA	447.32	471.92	497.88	Max 18 Weeks	84199090.00
31	4	Oil Seal for sr. 36 Gearbox	EA	3412.93	3600.64	3798.67	Max 18 Weeks	84199090.00
32	1.1	Oil Indicator (Sight Glass Assy.)	EA	4207.34	4438.74	4682.87	Max 18 Weeks	84199090.00
33	78-26471	Groumet for 336" dia. (HP-4-8) fan assy.	EA	1669.01	1760.81	1857.65	Max 18 Weeks	84199090.00
34	1.5	Fan Shaft Assy. Complete	EA	3102.76	3273.41	3453.44	Max 18 Weeks	84199090.00
35	P762461	Neoprene Bonded Metal inserts with Cap screw, nut&lock washer for Sr.175 drive shaft assy.	EA	1426.36	1504.81	1587.57	Max 18 Weeks	84199090.00
36	301113	Neoprene Bonded Metal inserts with Cap screw, nut&lock washer for driveshaft Sr301,class-I	EA	2412.79	2545.49	2685.49	Max 18 Weeks	84199090.00

37	FCV20	Flow Control Valve 20" Dia	EA	33795.87	35654.64	37615.65	Max 18 Weeks	84199090.00
38	14.84:1	Gear Reducer Complete Sr. 36, Ratio 14.84:1 (Gearbox assy.)	EA	1182861.78	1247919.18	1316554.73	Max 18 Weeks	84199090.00
39	55313481	Flow Control Valve 16", Dia C.T - I	EA	26484.72	27941.38	29478.16	Max 18 Weeks	84199090.00
40	F010406003/1	Tube & Flange Assy.,cl-I for 6Q drive shaft assy.	EA	24138.40	25466.01	26866.64	Max 18 Weeks	84199090.00
41	C030500028/1	Motor Yoke Assy.,cl- I for 6Q drive shaft assy.	EA	10000.35	10550.36	11130.63	Max 18 Weeks	84199090.00
42	P843002752	Fan Hub Assy. with attaching Hardware for 336" dia. (HP-4- 8)	EA	318303.00	335809.66	354279.19	Max 18 Weeks	84199090.00
43	23221	Dip Stick Assy. for Sr. 32.2 gear box assy.	EA	5171.61	5456.05	5756.13	Max 18 Weeks	84199090.00
44	P84302752	PVC Fill Pack (600 x 300 x 150 MM)	EA	875.65	923.81	974.62	Max 18 Weeks	84199090.00
45	C030500028	CI Yoke (Coupling) for Motor end with Neoprene insert for 6Q Drive Shaft	EA	10000.35	10550.36	11130.63	Max 18 Weeks	84199090.00
46	C030500138	CI Yoke (Coupling) for Gear end with Neoprene insert for 6Q Drive Shaft	EA	10000.35	10550.36	11130.63	Max 18 Weeks	84199090.00
47	K-17040001	6Q Neoprene Bonded inserts with Capscrew and Lock washer	EA	951.61	1003.95	1059.17	Max 18 Weeks	84199090.00
48	F010406003	6Q Class - I Drive Shaft Assy.	EA	32416.99	34199.92	36080.91	Max 18 Weeks	84199090.00

49	B060200138	Flexible Hose Assy. 3/4" Dia for 20 T Gear Box oil line	EA	3100.65	3271.18	3451.10	Max 18 Weeks	84199090.00
50	F020200001	Sr. 20 T Gear Box assy. Ratio - 2.71:1	EA	88903.80	93793.50	98952.15	Max 18 Weeks	84199090.00
51	P731206	Pinion Shaft Oil Seal for Sr. 32.2 gear box assy.	EA	3379.17	3565.02	3761.10	Max 18 Weeks	84199090.00
52	P9040131	Sr. 20T Gear Box Assy. Ratio - 3.27:1	EA	88903.80	93793.50	98952.15	Max 18 Weeks	84199090.00
53	664-4-03-1	Complete Gear Reducer Assy. Sr. 32.2 Ratio - 12.93:1	EA	1157825.58	1221505.98	1288688.81	Max 18 Weeks	84199090.00
54	664-4-03-1B	Set of 8 nos. "O" Ring Seals for Water Slinger	EA	1758.69	1855.41	1957.46	Max 18 Weeks	84199090.00
55	P84-4123-2/RK	Repair Kit for Sr. 32.2 Gear Reducer Assy. Ratio - 12.93:1	EA	928011.76	979052.41	1032900.29	Max 18 Weeks	84199090.00
56	664-4-03-1A	Complete Drive Shaft Assy. Sr. 301, Cl-I	EA	123804.25	130613.48	137797.23	Max 18 Weeks	84199090.00
57	664403122M	Split Tapered Bush for Motor end for Sr. 301, Cl-I drive shaft assy.	EA	15303.83	16145.54	17033.55	Max 18 Weeks	84199090.00
58	664403122G	Split Tapered Bush for Gear end for Sr. 301, Cl-I drive shaft assy.	EA	15303.83	16145.54	17033.55	Max 18 Weeks	84199090.00
59	664403122AB	Set Screws for Sr. 301, Cl-I drive shaft assy.	EA	144.54	152.48	160.87	Max 18 Weeks	84199090.00
60	664403124	M-20 "U" Bolts for 336" dia. Fan assy.	EA	895.70	944.96	996.93	Max 18 Weeks	84199090.00

Amber

61	664403127	Through Bolt out Board for 336" dia. Fan assy.	EA	398.79	420.72	443.86	Max 18 Weeks	84199090.00
62	664403128	Washer for 336" dia. Fan assy.	EA	27.43	28.94	30.53	Max 18 Weeks	84199090.00
63	P8441232COver	16" Flow Valve Body	EA	13104.16	13824.88	14585.25	Max 18 Weeks	84199090.00
64	P8441232DPlate	Disc Plate for 16" Valve	EA	1033.90	1090.76	1150.76	Max 18 Weeks	84199090.00
65	664-3-02-1.1	Tube & Flange Assy. for Sr. 301 Drive shaft assy. CI-I	EA	50742.34	53533.16	56477.49	Max 18 Weeks	84199090.00
66	664-3-02-1.2	Yoke Assy. Complete	EA	71434.05	75362.92	79507.88	Max 18 Weeks	84199090.00
67	66430213	Bonded Rubber Bushing	EA	2413.84	2546.60	2686.66	Max 18 Weeks	84199090.00
68	66440319	Set of Gasket	EA	4379.31	4620.17	4874.28	Max 18 Weeks	84199090.00
69	66440313	GRP Hub Cover	EA	115181.74	121516.73	128200.15	Max 18 Weeks	84199090.00
70	P-87-4090-223	Oil Gauge Grain Neoprene	EA	7931.49	8367.72	8827.95	Max 18 Weeks	84199090.00
71	FCV2013	Valve stem including key, washer & castlenut	EA	13482.90	14224.46	15006.80	Max 18 Weeks	84199090.00
72	FCV2015	Valve Body Gasket	EA	1350.40	1424.67	1503.03	Max 18 Weeks	84199090.00
73	P82-449-1	Gear Box Complete 10 P	EA	55521.49	58575.17	61796.80	Max 18 Weeks	84199090.00
74	6-3926	F.C Valve 6" Dia	EA	656.21	692.30	730.38	Max 18 Weeks	84199090.00
75	1.22	Top Blade Clamp	EA	619.29	653.35	689.28	Max 18 Weeks	84199090.00
76	1.23	Bottom Blade Clamp	EA	619.29	653.35	689.28	Max 18 Weeks	84199090.00
77	664302125	Through Bolt inboard	EA	447.32	471.92	497.88	Max 18 Weeks	84199090.00

78	P82-219-02	Bonded Rubber Bushing for Sr 351, Cl-I	EA	2964.55	3127.60	3299.62	Max 18 Weeks	84199090.00
79	74-3688-2	Sight Gauge Glass	EA	4207.34	4438.74	4682.87	Max 18 Weeks	84199090.00
80	P83-3053-2	Torque Tube Assy.	EA	241399.83	254676.82	268684.04	Max 18 Weeks	84199090.00
81	54-1275-5HDG	Drive Shaft Guard	EA	21380.63	22556.56	23797.18	Max 18 Weeks	84199090.00
82	74-41554-11	Grid	EA	861.94	909.34	959.36	Max 18 Weeks	84199090.00
83	74-41554-12	Grid	EA	861.94	909.34	959.36	Max 18 Weeks	84199090.00
84	74-41554-15	Grid	EA	861.94	909.34	959.36	Max 18 Weeks	84199090.00
85	74-41554-16	Grid	EA	861.94	909.34	959.36	Max 18 Weeks	84199090.00
86	90-3005-32PVC	Splash V Bar	EA	158.25	166.95	176.14	Max 18 Weeks	84199090.00
87	88-4245-1GRP	Complete fan Cylinder for 336" dia. Fan Assy	EA	897319.70	946672.28	998739.26	Max 18 Weeks	84199090.00
88	89-42879-1GRP	Fan Cylinder Segment 336IN (1 no.)	EA	75868.22	80040.97	84443.22	Max 18 Weeks	84199090.00
89	89-42879-2GRP	Fan Cylinder Segment 336IN (1 no.)	EA	75868.22	80040.97	84443.22	Max 18 Weeks	84199090.00
90	1-3285-1	Splash Box Cover Assy.	EA	17242.92	18191.28	19191.80	Max 18 Weeks	84199090.00
91	1-3285-2	Splash Box Cover Assy.	EA	17242.92	18191.28	19191.80	Max 18 Weeks	84199090.00
92	664-4-03-1.3N	Neoprene Insert (Nut & Bolt)	EA	2552.05	2692.41	2840.49	Max 18 Weeks	84199090.00
93	69-9142-1	Hub Cover 92.1/4IN	EA	120699.39	127337.85	134341.43	Max 18 Weeks	84199090.00
94	8-8104-2PP	Louver Support	EA	2413.84	2546.60	2686.66	Max 18 Weeks	84199090.00
95	P87-40903-06	Hose Assy. for Sr. 32.2 gear box assy.	EA	11241.03	11859.28	12511.54	Max 18 Weeks	84199090.00
96	P843002752 -A	Fan Hub for 336" Dia. Fan assy.	EA	255953.55	270031.00	284882.70	Max 18 Weeks	84199090.00

97	664302FSC	Fan Cylinder Segment for 336" Dia. Fan Assy.	EA	75868.22	80040.97	84443.22	Max 18 Weeks	84199090.00
98	LC-0-01	Bevel Protractor with Sprit Level	EA	24208.03	25539.47	26944.14	Max 18 Weeks	84199090.00
99	P94-2105-1	Oil Cup 1/4" Male BSP PS	EA	483.19	509.77	537.80	Max 18 Weeks	84199090.00
100	P93-1008-1	PVC Pipe 42 MM OD x 3.6 MM THICK x 9.5"	EA	895.70	944.96	996.93	Max 18 Weeks	84199090.00
101	P95-3011-1	Fan Blades 42" (1 Set of 6 nos.) with Hub and Attaching hardware	EA	29746.78	31382.85	33108.91	Max 18 Weeks	84199090.00
102	P82-3090-1	Sr. 351 Class-I Drive Shaft Assy.	EA	180497.84	190425.22	200898.61	Max 18 Weeks	84199090.00
103	11	Matched Gear set for Sr. 22.2 Gear Box Ratio 5.50:1	EA	81007.12	85462.51	90162.95	Max 18 Weeks	84199090.00
104	P87-2005-5	Drive Shaft Assy. Sr. 175 Class-I	EA	75598.14	79756.03	84142.61	Max 18 Weeks	84199090.00
105	HP4HW1	Set of Hardware for 336" Dia. (HP-4-8) Fan Assy.	EA	93731.48	98886.71	104325.47	Max 18 Weeks	84199090.00
106	80-41697-1	Gear Reducer for CT-IV(AGPF) Sr. 36 Gear Ratio-12.98:1	EA	993186.50	1047811.75	1105441.40	Max 18 Weeks	84199090.00
107	-2-914/DS-301/CL	Drive Shaft Sr. 301 Class-III(MOC-SS304) for CT-1	EA	210599.10	222182.05	234402.06	Max 18 Weeks	84199090.00
108	-210094/DS-351/C	Drive Shaft Sr. 351 Class-III(MOC-SS304) for CT-4	EA	328287.52	346343.33	365392.21	Max 18 Weeks	84199090.00
109	-2-906/DS-351/CL	Drive Shaft Sr. 351 Class-III(MOC-SS304) for CT-3A	EA	328287.52	346343.33	365392.21	Max 18 Weeks	84199090.00
110	-2-928/DS-301/CL	Drive Shaft Sr. 301 Class-III(MOC-SS304) for CT-3	EA	210599.10	222182.05	234402.06	Max 18 Weeks	84199090.00

111	67-4624-9	GRP Fill Support Grid for Model 365-102	EA	712.13	751.29	792.61	Max 18 Weeks	84199090.00
112	68-3738-051	Target Nozzle for Model 365-102	EA	67.52	71.23	75.15	Max 18 Weeks	84199090.00
113	9-320-1	Fan Assy. 72" Dia. H-3-6 with Aluminium fan Blades (6 Nos.) & Fan Hub for Model 365-102	EA	50248.60	53012.27	55927.94	Max 18 Weeks	84199090.00
114	67-920-1	Fan Cylinder 72" Dia. GRP For Model 365-102 (TO)	EA	19637.77	20717.85	21857.33	Max 18 Weeks	84199090.00
115	P77-232-3	Fan Guard 72" for Model 365-102 (TO)	EA	14713.03	15522.25	16375.97	Max 18 Weeks	84199090.00
116	10-4024-9	Grid, GRP for Model 365-102 (TO)	EA	673.09	710.11	749.17	Max 18 Weeks	84199090.00
117	H-3-69-320-1	Fan Assy. 72" Dia. For Model 365-102 (TO)	EA	57413.10	60570.82	63902.22	Max 18 Weeks	84199090.00
118	1.22B	Square Head Set Screw for Series 301 Calss - I Drive Shaft	EA	2801.03	2955.08	3117.61	Max 18 Weeks	84199090.00
119	1.22C	Cap Screw with Lock washer for Series 301 Calss - I Drive Shaft	EA	2801.03	2955.08	3117.61	Max 18 Weeks	84199090.00
120	1.24	U-Bolt(for type HP-4 GlassReinforcedPolyester Blade fans289" through 336"Dia 8 blade fans)	EA	984.32	1038.45	1095.57	Max 18 Weeks	84199090.00
121	1.28	Washer(for type HP-4GlassReinforcedPolyester Blade fans289"through336" Dia.8 blade fans)	EA	409.34	431.85	455.61	Max 18 Weeks	84199090.00

122	00-4054-5	PIPE SUPT ASSY 150NB 00-4054-5 MS HDG	EA	81762.50	86259.44	91003.71	Max 18 Weeks	84199090.00
123	67-920-2	FAN CYL SEG 72IN 67-920-2 GRP WITH HW	EA	6171.75	6511.20	6869.31	Max 18 Weeks	84199090.00
124	67-920-3	FAN CYL SEG 72IN 67-920-3 GRP WITH HW	EA	6171.75	6511.20	6869.31	Max 18 Weeks	84199090.00
125	67-920-4	FAN CYL SEG 72IN 67-920-4 GRP WITH HW	EA	6171.75	6511.20	6869.31	Max 18 Weeks	84199090.00
126	68-3738-055	S. T. Nozzle	EA	55.92	58.99	62.23	Max 18 Weeks	84199090.00
127	P8340022A	FAN HUB ASSLY WITH ATTACHING HARDWARE	EA	318303.00	335809.66	354279.19	Max 18 Weeks	84199090.00
128	01	OIL INDICATOR (SIGHT GLASS ASSEMBLY)	EA	4207.34	4438.74	4682.87	Max 18 Weeks	84199090.00
129	P931016012	SELF LOCKING NUT (Common for all fan)	EA	88.62	93.49	98.64	Max 18 Weeks	84199090.00
130	P7-312-08	PINION OIL SEAL FOR GRDR SR-36 AGPF	EA	3412.93	3600.64	3798.67	Max 18 Weeks	84199090.00