

**File Number:** VDA/WON/HR-ER/2024/Civil/1370234

**Date:** 11/09/2024(15:20:44)

**Subject:** Repair and Re-carpeting of roads in Operational & Non-Operational area in C2C3 Plant, ONGC, Dahej

**Value(in INR):** 53582013

...  
...  
...

**RECOMMENDATIONS:**

A) To reject the following bidder as per evaluation of bids carried out:

1. (2/5) M/s J.K. Builders (VC#874236)

Bid from bidder (1/5) M/s Sandeep Builders was rejected earlier on account of being invalid. Accordingly, total TACA bidders shortlisted for opening of Price Bids after 1<sup>st</sup> round of clarifications are as under:

1. (3/5) M/s Mepabhai Mandan & Co. (VC#933307)
2. (4/5) M/s M/s Mira Construction (VC#834046)
3. (5/5) M/s Dagli Associates (VC#890925)

B) To intimate reasons of rejection of bid to the rejected bidder for their information and give an option to raise one-time representation to challenge rejection for any incorrect disqualification within 2 days of such intimation in line with ITB Clause 23.3.

Estimated Cost Put to Tender: Rs. 5,35,82,013/-

CPA: L-II as per clause 24.1 of BDP.

Submitted for approval of (A) & (B) above please.

(Akshat Agarwal)  
SE (Civil)

**CE (Civil) – I/c (L-IV):** for approval of Final Technical Comments attached at **Annex. 08.**

**GM (E) – HES (L-II):** for approval of recommendations at (A) & (B) above please.

**Forwarded & Electronically Signed by :**

AKSHAT AGARWAL - 122491 ( Suptdg.Engr.(Civil) )

W/ON BASIN HR/ER - BRDA

**On:**03/12/2024(16:04:40)

Technical comments as proposed on pre-page approved at L-IV level.

Submitted for approval of recommendations on pre-page at S.No.(A) & (B) by CPA at L-II level i.e HES, WON Basin, Baroda.

**Forwarded & Electronically Signed by :**

CH SEKHARA RAO MOJJADA - 121578 ( Chief Engr.(Civil) )

W/ON BASIN INFRASTRUCTURE GROUP - BRDA

**On:**03/12/2024(16:11:06)

Approved (A) & (B) above.

**Forwarded & Electronically Signed by :**

VIKAS KUMAR KULSHRESHTHA - 78334 ( General Manager (Elect) )

W/ON BASIN INFRASTRUCTURE GROUP - BRDA

**On:**03/12/2024(17:12:59)