FSNfraRer AT WG (ATILRAT)

D n G c Engineering Resource Group (Operations)
ONGC, Hazira Plant, Surat

ENERCY: Now AND Next Office of Area Manager-ERG (OPS)

69, Admin. Building, Hazira Plant, Surat
Phone: 0261-287-5708/5709

By E-mail
No. HZR/PLANT/OPS/PLANT OPS/2024/GRATING/1371855/ OLA 9010040158 Dated 12.03.2025

To

M/s V K Offshore Services India Pvt. Ltd. (Vendor Code: 108158)
A-09, 5" Floor, Chadha Premises Co-Op Society Ltd

Teli Gully “X” Lane, Andheri (East)

Mumbai: 400069 (India)

Tel: +(91) -22-26826863

Mob: 9820182294

E-mail: info@vkoffshore.co.in

Kind Attention: Mr. Dilip P. Shah

Sub: Notification of Award (NOA) for “Replacement of Gratings, Handrails, Toe-Guards & Steel Ladders of Different
Process Units at ONGC Hazira Plant” against Tender No 8U1MC24001.

Ref: @) Your bid (bid ID: 777449) against Tender ID: 2024 ONGC 214294 1 (uploaded on
https://etenders.gov.in/) and ONGC Tender No. 8UIMC24001
(ii) All other correspondences with reference to above till date.

Dear Sir,

With reference to above, ONGC, Hazira (hereinafter referred to as “CORPORATION”) is pleased to place this
Notification of Award (NOA) to M/s V K Offshore Services India Pvt. Ltd. (hereinafter referred to as “Contractor”)
for “Replacement of Gratings, Handrails, Toe-Guards & Steel Ladders of Different Process Units at ONGC Hazira
Plant” on following rates, terms and conditions:

1.0  Scope of Work:

The scope of work and technical specifications and special conditions of the contract shall be as per the tender
documents, which has been duly accepted by your firm vide your bid in toto.
2.0  Duration of the contract:

Duration of the contract shall be 12 months from the date of placement of Notification of Award (NOA) and
the entire work is required to be completed within the stipulated period of 12 months, i.e. till 11.03.2026.

3.0 Mobilization

The contractor shall be required to mobilize and deploy all the required resources to submit Inspection & Test
Plan (ITP) and Quality Assurance Plan (QAP) plan for stage-wise inspection and testing before commencement of
fabrication / manufacturing / site activities as per scope of work within a maximum of 30 days from the date of
Notification of award (NOA). The contractor shall also provide core PPE items as listed, to his employees / personnel
during mobilization.

On receipt of NOA from ONGC, the contractor shall get in touch with Engineer-in-Charge immediately for
micro planning and preparation of work-schedule without waiting for the intimation from ONGC. The contractor has
to complete the mobilization of his resources within the shortest possible time and remain prepared for starting the
job.

4.0  Schedule of rates:

The rates applicable for the works to be rendered under this contract shall be as per the Schedule of Rates
enclosed at Annexure-I of this NOA and remain firm for the contract period.
5.0 Terms and Conditions:

The scope of work, technical specifications, special conditions of contract and other terms & conditions shall
be as per tender document.

6.0 Security Deposit / Performance Security:

6.1 The contractor shall furnish Security Deposit/ Performance Security within 15 days from the date of issue of
NOA for a sum equivalent to 10 % of the contract value i.e. Rs. 17,78,835.00 (Rupees Seventeen Lakh Seventy Eight
Thousand Eight Hundred Thirty Five only) either in the form of NEFT/RTGS/Electronic fund transfer to the following
designated account of ONGC:

Page 1 of 3



FSNfraRer AT WG (ATILRAT)

D n G ' : Engineering Resource Group (Operations)

ONGC, Hazira Plant, Surat

ENERCY: Now AND Next Office of Area Manager-ERG (OPS)
69, Admin. Building, Hazira Plant, Surat

Phone: 0261-287-5708/5709

Beneficiary Account Name: Oil and Natural Gas Corporation Limited
Bank Name: State Bank of India
Branch: BHATPORE
Branch Code: 01947
Bank Account No.: 10395064481
IFSC Code: SBIN0001947
OR

in lieu thereof an irrevocable Electronic Bank Guarantee(e-BG) or SFMS Bank Guarantee (SFMS BG) or
Unconditional irrevocable Insurance Surety Bond as per the proforma enclosed in the General Condition of Contract
(GCCQ) in the bidding document. The Performance Bank Guarantee will have 10% of the contract value with initial
validity of total contract period (12 months) plus 12 Months (warranty period) plus 90 days i.e. till 10.06.2027.

Claim period: One month beyond validity of PBG i.e. 10.07.2027.

The default/Preferable mode of submission of Bid Security will be NEFT/RTGS/Electronic fund transfer or e-BG,
however, whenever a contractor submits an SFMS BG, they will mandatorily be required to submit a letter from the
issuing bank that it is unable to issue a NeSL based e-BG as on date. Such letter should accompany the SFMS Bank
Guarantee (SFMS-BQ).

6.2 In the event CONTRACTOR fails to honour any of the commitments entered into under this agreement, and
/or in respect of any amount due from the CONTRACTOR to the CORPORATION, the CORPORATION shall have
unconditional option under the guarantee to invoke the above bank guarantee and claim the amount from the bank.
The bank shall be obliged to pay the amount to the CORPORATION on demand.

6.3 In case the contractor fails to submit the security deposit within the stipulated date, ONGC can take action
as per conditions specified in the tender. In case of any Extension of Contract/Completion of Contract, the Contractor
shall be required to extend PBG as per the actual Completion of the Contract.

7.0 This NOA will constitute the formation of contract. The detailed formal contract shall be signed by both
parties within 30 days from the date of placement of this Notification of Award (NOA) after receipt and acceptance of
Security Deposit. ONGC’s obligation to make payments would start only after submission of Security Deposit /
Performance Security and signing of detailed contract. Until the formal contract is signed, this NOA shall be binding
contract between ONGC and the Contractor read along with the scope of work, technical specifications, special
condition of contract and other terms and conditions of tender document.

8.0 For all matters related to Mobilization, Execution, Operations, Reports, Completion Certificate & Payments
please contact Sh. Amit Dave, CGM(P)- I/C-CFU/CWU (Mob. No.: 9427504502), Sh. Arpan Das, GM (P)-I/C GSU-
GDU (Mob. No.: 7710091126) and Sh. Brijesh Kumar Chaturvedi, GM (P)-I/C DPD (Mob. No.: 9427504186).

9.0 You must confirm within 03 days of issue of NOA that PBG shall be submitted within 15 days from the date
of NOA & Non —submission of PBG within stipulated period may lead to annulment of the contract and action against
the contractor as per tender/NOA conditions.

10.0 For all correspondence in this regard, please quote contract no. HZR/PLANT/OPS/PLANT
OPS/2024/GRATING/1371855/ OLA 9010040158.

Kindly acknowledge the receipt and convey the acceptance of this NOA by return mail and submit Performance Bank
Guarantee in terms of Clause 6.0 of NOA & communicate via reply mail regarding confirmation about PBG
submission as per Clause 9.0 of NOA.

SANTHOSH Digitally signed by

SANTHOSH KUMAR

KUMAR NJAREKKAT
Date: 2025.03.12

NJAREKKAT 15:18:25 +0530'

HEUSYP (3)/ General Manager (P)
Solfrafr dare= qie (TR Engineering Resource Group(Operations)

Copy for information to:

1. GGM-(P)-Head Operations

2. CGM (P), In-charge CFU-CWU
3. GM (P), In-charge GSU-GDU
4. GM (P), In-charge DPD

5. CGM (F&A)-Head Finance
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0 n G c Engineering Resource Group (Operations)
ONGC, Hazira Plant, Surat

ENERCY: Now AND Next Office of Area Manager-ERG (OPS)

69, Admin. Building, Hazira Plant, Surat
Phone: 0261-287-5708/5709

ANNEXURE-I
SCHEDULE OF RATES

REPLACEMENT OF GRATINGS, HANDRAILS, TOE-GUARDS & STEEL LADDERS OF DIFFERENT
PROCESS UNITS AT ONGC HAZIRA PLANT

Sl Item Description Quantity Local Basic Total amount GST Total amount
No. in Kg contentin | Ratein | without Taxes | Amount @ | including 18%
percentage Rs. in Rs. 18% in Rs. GST in Rs.
A B C D=AXC E F=D+E

1 Replacement of Gratings, Handrails, Toe-Guards & Steel Ladders Inclusive of Fabrication & Installation
Charges as per Scope of Work

1.1 | Replacement of 16967.36 180.00 3054124.80 549742.46 3603867.26
Type-II Gratings

1.2 | Replacement of 2198.64 190.00 417741.60 75193.49 492935.09
Gratings for staircase

1.3 | Replacement of 39669.78 205.00 8132304.90 | 1463814.88 9596119.78
Handrails

1.4 | Replacement of 12965.56 100 235.00 3046906.60 548443.19 3595349.79
Toeguards for
Handrails

1.5 | Replacement of Steel 1765.80 240.00 423792.00 76282.56 500074.56
Ladders

Total in Figures 17788346.48

Total cost in Words Rupees One Crore Seventy Seven Lakh Eighty Eight Thousand Three Hundred Forty Six and

Paise Forty Eight Only
Notes:
1. The subject work includes Replacement of Gratings, Handrails, Toe Guards and Steel Ladders of Different

Process Units at ONGC Hazira Plant as mentioned in the scope of work. All such works, which are deemed to be
performed, executed and supplied by the contractor for completion of work as stipulated in the Bidding Document
and cost thereof is to be included. Non- familiarity and non- identification by the Contractor, of any works will not be
considered as a reason either for extra claims or for not carrying out the work in strict conformity with specifications
and instructions of ONGC Representative and Contract Document.

2. The above rates are inclusive of all costs and expenses including mobilization/ demobilization, transportation,
personal charges or any other cost. The contractor is required to acquaint themselves with the actual site conditions &
understand that the requirement of all types of material, tools tackles, scaffolding etc. & all other activities are in their
scope.

3. Grating/Handrails/Toe Guards/Ladders to be replaced which are already installed with platform/vessel, for
which it will be replaced at the same place utilizing the existing support structure. However, wherever it is found
necessary to be replaced, Contractor in consultation with EIC shall replace with fabricating new one. The contractor
may please take this into consideration before commencement of work.

4. ONGC does not guarantee any minimum quantity of work. No advance payment shall be made under any
circumstances.
5. The quantities shown in the SOR is indicative only. Payments will be made as per the executed, measured &

certified by EIC of ONGC. Payment would be made strictly as per the SOR & actual executed / measured / weighed
quantities.
6. The contractor is required to ascertain themselves, the prevailing rates of GST and all other taxes and duties
as applicable on the scheduled date of submission of Price Bids and ONGC would not undertake any responsibility
whatsoever in this regard. In case, the quoted information related to various taxes and duties subsequently proves
wrong, incorrect or misleading:
a) Payment towards GST shall be restricted to the GST amount as charged on the ‘Tax-Invoice’ or the quoted
GST rate, whichever is lower unless the same is due to applicability of change in law clause. ONGC shall
have no liability to reimburse the difference in the duty/tax, if the finally assessed amount is on the higher

side. . NS
b) ONGC will have the right to recover the difference in case the rate 0&%%“2[1@ aNth Ve li!:QQIer
side. Digitally signed by MANAS/PRATIM DAS
Date: 2025.03.12 16:02:46 IST
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