D. Recommendations:

In view of above scrutiny of the techno-commercial bids, the following are the
recommendation for approval of CPA:

1. To accept the techno-commercially acceptable bid of the bidder M/s Mira
construction and approve to opening of their price bid.

2. To seek clarifications from the following bidders

(a) M/sRK& Co.

(i) To submit dully filled Appendix-1 “BIDDING DOCUMENT
ACKNOWLEDGEMENT PROFORMA” of Annexure-1:- Instructions to
Bidders of bid document.

(b) M/s Mahesh Parsad Chourasia

(i)  The work experiences submitted by the bidder are construction/
up gradation of road, which does not comply the similar nature of
work required as per BEC clause. However since the bidder
confirmed the experience clause in the bid matrix, they may be
asked to submit relevant work experience documents which meets
the eligibility work experience as per “similar completed work” as
mentioned in the BEC clause B.1.2.1 (a)._

(c) M/s Radhe Krishna Enterprise

(i) To submit dully filled Appendixes- 3, 5, 6,7,10,11,15,19 of
Annexure-1:- Instructions to Bidders of bid document.

CPA (L-ll

Forwarded & Electronically Signed by :

SHUBHAM ROHILLA - 135745 ( Ex.Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:20/01/2025(11:38:16)

Submitted for the approval of CPA

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:20/01/2025(12:08:51)



Approval may kindly be accorded.

CPA (L-Il)

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:20/01/2025(14:10:01)

Approved as solicited above.

Forwarded & Electronically Signed by :

SUSHIL KUMAR AGARWAL - 76715 ( Gp.General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:20/01/2025(15:24:38)

The deficient documents/clarifications as brought out may be sought from the bidders please.

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:20/01/2025(15:34:42)

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:20/01/2025(15:46:50)

Technical Comments(Post clarification)

NAME OF WORK: Restoration of abandoned drill sites in the state of Madhya Pradesh for Frontier
Basin -Dehradun, ONGC.

A/A and E/S amount 3 5,14,09,905.00




PR No.

2090062891

Tender No.

ZC1SC24003 (E-tender)

Type of Tender

Open tender through CPP Portal.

E-Tender (NIT) published on

07.12.2024 through - GePNIC-CPPP (https://etenders.gov.

Estimated cost put
tender/price bid

to

S| No. Quantum of work for which bid is S
EMD percentage)

1. 100% (ie, for 49,912,529.28)

2. 60% (ie, for 2,9947,517.57)
Date of opening of tender 30.12.2024
Total tender received 4 (Four)

commercial)

Date of vetting of CS (Techno- | 02.01.2025

Date of 1+ Technical comments | 09.01.2025

Bid Validity

30.03.2025

CPA

L-Il

Open tender was invited for the above work through GePNIC-CPPP (https://etenders.gov.in) vide
NIT dated 07.12.2024 and four bids were received. After techno-commercial evaluation some
deficiency in the bids of the following bidders were observed.

1. M/s Mahesh Parsad Chourasia

2. M/s Radhe Krishna Enterprise

3. M/sR K & Co.

Wherein, the bid of the bidder M/s Mahesh Parsad Chourasia is technically deficient.
Accordingly, with the approval of CPA they were asked to submit the deficient documents in the

portal by 29-Jan2025 03:00 PM.

Based on the documents submitted by the bidder M/s Mahesh Parsad Chourasia, the technical

comments are prepared as follows:-

(2/4) M/s Mahesh Parsad Chourasia

BEC Clarification/ Deficient Clarification/Documents TER
Clause documents sought submitted
The bidder has submitted | The work

B.1.2.1(a) The V\_/ork experiences

submitted by the
bidder are
construction/ up
gradation of road,
which does not
comply the similar
nature of work

the completion certificate | experience

and an unsigned work | Submitted by the
order of the work “General | Pidder is  for
Civil, Structural, go.rl‘j.tr“‘:t'on » Og
Architectural Plumbing cglmg?lgs wit\r,1v tlﬁe
works for proposed

: >=~ | definition of
Manufacturing Facility | «gimilar completed



https://etenders.gov.in/
https://etenders.gov.in/

required as per BEC

clause. However
since the bidder
confirmed the

experience clause in
the bid matrix, they
may be asked to

submit relevant work
experience
documents which

meets the eligibility
work experience as
per “similar completed
work” as mentioned in
the BEC clause
B.1.2.1 (a).

Building for our Green Field
Bioethanol project at
Kabirdham (D), CG” in the
e-portal within the given
date and time. The details
are as under;

o Work Order vide no.
NBPL/PLANT/2020-
21/09/07, Date: 23.09.21
amounting to Rs. 1990.00
Lacs issued by NIL (Work
order not signed).

Completion certificate vide

letter no.
NBPL/PLANT/2020-
21/09/07 dated

23.09.2023 issued by NIL
, NKJ Biofuel Pvt Ltd.

e Time period: Within 9-10
Months from the date of
releasing of Work Order
OR first advance OR
before 01st JULY’22.

e Date of start of work- NIL

e Date of completion work —
22.09.2023.

Work Completion amount is
Rs. 1224.00 LAcs.

Note: The bidder has sent a
signed work order of the
above work through mail to
the dealing officer on
30.01.2025, stating that
unsigned work order copy
has been uploaded by
mistake.

work” as per BEC
clause B 1.2.1 (a)
C).

However, as the
agency has
submitted the
unsigned work
order in the
GEPNIC portal

and submitted the
signed copy of the
same through mail
its authenticity
may be verified
form the
client/issuing

authority before it
is considered.

Technical comment:

The bid of the Bidder “M/s Mahesh Parsad Chourasia” may be considered technically deficient till
its authenticity is verified form the client/issuing authority.

Technical comments as prepared above may kindly be approved. The approving authority in this
case is L-1ll as per IMM manual clause 13.2.

Forwarded & Electronically Signed by :



SHUBHAM ROHILLA - 135745 ( Ex.Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:07/02/2025(15:43:12)

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:07/02/2025(16:37:46)

Approved.

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:07/02/2025(17:37:30)

Vertical note for Techno commercial bid evaluation

Name of Work: - Restoration of abandoned drill sites in the state of Madhya Pradesh for Frontier
Basin -Dehradun, ONGC.

A. Background:-

A/A and E/S amount % 5,14,09,905.00

PR No. 2090061408

Tender No. ZC1SC24003 (E-tender)

Type of Tender Open tender through CPP Portal.

E-Tender (NIT) published on 07.12.2024 through - GePNIC-CPPP (https://etenders.gov.i

Estimated cost put to
tender/price bid



https://etenders.gov.in/

S| No. Quantum of work for which bid
EMD percentage)
1. 100% (ie, for 49,912,529.28)
2. 60% (ie, for 2,9947,517.57)
Date of opening of tender 30.12.2024
Total tender received 4 (Four)
Bid Validity 30.03.2025
CPA L-11

Open tender was invited for the above work through GePNIC-CPPP (https://etenders.gov.in)
vide NIT dated 07.12.2024 and four bids were received. During techno-commercial
evaluation of the bids of these bidders one bidders bid was found techno-commercially
acceptable and remaining three bidders bids were deficient. Summary of techno commercial
status of all the bidders (as per the approved note dated 20.01.2025) is tabulated below:

Sl.No. Name of the Technical Status Commercial Status
Bidder
(1/4) M/s R K & Co. Technically Commercially deficient
acceptable

(2/14) M/s Mahesh Parsad | Technically deficient | Commercially
Chourasia acceptable

(3/4) M/s Radhe Krishna | Technically Commercially deficient
Enterprise acceptable

(4/4) M/s Mira | Technically Commercially
construction acceptable acceptable

Following are the approved recommendations submitted and approved as per the approved note
dated 20.01.2025.

1. To accept the techno-commercially acceptable bid of the bidder M/s Mira
construction and approve to opening of their price bid.

2. To seek clarifications from the following bidders
(a M/sRK & Co.
0] To submit dully filled Appendix-1 “BIDDING DOCUMENT
ACKNOWLEDGEMENT PROFORMA” of Annexure-1:- Instructions to Bidders
of bid document.

(b) M/s Mahesh Parsad Chourasia

(i) The work experiences submitted by the bidder are construction/ up gradation
of road, which does not comply the similar nature of work required as per BEC
clause. However since the bidder confirmed the experience clause in the bid



matrix, they may be asked to submit relevant work experience documents
which meets the eligibility work experience as per “similar completed work” as
mentioned in the BEC clause B.1.2.1 (a).

(c) M/s Radhe Krishna Enterprise

(i) To submit dully filled Appendixes- 3, 5, 6,7,10,11,15,19 of Annexure-1:- Instructions
to Bidders of bid document.

Accordingly, with the approval of CPA they were asked to submit the deficient documents in the
portal by 29-Jan2025 03:00 PM.

In response to the above, following all three bidders have submitted their responses along with the
deficient documents within the stipulated cut-off date and time in the GePNIC-CPPP e-portal.
https://etenders.gov.in). Deadline for submission of deficient document in GEPNIC portal is 1500
Hrs 29.01.2025 but the bidder M/s Mahesh Parsad Chourasia also submitted one of the deficient
document through mail to the dealing officer on 30.01.2025.

B. Evaluation

Based on the deficient documents/clarification submitted by them and TER bidder wise
deliberations are tabulated as under;

1. M/s Mahesh Parsad Chourasia

BEC
Clause

Clarification/Document Deliberation

s submitted

Clarification/
Deficient
documents
sought

The

The bidder
submitted the

The Completion certificate work
submitted by the bidder is for

work has

B.1.2.1(a

) experiences

submitted by
the  bidder
are
construction
/ up
gradation of
road, which
does not
comply the
similar
nature of
work
required as
per BEC
clause.
However
since
bidder
confirmed
the
experience

the

completion certificate
and an unsigned work
order of the work
“General Civil,
Structural, Architectural
Plumbing works for
proposed
Manufacturing Facility
Building for our Green
Field Bioethanol project
at Kabirdham (D), CG”
in the e-portal within the
given date and time.
The details are as
under;

. Work Order vide no.
NBPL/PLANT/2020-
21/09/07, Date:
23.09.21 amounting
to Rs. 1990.00 Lacs

construction of building which
comply the similar nature of work
required as per BEC clause B
1.2.1 (a) c).

The bidder has submitted
unsigned work completion
certificate in the GePNIC-CPPP e-
portal. https://etenders.gov.in)
within the stipulated time limit.

However the bidder has
submitted the signed copy of
the work order cum terms and
conditions of the contract in the
E-mail of the Dealing officer on
30.01.2025.

the bidder has
the signed work

As such
submitted




clause in the
bid matrix,
they may be
asked to
submit
relevant
work
experience
documents
which meets
the eligibility
work
experience
as per
“similar
completed
work” as
mentioned
in the BEC
clause
B.1.2.1 (a).

issued by NIL (Work
order not signed).

e Completion certificate
vide letter no.
NBPL/PLANT/2020-
21/09/07 dated
23.09.2023 issued hy
NIL, NKJ Biofuel Pvt
Ltd.

e Time period: Within 9-
10 Months from the
date of releasing of
Work Order OR first
advance OR before

01st JULY’22.

e Date of start of work-
NIL

o Date of completion
work — 22.09.2023.

o Work Completion
amount is Rs.

1224.00 LAcs.

Note: The bidder has
sent a signed work
order of the above work
through mail to the
dealing officer on
30.01.2025, stating that
unsigned work order
copy has been
uploaded by mistake.

order copy beyond the

stipulated time limit.

In this regard clause 13.4.8 of
IMMM-15 is referred;

Clarifications / confirmations /
deficient documents received
after the stipulated cut-off date
can be considered only in
exceptional situations
depending upon merit of the
case, with the approval of CPA
after recording detailed
justification for considering
such clarifications /
confirmations / deficient
documents. Concerned L-1
executive shall have full powers
in this regard.

The proposal for considering the
clarifications / confirmations /
deficient documents received after
specified cut-off date against the
first round or second round shall
be put-up for approval before
evaluation of such clarifications/
confirmations / deficient
documents, along with detailed
justification.

Hence, considering the high value
work experiences of the bidder,
nativity of the bidders firm, which
belongs to the state in which the

tendered work falls and to
enhance the competition the
documents received after the

stipulated cut-off date can be
considered. However, as the
agency has submitted the
unsigned work order in the
GEPNIC portal and has attached
a signed copy of the same through
mail to the dealing officer after cut
off time its genuineness needs to
be verified before considered for
evaluation.




In this regard clause 36 of GCC
and para 40 of ITB of bid
document is referred,;

“Bidders should note that ONGC
may verify authenticity of all the
documents/certificate/information
submitted by the bidder(s) against
the tender. In case at any stage of
tendering process or Contract/PO
execution etc., if it is established
prima facie with reasonable
grounds that bidder has submitted
forged
documents/certificates/informatio
n towards fulfillment of any of the
tender/contract conditions, ONGC
shall immediately reject the bid of
such bidder(s) or cancel/terminate
the contract and forfeit EMD/SD
submitted by the bidder”.

In view of the above, in order to
ascertain the genuineness of
the work order submitted by the
bidder, it may be verified from
the issuing authority/ client
withinl5 days of issues of
letter.

In case, no response is
received from the issuing
authority within this 15 days
period, the submitted signed
document may be considered
as genuine and considered for
evaluation.

However, if the issuing
authority in response to the
verification letter, deny the
genuineness of the document,
the bidder shall be straight
away rejected and liable for
actions as per tender
conditions.

Conclusion: -

The documents received for the Work experience after the stipulated cut-off date may be

considered.




Genuineness of the work order submitted by the bidder, may be verified from the issuing
authority/client sending letter/mail to NKJ BIOFUEL PRIVATE LIMITED, 64-Old Nehru
Nagar, Bhilai, Durg, Chhattisgarh, India -490020, CIN: U23200CT2020PTC010818, E-mail:
rajesh@kediagroup.com giving 15 days of time from the date of issue of letter.

The submitted signed document of the work experience may be treated as genuine and
considered for evaluation in case, no response is received from the issuing authority within
this 15 days period.

If the issuing authority in response to the verification letter, deny the genuineness of the
document, the bid of the bidder shall be straight away rejected and liable for actions as per
tender conditions.

2. M/s Radhe Krishna Enterprise

BEC Clarification/ Deficient Clarification/Documents Deliberation
Clause documents sought submitted

Bidder has successfully | In view of documents
submitted  duly filled | submitted by the
Appendixes_ 3’ 51 bidder the bid of the
of | bidder meets
commercial criteria
of BEC and the bid is
techno-commercially
acceptable.

B.2.2 | To submit dully filled
Appendixes- 3, 5,
6,7,10,11,15,19 of
Annexure-1:- Instructions | 6,7,10,11,15,19
to Bidders of bid | Annexure-1:- Instructions
document. to Bidders of bid
document.

Conclusion: - The bid is techno-commercially acceptable and may be considered for
opening of their price bid.

3. MIsRK & Co.

BEC Clarification/ Deficient Clarification/Documents Deliberation
Clause documents sought submitted
B22 | To submit dully filled Thebidderhassubmitted In view of
Appendix-1 «8IDDING | dully f_|IIed & signed documents
DOCUMENT appendix-1 submitted by the
ACKNOWLEDGEMENT ) bidder the bid of the
PROFORMA” of BIDDING  DOCUMENT bidder meets
Annexure-1:- Instructions ACKNOWLEPGEMENT commercial criteria
to Bidders of bid | PROFORMA”™ —of  Dbid| «5rcand the bid
document. document. is techno-
commercially
acceptable.

Conclusion: - The bid is techno-commercially acceptable and may be considered for
opening of their price bid.

C. Recommendations:




In view of above scrutiny/evaluation of the techno-commercial bids, the following are the
recommendation for approval of CPA:

1. To accept the techno-commercially acceptable bid of the following bidders and
approve for opening of their price bid

i. M/s Radhe Krishna Enterprise
i. M/sRK & Co.

2. To consider the documents of the bidder M/s Mahesh Parsad Chourasia received for
the Work experience after the stipulated cut-off date.

To seek the genuineness of the Work order document submitted by the bidder M/s
Mahesh Parsad Chourasia of the work “General Civil, Structural, Architectural
Plumbing works for proposed Manufacturing Facility Building for our Green Field
Bioethanol project at Kabirdham (D), CG” from the authority/client NKJ BIOFUEL
PRIVATE LIMITED, 64-Old Nehru Nagar, Bhilai, Durg, Chhattisgarh, India -490020,
CIN: U23200CT2020PTC010818, E-mail: rajesh@kediagroup.com, who issued the
work order. The response period for seeking clarification of genuineness of the
document is 15 days of issue of letter.

CPA (L-II

Forwarded & Electronically Signed by :

SHUBHAM ROHILLA - 135745 ( Ex.Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:10/02/2025(11:41:48)

Submitted for approval of CPA for acceptance of Techno-Commercially bid of (1) M/s Radhe
Krishna Enterprise (2) M/s R.K. & Co. and consideration of documents submitted by (3) M/s
Mahesh Parsad Chourasia as mentioned above

May kindly please

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:10/02/2025(12:50:16)

During first round of scrutiny of techno-commercial bids of the four bidders, who
participated in the bidding, the bid of the bidder M/s Mira construction only was found


mailto:rajesh@kediagroup.com

techno-commercially acceptable and remaining three bidders were sought
clarifications.

During the second round round of scrutiny of bids, ie, after receiving deficient
documents/clarifications, the bids of bidders M/s R K & Co. & M/s Radhe Krishna
Enterprise are found techno-commercially acceptable. But the Genuineness of one
of the deficient documents submitted by the bidder M/s Mahesh Parsad

Chourasia needs to be verified from the document issuing authority before
considered for evaluation.

In view of the above the approval sought in the vertical note may kindly be approved.
The CPA in this case is L-II.

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:10/02/2025(13:26:44)

Approved as solicited above

Forwarded & Electronically Signed by :

SUSHIL KUMAR AGARWAL - 76715 ( Gp.General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:10/02/2025(15:31:19)

Letter/mail to the client may please send immediately.

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:10/02/2025(15:55:28)

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:18/02/2025(17:23:18)



Vertical note for Techno commercial bid evaluation

Name of Work: - Restoration of abandoned drill sites in the state of Madhya Pradesh for
Frontier Basin -Dehradun, ONGC.

A.

Background:-

A/A and E/S amount

X 5,14,09,905.00

PR No. 2090062891
Tender No. ZC1SC24003 (E-tender)
Type of Tender Open tender through CPP Portal.

E-Tender (NIT) published on

07.12.2024 through - GePNIC-CPPP (https://eten

Estimated cost put to tender/price
bid

SI No. Quantum of work for which L
EMD percentage)
1. 100% (ie, for 49,912,529.28)
2. 60% (ie, for 2,9947,517.57)
Date of opening of tender 30.12.2024
Total tender received 4 (Four)
Bid Validity 30.03.2025
CPA L-11

Open tender was invited for the above work through GePNIC-CPPP (https://etenders.gov.in)
vide NIT dated 07.12.2024 and four bids were received. During previous techno-commercial
bid evaluation of the bids of the bidders M/s Mira construction, M/s R K & Co. and M/s Radhe
Krishna were found techno-commercially acceptable and are eligible for opening of the price
bids. Whereas, the deficient document submitted by the bidder “M/s Mahesh Parsad
Chourasia” needed to be authenticated hence it was sent for verification from the client “NKJ
biofuel private limited”.

The approval of previous recommendation of CPA is as under;

1. To accept the techno-commercially acceptable bid of the following bidders and approve

for opening of their price bid


https://etenders.gov.in/

i. M/s Radhe Krishna Enterprise
ii. M/sRK & Co.

2. To consider the documents of the bidder M/s Mahesh Parsad Chourasia received
for the Work experience after the stipulated cut-off date.

To seek the genuineness of the Work order document submitted by the bidder M/s
Mahesh Parsad Chourasia of the work “General Civil, Structural, Architectural
Plumbing works for proposed Manufacturing Facility Building for our Green Field
Bioethanol project at Kabirdham (D), CG” from the authority/client NKJ BIOFUEL
PRIVATE LIMITED, 64-Old Nehru Nagar, Bhilai, Durg, Chhattisgarh, India -
490020, CIN: U23200CT2020PTC010818, E-mail: rajesh@kediagroup.com, who
issued the work order. The response period for seeking clarification of genuineness
of the document is 15 days of issue of letter.

Accordingly a letter & mail was sent to the client NKJ BIOFUEL PRIVATE LIMITED (mail
Id:rajesh@kediagroup.com and anandkumar.79.ar@gmail.com) on 11.02.2025 asking them
to verify and confirm the authenticity of the documents

In response to the above, vide mail dated 21.02.2025 from rajesh@kediagroup.com was
received confirming that the document is genuine and was issued to M/s Mahesh Parsad
Chourasia. The mail is attached at annexure-25,26,27,28,29

B. Evaluation

Based on the clarification received from NKJ Biofuel private Ltd. it is confirmed that the
documents submitted by the bidder against the work “General Civil, Structural, Architectural
Plumbing works for proposed Manufacturing Facility Building for our Green Field Bioethanol
project at Kabirdham (D), CG” and it complies the similar nature of work required as per BEC
clause B 1.2.1 (a) c). Hence the bid of the bidder M/s Mahesh Parsad Chourasia is techno-
commercially acceptable and may be considered for opening of their price bid.

C. Recommendations:

In view of above scrutiny/evaluation of the techno-commercial bids, the following is the
recommendation for approval of CPA:

1. To accept the techno-commercially acceptable bid of M/s Mahesh Parsad Chourasia
and to approve opening their price bid.

CPA (L-11

Forwarded & Electronically Signed by :
SHUBHAM ROHILLA - 135745 ( Ex.Engr.(Civil) )


mailto:rajesh@kediagroup.com
mailto:rajesh@kediagroup.com
mailto:anandkumar.79.ar@gmail.com
mailto:rajesh@kediagroup.com

CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:28/02/2025(11:45:06)

Submitted for approval to accept techno-commercially bid of M/s Mahesh Parsad Chourasia and

opening of their price bid

May kindly please

Forwarded & Electronically Signed by :

ASHISH KUMAR SINGH - 121490 ( Chief Engr.(Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:28/02/2025(12:10:51)

Submitted for approval of CPA. In this case CPA is L-II.

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:28/02/2025(13:44:58)

Approved as proposed above.

Forwarded & Electronically Signed by :

SUSHIL KUMAR AGARWAL - 76715 ( Gp.General Manager (Civil) )

CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
On:01/03/2025(12:27:31)

Forwarded & Electronically Signed by :
MOHANAKUMAR .T - 64959 ( General Manager (Civil) )
CORP CIVIL - INFRASTRUCTURE DEV. GR - DEHR
0On:01/03/2025(13:49:30)

Signature Not Verified

Digitally signed by DEEPAK JOSHI
Date: 2025.03.07 11:2220 IST

Location: eProcure
Central PSUs _
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