



BID EVALUATION

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Tender Status
- Archived Tenders
- Archived Clarification
- Stage 2 Create Tender / Tender List
- NDA Documents History
- NDA Documents
- Stage 2 Publish Tender
- Stage 2 Published Tender
- Validate GeMARPTS ID

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Open Negotiation/Tie-Break Bids
- Open Negotiation Bids
- Tenders to be Opened
- Open Tie-Break Bids

Bid Evaluation

- Technical Evaluation
- Financial Evaluation
- Short fall Documents
- Forfeit Tenders
- AOC/Empanelment
- Short Fall Documents History
- Tender Negotiation
- Tender Tiebreak

Auction Management

- Tender cum Auction
- Publish Auction
- Published Auction
- Create Auction Corrigendum
- Publish Auction Corrigendum

Bid Evaluation → Technical Evaluation

Organisation Chain : Airports Authority of India||Western Region - AAI||JABALPUR - AAI||ENGG CIVIL-VAJB - AAI
Tender Reference Number : AAI/Goa/Engg(C)/False ceiling/2025-26
Tender ID : 2025_AAI_245085_1
Tender Title : Replacement of False ceiling at 2nd floor of NITB at Goa Airport

Packet Description : Technical

Committee Chairperson / Co-ordinator Type: ☒ Internal ☐ External ☐ Mixed

Committee Chairperson / Co-ordinator Name : Shri. Vinay Hedao

Committee Members
Shri Vinay Hedao DGM (Engg Civil)
Shri Sunil Shanke AGM(Fin)
Shri Vivek Kumar Manager(Coml) Heda

Only pdf files are permitted to upload.

Committee Details Upload * [Download Utility Sign & Upload](#)

Financial Bid Opening Date* 29/09/2025

At 15:30

[Back](#)[Save](#)

➤	Published Auction Corrigendum
➤	Freeze Auction
➤	View Live Auction
➤	View Auction History
	Bid Management
➤	Bid History
	Survey Management
➤	FeedBack

Version:1.09.22 03-Jun-2025

(c) 2017 Tenders NIC, All rights reserved.