

Name of Work Repairs / Rectification of CNC WACO Plano miller machine foundation & arresting of seepages in coolant pits of in H&T shop floor inside factory area at OFMK.

TE No.& CPPP No. 76025/TE-06/OFMK/EO/CNC/25-26, DTD. 05.07.2025 (2025\_AVNL\_237610\_1)


**XI. DECISION OF CWC-II(FY) :**

CWC-II(FY) meeting held on **08.10.2025** deliberated the case, decided to place order on L1 firm **M/s. Samrat Engineering works, Singapuram Tower** at a total cost of **Rs. 6,57,454.00** (Rupees Six lakhs fifty seven thousand four hundred and fifty four only) with a completion period of **04 (Four)** months from the date of Commencement of Work.

The rate of item **No. 08 (Expansion joints) is freak on lower side**. Hence, appendix 3.8 (Rules for dealing with freak rates) of MES Manual on Contracts to be followed during execution.

"Undertaking is hereby given that none of the undersigned CWC members has any personal interest in the companies/agencies participating in this tender".

  
(G.NAGENDRA RAO)  
DGM/ F&A  
Finance Member

  
(SAURABH SRIVASTAVA,)  
DGM/TS-1  
Member/Secretary

  
(RAVI SINGH)  
GM/TS  
Member User & Chairman

Signature Not Verified

Digitally signed by MEKALA SHALINI  
Date: 2026.05.19 16:45:17 IST  
Location: eProcurement System for  
Central PSUs