

ACCEPTANCE LETTER No: MINUTES OF CWC - I HELD ON 29-08-2025

To

M/s. S Vinayagamurthy,
No.1201, TNHB, Kakalur Scheme,
Thiruvallur, Tamil Nadu - 602 001

Dear Sir,

Type of Work: ITEM RATE

Sub : **EXTENSION OF COMPOUND WALL AND PROVISION OF CONCENTRENA COIL OVER THE EXISTING COMPOUND WALL IN AVNL CORPORATE OFFICE AT HVF ESTATE.**

Ref: (i) Fy Tender No. HVF/TE/13025/CEO/2025-26/21, dated 16-06-2025 with Tender ID: 2025_AVNL_238454_1
(ii) Your Bid No: 867872 in this tender and price reduction offered vide Negotiation bid opened on 22-08-2025 and Quality confirmation offered vide your e-mail dated 24-08-2025

For and on behalf of the President of India, I hereby convey the acceptance of your tender by the competent financial authority for the above mentioned work for a total value of **Rs. 15,76,705.00** /- (Rupees Fifteen Lakhs Seventy Six Thousand Seven Hundred Five Only) and order the services detailed in the schedule enclosed herewith at the item rates quoted by you in Schedule 'A' of the Tender documents as per the terms, conditions and specifications laid therein.

2. The contract is allotted with No. **HVF/CE/08/2025-26/CAP., dated 08-09-2025** which will have to be quoted by you in all future correspondence in connection with this contract.
3. In accordance with condition No. 22 of the General Condition of Contract (IAFW-2249), please submit the security deposit of Rs. 79,000 /- (Rupees Seventy Nine Thousand Only) in favour of "The Chief General Manager, Heavy Vehicles Factory, Avadi" as mentioned in tender condition. The validity of Security Deposit shall be such that it covers the Completion and Maintenance (Warranty) period plus two months and which will be releasable after successful completion of Warranty / Maintenance / Defect liability period as per conditions elucidated in SOP for Civil Works in AVNL – 2024.
4. The contract shall be governed by the terms and conditions as per the contract documents enclosed and general condition of contract MES IAFW 2249. The deviation limit shall be as per the clause No.19.1.1 & 19.1.2 of MES Contract Manual (latest revision).
5. Shri. K. Ravichandran, JWM(SG)/IMS(Estate) is nominated as Engineer-in-Charge for the subject work. Shri. S Vijayakumar, JWM/ IMS/CE(Estate) is nominated as Site-In-charge for the subject work.
6. You are requested to contact the Engineer-in-Charge within 7 days of receipt of this letter for taking over of site and to make time and progress chart. You will also maintain wage-cum-muster roll and all other records as required in Contract Labour Rules and Acts.
7. Please acknowledge receipt of this letter and return two copies duly signed by you in proof of acceptance within seven days from the date of receipt of this communication.



(K. TULASI RAO)

GENERAL MANAGER / EO & GS

For CHIEF GENERAL MANAGER / HVF

For And On Behalf Of THE PRESIDENT OF INDIA

Copy to :

1. GM / F&A, HVF, Avadi, Chennai – 600054
2. Shri. PG Harish Kumar, JWM / CEO - Technical Examiner
3. Shri. K. Ravichandran, JWM(SG)/IMS(Estate) - Engineer -In Charge
4. Shri. S Vijayakumar, JWM/ IMS/CE(Estate) - Site -In Charge

IN LIEU OF IAFW-1823(REVISED)
CONTRACTORS' ORDER SHEET

Work Order/Deviation Order No	HVF/CE/08/2025-26/CAP., dated 08-09-2025
Acceptance letter No.	MINUTES OF CWC - I HELD ON 29-08-2025
Contractor's Name	S VINAYAGAMURTHY
Name of the work	EXTENSION OF COMPOUND WALL AND PROVISION OF CONCENTRENA COIL OVER THE EXISTING COMPOUND WALL IN AVNL CORPORATE OFFICE AT HVF ESTATE.
CA amount	Rs. 15,76,705 /-

PARTICULARS

1. Authority	CWC decision of Fy. LEVEL CWC - I
2. Brief Description of work to be carried out	As per details in sheet attached and adhering to your firm Bid No.867862 in this tender number HVF/TE/13025/CEO/2025-26/21, dated 16-06-2025 with Tender ID: 2025_AVNL_238454_1 and quality confirmation offered vide your e-mail dated 24-08-2025 for all Terms & Conditions therein & rate quoted in Schedule 'A' enclosed with tender documents.
3. Time effect	
a. Date of handing over of the site	15/09/2025
b. Date of commencement of work	15/09/2025
c. Date of Completion as per contract	13/03/2025
d. Date for completion shown in previous Orders	NA
e. Revised date of completion	NA
4. Financial effect (Rs.)	
a. Present order	Rs. 15,76,705 /-
b. Contract amount as adjusted by previous orders	NA
c. Contract amount adjusted up to and including this order	NA
5. Expenditure to be booked under code Head No	920 / 34 (Under Capital Grant)
6. Certified that no special rate is involved	
7. Technical Examiner	Shri. PG Harish Kumar, JWM / CEO
8. Approved	Shri. K. Tulasi Rao, GM / EO & GS
9. Accepted	S VINAYAGAMURTHY


(K. TULASI RAO)

GENERAL MANAGER / EO & GS
For CHIEF GENERAL MANAGER / HVF
For And On Behalf Of THE PRESIDENT OF INDIA

Distribution to :--


- 1) S VINAYAGAMURTHY, Thiruvallur
- 2) GM / F&A, HVF, Avadi, Chennai – 600054
- 3) Sr. Security Officer
- 4) Shri. K. Ravichandran, JWM(SG)/IMS(Estate) - Engineer -In Charge
- 5) Shri. S Vijayakumar, JWM/ IMS/CE(Estate) - Site -In Charge
- 6) Shri. P.G. Harish Kumar, JWM/CEO - Technical Examiner
- 7) HOS/Safety, 8) JWM/IMS/EE(Fy) 9) HOS/Internal Audit cell, 10) HOS/Test Audit, 11) ALWC,
- 12) Chief Commissioner of Central Excise, 26/1, Mahatma Gandhi Road, Nungambakkam, Chennai – 600034.
- 13) Dy.Chief Labour Commissioner(c), No:26, III Block, 5th floor, Shastri Bhavan, Haddows Road, Nungambakkam, Chennai – 600006

Name of the work: **EXTENSION OF COMPOUND WALL AND PROVISION OF CONCENTRENA COIL OVER THE EXISTING COMPOUND WALL IN AVNL CORPORATE OFFICE AT HVF ESTATE.**

Contract Agreement No: **HVF/CE/08/2025-26/CAP., dated 08-09-2025**

SCHEDULE – “A”					
Item Code	Item Description	Quantity	Unit	Rate/Unit	Total Cost
1	Earth work excavation in hard/ dense soil in trenches width and depth not exceeding 1.50m and getting out.	CUM	80.00	695.00	55600.00
2	Material and Labour for sand filling under foundation including watering and consolidation.	CUM	8.00	2050.00	16400.00
3	Material and Labour for PCC 1:3:6, C2 Type using 40mm graded aggregated in flooring.	CUM	8.00	5920.00	47360.00
4	Material and Labour for providing reinforcement cement concrete in Footings, piles, Plinth beam with cement concrete A1 Type, 1:1.5:3 mix using 20mm graded aggregated.	CUM	17.00	7150.00	121550.00
5	Material and Labour for providing reinforcement cement concrete in column, pillars and struts with cement concrete A1 Type, 1:1.5:3 mix using 20mm graded aggregated.	CUM	10.00	8600.00	86000.00
6	Material and Labour for form work to sides of Flat concrete surfaces, concrete foundation, bases of column, beam sides and soffits of foundation and plinth beams, with Fair finished surfaces.	SQM	85.00	470.00	39950.00
7	Material and Labour for form work to RCC members square, rectangular such as columns, pillars with Fair finished surfaces.	SQM	45.00	545.00	24525.00
8	Supply and fixing of twisted MS Bars 10mm dia and over, cut to length bent to shape required including cranking, bending, spiraling for hoping for columns, hooking ends and binding with MS Wire not less than 0.9mm dia or securing with clips.	KG	1100.00	94.00	103400.00
9	Supply and fixing of twisted MS Bars 6mm dia up to 8mm dia cut to length bent to shape required including cranking, bending, spiraling for hoping for columns, hooking ends and binding with MS Wire not less than 0.9mm dia or securing with clips.	KG	650.00	93.00	60450.00
10	Material and Labour for Brick work built in CM.1:6 using Sub-Class “B” Bricks, straight or curved on plan exc. 6m mean radius built in cement mortar 1:5	CUM	30.00	7155.00	214650.00
11	Material and Labour for providing plastering in CM 1:4, 15mm thick on brick / concrete surface.	SQM	325.00	305.00	99125.00
12	Material and Labour for two coats of exterior emulsion paint on surfaces of any description over 10cm girth or width, not otherwise described including preparation of new painted surface with one coat of primer. (ASIAN/NEROLAC/BERGER or suitable equivalent make	SQM	325.00	140.00	45500.00

Item Code	Item Description	Quantity	Unit	Rate/Unit	Total Cost
13	Material and Labour for two coats of exterior emulsion paint on surfaces of any description over 10cm girth or width, not otherwise described including preparation of old painted surface. (ASIAN/NEROLAC/BERGER/ or suitable equivalent make	1500.00	SQM	139.00	208500.00
14	Demolition of brickwork or stone /boulder masonry built in cement mortar.	1.00	CUM	655.00	655.00
15	Dismantling existing damaged steel structures by gas cutting of the damaged structure and handing over the same to CE(Estate) Stores	6.00	QTL	655.00	3930.00
16	Cutting holes in brick walls built in cement mortar Exc.half brick work but not exc.one brick for inserting hold fasts and making good dismantled portion in cement mortar 1:3 or cement concrete 1:2:4 type B1 as required.	140.00	Each	365.00	51100.00
17	Supply and Fixing of GI Concentrena wire of 600mm dia made of high tensile wire of 2.50mm having a strength of 165Kgs/Sq.mtr and the razor barb type of 0.52mm thick with barb width of 12mm and length of 10mm and weight 43.47 gm/M coated Zinc 120gsm/sqmt having 45-50 loops with 3 clips per loop giving a coverage of 5.5 to 6.0meter per coil.	420.00	RM	495.00	207900.00
18	Supply and fixing of mild steel Hand rails, half round or other steel section or core for wooden hand-rail straight portion, drilled and countersunk for balusters running bars, for doors, balusters, nosing to steps including embedding in concrete and screwing etc. wind ties for roof including securing bolts	1350.00	KG	115.00	155250.00
19	Material and Labour for painting to steel surfaces of any description, over 10cm in width or girth, with two coats of synthetic enamel paint over a coat of priming with (Red Oxide / Zinc Chrome), including preparing new surfaces.	45.00	SQM	135.00	6075.00
20	Supply and Fixing of Galvanised. 2 strand, steel barbed wire 2.24mm dia barbed with 2mm dia barbs at 75mm spacings and straining and fixing to any type of standard rails strain-ing bolts, including, securing or tying at crossings with and provision of galvanised mild steel wire, staples or steel pins, etc. as directed (each line wire to be measured)	13.00	100 RM	1445.00	18785.00
21	Returning/refilling of soil soft/loose including spreading, leveling, watering and well ramming in layers not exceeding 25cm.	48.00	Cum	125.00	6000.00
22	Removal of excavated soil exceeding 250m but not exceeding 500m and depositing where directed.	32.00	Cum	125.00	4000.00
TOTAL				Rs.15,76,705.00/-	


(K. TULASI RAO)

GENERAL MANAGER / EO & GS
For CHIEF GENERAL MANAGER / HVF
For And On Behalf Of THE PRESIDENT OF INDIA

TERMS & CONDITIONS:

1 Special Condition: The Material required for the subject work which be brought inside the factory by the contractors, should be noted along with challan / vouchers etc., and a copy of the same are to be given to the engineering office for record and copy to be submitted to the contractors along with the bill while claiming the payment.

2 Payment Clause: The contractor has to pay the minimum daily wages to the skilled/semi-skilled/unskilled labourers engaged in their work as has been specified by the Government, latest rate and displayed in the wages notice Board at factory.

3 Safety Clause: Annexure-B of MES Safety Code, IAFW 2249 must be observed in general. Work Permit shall be obtained for overhead/hazardous work condition. All the safety precautions/measures have to be taken by the contractor. However, a few points of safety measures to be followed for working at height and on the roof are mentioned hereby:

Use of safety belt and helmet of proper quality is mandatory for all workers working on roofs at height of above 5.00 meters and also in the underground areas. Safety belt with life line should be properly tied at some firm support.

(i) In case any difficulty is faced in proper fastening and securing of safety belt, a safety net may be provided below the work spot so that in case of accident fall, there might not be any fatality.

(ii) A crawling ladder or roof walker must be used for movement on Asbestos/CGI roofing.

(iii) Work Permit system should be followed in proper spirit. Contractors shall start the work after obtaining the Work Permit, wherever applicable. Contractor's supervisor and site-in-charge should brief on safety precautions to be observed by the workmen before start of the work. The workers should be clearly explained about the danger of standing or sitting on an apparently stout & new and neat looking asbestos/CGI sheet which is intrinsically weak.


(iv) The contractor shall clear the site after completion of work.

(v) The contractor must employ the labour force duly insured against life risk.

(vi) The contractors shall ensure compliance of all applicable statutory rules and regulations.

4 DEVIATION CLAUSE:

(i) CWC authorized to operate up to (+) or (-) 10% over the CA Amount. The deviation limits shall be as per SOP for Civil Works in AVNL – 2024.



(K. TULASI RAO)

GENERAL MANAGER / EO & GS

For CHIEF GENERAL MANAGER / HVF

For And On Behalf Of THE PRESIDENT OF INDIA