

Summary of Technical Evaluation Report

Tender No.: OEW-1902: technical bid opened on 26.05.2025.

Name of Work: - OEW-1902: "RETROFITTING WITH INSTALLATION, TESTING & COMMISSIONING OF NON-DIRECTIONAL OVER CURRENT RELAYS FOR AUXILIARY TRANSFORMERS OF PHASE-I & II ELEVATED ASS".

The following tenderers have been found to be technically compliant of tender conditions & their financial bid will be opened:

- 1 M/s GK POWER EXPERTISE PVT LTD (2/4)
- 2 M/S CHANDRA CONSTRUCTION (4/4)

The following tenderers have not been found to be technically compliant to the tender conditions; hence their financial bid will not be opened:

1. M/s VOLTECH ENGINEERS PRIVATE LIMITED (1/4)
2. M/s PHOTOURJA PRIVATE LIMITED (3/5)

This is as per the approval of competent authority on 11.08.2025.

Date: 14.08.2025


14/08/2025

(Harish Kumar)
Dy. CE/Tender/O&M

Summary of Technical Evaluation Report

Tender No.: OEW-1966: technical bid opened on 08.07.2025.

Name of Work: - OEW-1966: "UP-GRADATION OF CHILLER PLANT MANAGER (CPM) FOR THREE TRANE MAKES CHILLERS (350 TR. EACH) INSTALLED AT METRO BHAWAN WITH 4 YEARS CAMC OF CPM INCLUDING SENSOR AFTER DLP PERIOD."

The following tenderer has been found to be technically compliant of tender conditions & their financial bid will be opened:

1. M/s MAGNUM TELESYSTEM PRIVATE LIMITED (2/2)

The following tenderer has not been found to be technically compliant to the tender conditions; hence their financial bid will not be opened:

1. M/s TRANE TECHNOLOGIES INDIA PRIVATE LIMITED (1/2)

This is as per the approval of competent authority on 13.08.2025.

Date: 14.08.2025


14/08/2025

(Harish Kumar)
Dy. CE/Tender/O&M