



दिल्ली मेट्रो रेल कॉर्पोरेशन लि० DELHI METRO RAIL CORPORATION LTD.

(भारत सरकार एवं दिल्ली सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVERNMENT OF INDIA AND GOVT. OF DELHI)

No. DMRC/Tender (O&M)/2025/E&M/L-2/13

Date: 12.11.2025

LETTER OF ACCEPTANCE

M/s Blue Star Limited.
Unit No. 201 & 202,
Baani Corporate One,
Plot No.5, 2nd Floor,
Jasola District Centre,
New Delhi-110025
Mob. No.-9311112612

Sub: CONTRACT: E&M/L-2/13: "Supply, Installation, Testing & Commissioning of Heat Exchanger/condenser coils of Air Cooled Chiller at various metro stations of L-2 of DMRC."

Ref: (i) Tender ID 2025_DMRC_875368_1

(ii) Online open Tender submission on e-tendering portal on 01.09.2025.

(iii) Opening of Technical bids online on 30.09.2025

(iv) Opening of financial bids online on 29.10.2025

Dear Sir,

1. With reference to above, Letter of Acceptance (LOA) is hereby issued to you for the above mentioned work at total cost of **Rs. 23,08,596.25/- (Rupees Twenty Three lakhs Eight Thousand Five Hundred Ninety-Six and Twenty-Five Paise Only)** including all duties, taxes, octroi, royalties, levies etc.
2. This 'Letter of Acceptance' is sent herewith to you in duplicate. You are required to return one copy of it duly signed by you on all pages indicating "**Unconditional Acceptance**" thereof so as to reach the undersigned within seven days of the receipt of this letter.
3. This 'Letter of Acceptance' shall be treated as "Notice to Proceed" as defined in clause 8.1 of GCC and the contract period for this work is **03 (Three) Months** from the stipulated date of commencement of work as per clause 1.1.2(n) of NIT.
4. You shall ensure full compliance with Tax Laws of India with regard to this contract and shall be solely responsible for the same. You shall keep the employer fully indemnified against your liability of tax, interest, penalty etc. in respect thereof which may arise.
5. Sr.DGM/E&M-I of this organization will be the Engineer for this contract.

Page 1of 2 (E&M/L-2/13)

6. You are requested to contact the Sr.DGM/E&M-I immediately for further necessary action in this matter and to start the work within 7 days from the date of issue of this L.OA. or as per the instructions of Engineer.
7. All the works shall be executed in accordance with the specifications stipulated in Tender document.
8. It may please be noted that until a formal agreement is executed, this letter will constitute a binding Contract between you and DMRC. Please take necessary action as required vide Clause Nos. F4 and F5 of Instructions to Tenderers (ITT) regarding signing of agreement within 45 days from the date of issue of letter of acceptance and submission of performance security within 30 days from the date of issue of LOA. Further, it is pertinent to mention that delay in submission of performance security shall attract penal interest/lead to termination as per clause 4.2 of GCC.
9. You are instructed to register yourself on vendor payment portal on receiving the LOA. Link the registration is <https://vpp.dmrc.org>. In case of any queries, queries can be sent on the following email.id: vpp.support@dmrc.org. User manual is available by clicking the button: "Download vendor user manual" on the help page

Thanking you,

Yours sincerely,



(Sh.Yashwant Singh Vyas)
Sr.DGM/E&M-I

For Delhi Metro Rail Corporation Ltd

यशवंत सिंह व्यास
YASHWANT SINGH VYAS
व.उपमहाप्रबंधक/विद्युत एवं यांत्रिक/ओ. एंड एम
Sr. DGM / E&M / O&M
दिल्ली मेट्रो रेल कॉर्पोरेशन लिमिटेड
Delhi Metro Rail Corporation Ltd.

Encl: Bill of Quantity

Delhi Metro rail Corporation

BOQ

Name of Work: E&M/L-2/13: "Supply, Installation, Testing & Commissioning of Heat Exchanger/condenser coils of Air Cooled Chiller at various metro stations of L-2 of DMRC."

Schedule-A

Sl.No.	Description of Item	Unit	Qty	Unit rate	Amount
1	Supply of Heat Exchanger/condenser coils of Air Cooled Chiller of Fin and Tube type: Having 3/4 row deep coil. Thickness of copper tube - 0.37 mm (28 SWG) Outer dia of copper tube 7.94mm., Aluminium fins size 0.15 mm and min 11-13 fins per inch with copper coil header. Aluminium fins & GI sheet should be Galvanized casting suitable and similar to existing. Leak and pressure testing at 300 Psig at manufacturer premises. The coils should be AHRI approved The Coil shall be suitable for Daikin make chiller having Model No.- UAL230ERS5-FBAE, Capacity- 18.77 TR (66KW). One ACC consist of 04 coil/coil segmnet of similar/different dimension. (Note: The unit rate consist of 04 coil/coil segment for 01 Air Cooled Chiller system).	Nos	3	432,000.00	1,296,000.00
2	Supply of Heat Exchanger/condenser coils of Air Cooled Chiller of Fin and Tube type: Having 3/4 row deep coil. Thickness of copper tube - 0.37 mm (28 SWG). Outer dia of copper tube - 7.94mm. Aluminum fins size 0.15 mm and min 11-13 fins per inch with copper coil header. Alluminium fins & GI sheet should be Galvanized casting suitable and similar to existing. Leak and pressure testing at 300 Psig at manufacturer permises. The coils should be AHRI approved. The Coil shall be suitable for Daikin make chiller having Model No.- UAL230E5, Capacity- 18.5 TR (65 KW). One ACC consist of 04 coil/coil segmnet of similar/different dimension. (Note: The unit rate consist of 04 coil/coil segment for 01 Air Cooled Chiller system).	Nos	2	526,500.00	1,053,000.00

by mme

यशवंत सिंह व्यास
YASHWANT SINGH VYAS
ब.उपमहाप्रबन्धक / विद्युत एवं यांत्रिक / ओ. एंड एम
Sr. DGM / E&M / O&M
दिल्ली मेट्रो रेल कॉर्पोरेशन लिमिटेड
Delhi Metro Rail Corporation Ltd.

3	Installation of Condenser Coils (Inclusive of Dismantling of Old Coils/Condenser Fans/Assembly of New Coils/Condenser Fans and N2 Pressure Testing/Vaccumizing/Gas Charging and Commissioning of Chiller)	Nos	5	65,250.00	326,250.00
Total Amount of Schedule-A (exclusive of all taxes)					2,675,250.00
% Quoted by bidder against Schedule-A (Excluding GST@18%)				Less	25.00
25.00% of Schedule-A (Excluding GST@18%)					668,812.50
Total Amount of Schedule-A (Excluding GST@18%)					2,006,437.50
<u>GST@18%</u>					361,158.75
Total Amount of Schedule-A (inclusive of all taxes)					₹ 2,367,596.25
Schedule-B					
1	Buy Back of deteriorate/rusted heat exchange/condenser coil as mentioned above in Replacement.	Nos	5	10,000.00	50,000.00
Total Amount of Schedule-B					50,000.00
% Quoted by bidder against Schedule-B (Excluding GST@18%)				At Par	At Par
Total Amount of Schedule-B (Excluding GST@18%)					50,000.00
<u>GST@18%</u>					9,000.00
Total Amount of Schedule-A (inclusive of all taxes)					₹ 59,000.00
Total Amount of Schedule- A&B (inclusive of all taxes)					₹ 2,308,596.25

Handwritten signature


यशवंत सिंह व्यास
YASHWANT SINGH VYAS
 व.उपमहाप्रबंधक / विद्युत एवं यांत्रिक/ओ. एंड एम
 Sr. DGM / E&M / O&M
 दिल्ली मेट्रो रेल कॉर्पोरेशन लिमिटेड
 Delhi Metro Rail Corporation Ltd.

Signature Not Verified

Digitally signed by VIJAY KUMAR
 Date: 2025.11.14 16:22:11 IST
 Location: eProcure-EPROC