

Summary of Technical Evaluation Report

Tender No.:- **D2E-UD-01**

Technical Package Opened on- **09.12.2025 at 1500 Hrs.**

Name of Work:- **Supply, Installation, Testing & Commissioning for Shifting / Modification of 33kV, 11kV & LT Electrical Utilities of TPDDL and dismantling of Street Light Poles infringing in Delhi Portion of Rithala – Kundli Corridor of Delhi MRTS Phase – IV.**

The following bidders have been found to be technically compliant of tender conditions & their financial bid will be opened:

- 1. M/s Vishal Enterprises (2/8)**
- 2. M/s CREATIVE ENTREPRENEURS LLP (3/8)**
- 3. Consortium of M/s NST Engineering Projects LLP (50%), JV Partner D.K. Traders (25%) & Tarun Electricals (25%) (5/8)**
- 4. M/s AQUARIAN ENTERPRISES (6/8)**

The following bidders have been found to be technically non-compliant of tender conditions & their financial bid will not be opened:

- 1. M/s Sudhir Power Projects Limited (1/8)**
- 2. M/s Sugs Lloyd Private Limited (4/8)**
- 3. M/s S.T.ELECTRICALS PVT. LTD. (7/8)**
- 4. M/s ABI ENERGY SOLUTIONS LIMITED (8/8)**

This is as per the approval of competent authority on 20.03.2026.

Date: 20.03.2026


For and on the behalf of Delhi Metro Rail Corporation Ltd.