

2.3 REASON OF REJECTION:

1. M/S. SUHANA CONSTRUCTION COMPANY

- A. Bidder uploaded Larsen & Turbo Limited's work order no. EI678WOD9000049 dtd. 19.06.2019 and its execution certificate, but the execution certificate is issued for RCC Road works only and uploaded documents are neither notarised nor attested by CE. Bidder uploaded Completion Certificate for FOA no. EIL/GAIL/ST/B378-999-8518-BPM-001/1001/FOA-01 dtd. 20.09.2023, but not uploaded its LOA, detailed scope of work and uploaded documents are neither notarised nor attested by CE.
- B. Bidder has not Uploaded Form: 2 -Self Certification by Bidder Who Class-I /Class-II Local Supplier
- C. Bidder has not confirmed clause no.04 of format F-5, (GST is including SOR price). Since Bidder has not submitted above Documents inspite of of queries raised therefore not acceptable.

2. M/S. 993 INFRASTRUCTURE

- A. Bidder has uploaded i) Northern Railway's LOA no. 48/WA/Ten/Works/59/Sr.DEN-V_LKO/2018-19/ dtd 17.12.2018 ii) U.P. Police Avas Nigam Ltd, HQ Lucknow's LOA no. 4651/पुआनि/ई-टेन्डरिंग dtd 16/01/2021 & their completion certificate but none of the document is authenticated by Notary Public
- B. Bidder has uploaded comp. certificate for Construction of बस स्टेशन चित्रकूट का निर्माण कार्य But not uploaded its LOA and SOR.
Bidder has not submitted above documents Even after query.
- C. Bidder has Uploaded, balance sheet & profit & loss FY2021-22, FY2022-23 & FY 2023-24 Certified by CA but these documents are not duly Noterized
- D. Bidder has Not Uploaded Form-II: Certificate for Tenders for Works Involving Possibility of Sub-Contracting,
- E. Bidder has Not Uploaded Form: 2 -Self Certification by Bidder Who Class-I /Class-II Local Supplier
Bidder has not submitted above documents even after queries therefore there bid is not acceptable.

3. M/S. AD CONSTRUCTIONS

- A. Bidder has uploaded NMDC Limited's work order no. CE/W/15(88)/2019/1982 dtd. 30.12.2022 but scope also contains work related to Dry Stone Pitching for slope stabilisation between pit-2 and pit-3 of KIOM. Stone pitching work value is 7.8% of LOA value, as bidder not submitted bifurcated executed amount of stone pitching work even after query. Therefore, considering the same ratio, executed value of retaining wall work is 487.84 Lacs, which is lesser than BEC requirement.

B. Bidder has uploaded format F-5 but Not Confirmed Point 20,21,22.

C. Bidder has Not Uploaded Form:2 -Self Certification by Bidder Who Class-I /Class-II Local Supplier.

Bidder has not submitted above documents even after queries therefore there bid not accepted.

4. **M/S. EVERCREST PROJECTS PVT. LTD.**

Bidder has uploaded Bharat Petroleum Corporation Ltd's work order no. E&P URAN SERVICE 4 dtd. 24.06.2024 and its execution certificate:

a) But not uploaded Detailed Scope of work, detailed Schedule of Rates.

b) The work is still running and bidder uploaded its execution certificate, but not submit execution certificate mentioning "asset for which the said execution certificate has been issued is ready for commercial use"

Bidder has not submitted above document even after query, therefore not acceptable.

5. **M/S. SEEMA ENTERPRISES**

Bidder has uploaded three work orders and only one work order was partially satisfying the BEC. However following work orders are not fulfilling BEC Criteria due to below reasons

a) IRCON International Limited's work order no. IRCON/3017/SGTL/Tender/Balance Retaining wall/358/488 dtd. 28.03.2018 is majorly for highway work which is not eligible as per BEC criteria.

b) Ex. Engineer WR Navnera's work order no. AC/CE NIT NO 03/1510-18 dtd. 09.12.2022 is for Construction of Submersible Bridge which is not eligible as per BEC criteria.

6. **M/S. COSMO INFRASOLUTIONS**

A. Bidder has uploaded LOA no. work order no. 14030273651 dtd. 23.02.2023 for the work "Building Construction, Electrical Work, Steel Structure Fabrication, Interior & Exterior Furnishing, Pre cast Boundary wall, Roads & Drains work and Misc Infrastructure Development" with the Order value of Rs 1468.68 Lacs.

Bidder has uploaded the Completion Certificates for the above mentioned work having been completed Value of Rs. 1241.20 Lacs however, As per annexure to Completion certificate and uploaded detailed BOQ executed, the executed value of **Civil infra work** is less than Rs. 746.01 Lacs, which is lesser than BEC requirement and Other value is executed for electrical work.

B. Work order for the above said Job is issued by M/s Indus Tower Limited which is neither Govt./Semi Govt./PSU nor falls under MNCs.

7. **M/S. ASHISH AGARWAL**

- A. Bidder has submitted Work order of i) उत्तर प्रदेश आवास एवं विकास परिषद experience certificate of work order no. 05 / एस.ई. / बुन्देलखण्ड / 2021-22 ii) यू पी प्रोजेक्ट्स कारपोरेशन लि. Agreement no. 07/GM/Zone-5/2017-18 iii) उत्तर प्रदेश राज्य निर्माण सहकारी संघ लि. लखनऊ Tender ID no. 2021-UPRNS-661349-1 and only execution certificate of iv) उत्तर प्रदेश राज्य निर्माण सहकारी संघ लि. लखनऊ Tender ID no. 2019-UPRNSS-413485-1. Above submitted work orders and their completion certificate **are not duly certified by chartered engineer** even after query.
- B. Bidder has not submitted LOA SOW, SOR for the उत्तर प्रदेश राज्य निर्माण सहकारी संघ लि. लखनऊ Tender ID no. 2019-UPRNSS-413485-1 even after query.

Due to above reason bidder is not acceptable.

Signature Not Verified

Digitally signed by YEKKAJA BHARGAVI
Date: 2025.10.28 12:37:14 IST
Location: eProcurement System for Central PSUs