



REF: GAIL/NOIDA/C&P/PROJ/LAYING/EMPANELMENT/25-73 Date: 27.05.2026.

SUB: Techno-Commercial bid analysis of bids received against NIC tender ID: 2025 GAIL 261094 1 FOR “Empanelment of Contractors for Laying Works of Steel Pipelines of Size 4” To 12” for Hydrocarbon Services and City Gas Distribution Hook-Up Projects of GAIL on Pan-India basis.”

Tender committee details along techno-commercial acceptability details of the participated bidders against NIC tender id: 2025_GAIL_261094_1 is updated at NIC portal as follows

S.No	Name of the Bidder	Quoted Categories	TBA status	CBA status	Overall Acceptability
1	M/s. Caspian India Engicon Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
2	M/s. Jai Tech Engineering	Quoted for Cat-02 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
3	M/s. A A Patel	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
4	M/s. Rudra Gas Enterprise Ltd	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
5	M/s. ASPN Infodynamic Pvt. Ltd.	Quoted for Cat-01 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
6	M/s. DS Pipeline Projects	Quoted for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02
7	M/s. Shree Siddhi Vinayak Infrastructure	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
8	M/s. XTEN Constructions	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
9	M/s. Mas Construction	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
10	M/s. Pratham EPC Projects Limited	Quoted for Cat-02 only	Acceptable for Cat-02 only.	Acceptable for Cat-02 only	Acceptable for Cat-02 only
11	M/s. Aksh Infraspac Pvt. Ltd	Quoted for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02
12	M/s. Inderjit Mehta Constructions Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02



REF: GAIL/NOIDA/C&P/PROJ/LAYING/EMPANELMENT/25-73

Date: 27.05.2026.

S.No	Name of the Bidder	Quoted Categories	TBA status	CBA status	Overall Acceptability
13	M/s. Dev and Company	Quoted for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only
14	M/s. SN Enterprises	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
15	M/s. Eleventure Systems & Services Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
16	M/s. Kalya Constructions Pvt Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
17	M/s. VAC Teleinfra Solutions Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
18	M/s. String & Weld Pvt. Ltd.	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only
19	M/s. G L Golden	Quoted for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only
20	M/s. Real Techno Energy & Gas Private Limited	Quoted for Cat-01 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
21	M/s. Enerinfra Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
22	M/s. Mythos Technology	Quoted for Cat-02 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
23	M/s. Shree Khatu Infraprojects Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
24	M/s. BGP Infra Private Limited	Quoted for Cat-01 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
25	M/s. Aneri Construction Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
26	M/s. Onix Enclaves Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
27	M/s. Shree Ganesh Infra	Not Submitted	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
28	M/s. R.K. Engineering & Contractors	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only



REF: GAIL/NOIDA/C&P/PROJ/LAYING/EMPANELMENT/25-73

Date: 27.05.2026.

S.No	Name of the Bidder	Quoted Categories	TBA status	CBA status	Overall Acceptability
29	M/s. Harisons Industries	Quoted for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02
30	M/s. Buildwells	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only
31	M/s. Petro Infracol Pvt. Ltd.	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only
32	M/s. Ruchi Gas and Infracore Limited	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
33	M/s. Mansi Ganga Builders & Engineers Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
34	M/s. Shyam Infracore	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
35	M/s. Ario Infrastructure Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
36	M/s. Pawan Communications Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02
37	M/s. Aditi Solar Private Limited	Quoted for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only
38	M/s. S S Enterprises	Quoted for Cat-01 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
39	M/s. Krita Engineering Pvt Ltd	Quoted for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for Cat-01 but not acceptable for Cat-02
40	M/s. Vichitra Constructions Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
41	M/s. Ksitih Infracore Pvt Ltd	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only
42	M/s. Perfecter Fabritech Pvt Ltd	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only



REF: GAIL/NOIDA/C&P/PROJ/LAYING/EMPANELMENT/25-73

Date: 27.05.2026.

S.No	Name of the Bidder	Quoted Categories	TBA status	CBA status	Overall Acceptability
43	M/s. Shayar Construction Co.	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
44	M/s. JSE Infotech Pvt Ltd	Quoted for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only
45	M/s. KGR Telecoms Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
46	M/s. Santosh Engineers	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
47	M/s. Mansarovar CAD Engineering LLP	Quoted for Cat-01 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
48	M/s. Shakti Engineers	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
49	M/s. Upadhyay Construction Private Limited	Quoted for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only	Acceptable for Cat-01 only
50	M/s. Rich Earth Gastrans Pvt. Ltd.	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
51	M/s. Vanshika Enterprises	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
52	M/s. Desco Infratech Limited	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
53	M/s. Mastek Engineering Pvt. Ltd.	Quoted for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only	Acceptable for Cat-02 only
54	M/s. SJ Construction	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
55	M/s. Adorn Infra Energy Pvt. Ltd	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
56	M/s. Mynor Enterprises Pvt Ltd	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02
57	M/s. Shree Chamunda Construction	Quoted for Cat-2 only	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
58	M/s. Spike Engineers	Not submitted	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable

**REF: GAIL/NOIDA/C&P/PROJ/LAYING/EMPANELMENT/25-73****Date: 27.05.2026.**

S.No	Name of the Bidder	Quoted Categories	TBA status	CBA status	Overall Acceptability
59	M/s. Kinetic Pipeline Engineering	Quoted for both Cat-01 & Cat-02	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
60	M/s. Kaveri Energy Pvt Ltd	Not submitted	Not Acceptable	Not Evaluated as Technically not acceptable	Not Acceptable
61	M/s. Techno Teleprojects Private Limited	Quoted for both Cat-01 & Cat-02	Acceptable for both Cat-01 & Cat-02	Not Acceptable	Not Acceptable

The details of tender committee are as under:

1. Sh. S Dasgupta, GM(C&P-Projects)
2. Sh. J P Shah, GM(Projects)
3. Sh. Piyush Srivastav, GM(F&A)

For GAIL (India) Limited.