

इरकॉन इंटरनेशनल लिमिटेड



IRCON INTERNATIONAL LIMITED

(NAVRATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org

No. IRCON/5035/RE NFR PKG-6/094/3841

Date: 29.11.2025

To,
M/s. Shyam Takniki Udyog,
Post Box. No. 31, Bhuli Road,
Dhanbad, Jharkhand-826001
Contact No. +91-8340731912
Email: shyamtakniki@gmail.com

(Kind Attn. Sh. Ritesh Gutgutia)

Sub: “Outsourcing of TRD Maintenance & Breakdown attention work under 9 Nos OHE Depots of newly commissioned OHE & PSI Assets of Tinsukia Division of Northeast Frontier Railway”: **Letter of Acceptance.**

Ref: i) e-Procurement Notice No. IRCON/ELECT/5035/RE NFR PKG 6/OT-AMC1B Date: 15.09.2025,
ii) Corrigendum No. 1, Date: 06.10.2025
iii) Your Offer Letter No. STU/25-26/187, dated 10.10.2025,

Dear Sir,

With reference to above, this is to inform you that your offer for subject work has been accepted at a total contract value of **₹18,59,44,794.62 (Rupees Eighteen crore fifty nine lakh forty four thousand seven hundred ninety four and sixty two paise only)**, i.e. 1.82% below the estimated cost of ₹ 18,93,91,724.00 inclusive of all applicable taxes & GST@18%, as per Annexure-A on following terms and condition.

1.0 SCOPE OF WORK:

The work includes “**Outsourcing of TRD Maintenance & Breakdown attention work under 9 Nos OHE Depots of newly commissioned OHE & PSI Assets of Tinsukia Division of Northeast Frontier Railway**” with following sections:

SN	Depot	Name of Sections / Activity	Scope
1.	Furkating	OHE: Furkating Incl. - Namtiali Incl.	80.723 RKM 102.272 TKM
		TSS: Furkating	1 No
		SP: Nakachari	1 No

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
E-mail: info@ircon.org, Web: www.ircon.org
CIN - L45203DL1976GOI008171

5894

Page 1 of 9



इरकॉन इंटरनेशनल लिमिटेड


IRCON INTERNATIONAL LIMITED

(NAV RATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

 Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
 Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org


SN	Depot	Name of Sections / Activity	Scope
		SSP: Chakating, Titabar, Mariani, Selenghat, Namtiali	5 Nos
2.	Simaluguri	OHE: Namtiali (Excl.) - Bhojo (Excl) & Simalguri (Excl) - Moranhat (Excl.)	96.740 RKM 115.247 TKM
		TSS: Simaluguri	1 No
		SP: Kharahat	1 No
		SSP: Lakwa, Safrai, Sibsagar, Moran	4 Nos
3.	Chariali	OHE: Bhojo (Incl.) - Tinsukia (Incl.) New Tinsukia (Incl) - Chabua (Incl)	92.772 RKM 103.887 TKM
		TSS: Naharkatia	1 No
		SP: Bhojo, New Tinsukia	1 No
		SSP: Sapekhati, Namrup, Duliajan, Chabua	4 Nos
4.	Dibrugarh	OHE: Chabua (Excl) - Dibrugarh Town (Incl.) - Dibrugarh (Incl.) - Moranhat (Incl.) & Dhamangaon (Excl.) - Tangani (Excl.)	86.909 RKM 135.340 TKM
		TSS: Dibrugarh	1 No
		SP: Dhamalgaon	1 No
		SSP: Lahowal, Dhamalgaon, Lapetkata	3 Nos
5.	Barua Bamungaon	OHE: Furkating (Excl.) - Barua Bamungaon (Incl.) - Mariani (Excl.)	89.95 RKM 102.09 TKM
		TSS: Barua Bamungaon	1 No
		SP: Furkating, Mariani	2 No
		SSP: Golaghat, Numaligarh, Bhalukmara, Jorhat Town	4 Nos
6.	Tingrai	OHE: Talap (Incl.) - Makum (Incl.) - Tinsukia (Excl.) & Makum (Excl.) - Dangari (Incl.)	91.00 RKM 103.81 TKM
		TSS: Tingrai	1 No
		SP: Tinsukia	1 No
		SSP: Makum, Ledo, Margherita, Digboi, Hansara, Talap	6 Nos

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
 Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
 Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
 E-mail: info@ircon.org, Web: www.ircon.org
 CIN - L45203DL1976GOI008171
 5895

Page 2 of 9



इरकॉन इंटरनेशनल लिमिटेड


IRCON INTERNATIONAL LIMITED

(NAVRATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

 Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
 Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org


SN	Depot	Name of Sections / Activity	Scope
7.	Dhemaji	OHE: Bardoloni (Excl.) - Sripani (Incl.) - Silapathar (Incl.) & Sripani (Excl.) - Tengani (Incl.)	60.28 RKM 78.64 TKM
		TSS: Dhemaji	1 No
		SP: Nil	Nil
		SSP: Sripani, Tengani	2 Nos
8.	Telam	OHE: Murkeongselek (Incl.) - Silapathar (Excl.)	60.28 RKM 78.64 TKM
		TSS: Laimekuri	1 No
		SP: Archipathar Halt	1 No
		SSP: Simen Chapari	1 Nos
9.	North Lakhimpur	OHE: North Lakhimpur (Incl.) 290/0 - Bordoloni (Incl.)	63.00 RKM 79.51 TKM
		TSS: North Lakhimpur	Nil
		SP: Subansiri	1 No
		SSP: Baginadi, Gogamukh, Bordoloni	3 Nos

Brief Scope of Works:

- Scheduled & Preventive Maintenance & breakdown attention of OHE and TSS, Switching Stations (SP/SSP) and other PSI equipment in both main lines and siding for maintenance of 220/132/27kV Power Transformer Bay, Bay Isolator maintenance, feeding post gantry, 25 kV bay equipment, panel maintenance of TSS, Battery & Battery charger maintenance, BM, buried rail checking, thermovision camera checking, leakage current checking of Lightning Arrester etc.
- Schedule of quantities required for taking up Scheduled & Preventive Maintenance & breakdown attention of Traction Substation and other PSI equipment of 25 kV rating along with core and non-core OHE activities shall be carried out as per ACTM / Special Maintenance Instructions issued by Railway / RDSO time to time.
- Special Checks & Preventive maintenance of the 25 kV AC Traction Overhead Equipment including feeders & PSI equipments under Power Block activities but strictly under the supervision of competent representatives of IRCON / Railways and with their time-to-time instructions only, in accordance with

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत

Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA

Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000

 E-mail: info@ircon.org, Web: www.ircon.org

CIN - L45203DL1976GOI008171

5896

Page 3 of 9





इरकॉन इंटरनेशनल लिमिटेड

IRCON INTERNATIONAL LIMITED

(NAVRATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org



the Standard Maintenance Schedules as stipulated in AC Traction Manual Vol-II (Part-I) and Special Maintenance instructions.

- Attention for any breakdown in OHE / PSI Equipment and quick restoration as per requisite time schedule mentioned in ACTM along with manning of Switching Stations in case of SCADA failure (**i.e. Staff / Supervisor with maintenance gang arrive at OHE / PSI depot by 30 minutes in daytime and 45 minutes at nighttime after getting information from Traction Power Controller / IRCON's representative / Railways representative**).

The contractor shall maintain the minimum manpower at the OHE & PSI depots as under:

SN	Staff type	Depot									Total
		FKG	SLGR	CGF	DBRG	BBGN	TII	DMC	TQM	NLP	
1	Supervisor	1	1	1	1	1	1	1	1	1	9
2	Skilled (Maintenance / breakdown attention staff)	8	8	8	8	8	8	8	8	8	72
3	Unskilled (Maintenance / breakdown attention staff)	7	7	7	7	7	7	7	7	7	63
4	Manning of TSS	3	3	3	3	3	3	3	3	3	27
5	Manning and Housekeeping of OHE/PSI Depot	3	3	3	3	3	3	3	3	3	27
6	Security Guard for Tower Wagon Shed for Night	1	1	1	1	1	1	1	1	1	9

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
E-mail: info@ircon.org, Web: www.ircon.org
CIN - L45203DL1976GOI008171
5897

Page 4 of 9



इरकॉन इंटरनेशनल लिमिटेड


IRCON INTERNATIONAL LIMITED

(NAVRATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

 Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
 Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org


SN	Staff type	Depot									
		FKG	SLGR	CGF	DBRG	BBGN	TII	DMC	TQM	NLP	Total
	Shift Only										
Total		23	23	23	23	23	23	23	23	23	207

The contractor shall maintain the minimum manpower at the Depots and Offices as under:

SN	Type of Services / Staffs	Offices				
		NTSK	SLGR	DBRG	NLP	Total
1	Housekeeping of Offices for IRCON's	1	1	1	1	4
2	Hiring of Auto CAD operator	1	-	-	-	1
Total		2	1	1	1	5

For minimum Qualification, competency and other requirements of the contractor's Personnel and other mandatory requirements, clause no. 2 with all its sub-clauses of SCC of the tender document may be referred.

2.0 SAFETY DURING MAINTENANCE WORK IN THE FIELD:

The contractor shall ensure the safety of all the staff provided for maintenance of 25kV OHE, PSI, Manning, House Keeping and foundation etc. works. In case of any injury or accident the contractor is liable for their compensation, IRCON / Railway will not take any responsibility to the contractor's labour. For further details, clause no. 2.12 of SCC of the tender document may be referred.

3.0 PERFORMANCE SECURITY:

The Performance Guarantee shall be in the form of irrevocable Bank Guarantee (BG) on the Performa annexed as Annexure-II of SCC from any Scheduled Bank for an amount of 5% (Five Percent) of the contract value i.e. **Rs. 92,97,240/- (Rupees Ninety two lakh ninety seven thousand two hundred forty Only)** shall be submitted to the office of **Chief General Manager / Electrical, Project Head, RE NFR PKG-6, Tinsukia Project**, Address: Flat No-4A, 4th Floor, Poddar House, K.P.

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
 Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
 Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
 E-mail: info@ircon.org, Web: www.ircon.org
 CIN - L45203DL1976GOI008171
 5898

Page 5 of 9





इरकॉन इंटरनेशनल लिमिटेड

IRCON INTERNATIONAL LIMITED

(NAV RATNA COMPANY)

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org



Road, Near Chowkidinglee, Dibrugarh – Assam, Pin 786001 within 21 (twenty-one) days from the date of issue of Letter of Acceptance (LOA).

This BG shall be initially valid up to 60 days beyond the stipulated date of completion. In case, the time for completion of work get extended, the contractor shall get the validity of P.G extended to cover such extended time for completion of work plus 60 days.

4.0 CONTRACT AGREEMENT:

The successful bidder shall be required to execute a Contract Agreement with IRCON as per Annexure-I to SCC within 21 days of issue of Letter of Acceptance (LOA).

The stamp papers of the requisite value as per the prevailing laws shall be provided by the contractor at his own cost. Original agreement shall be retained by the Employer / Engineer and a certified copy shall be made available to the contract.

5.0 WORK COMPLETION SCHEDULE/PERIOD

The time allowed for execution of the complete works is 24 (Twenty-Four) Months from the date of commencement of work of respective depots. The schedule shall be the essence of the contract and have to be adhered to the execution of the work. In case of any delay in the completion of the project, the extension of the same shall be dealt with as per clause No. 5.1 & 5.2 of General Conditions of Contract.

6.0 PROGRESSIVE PAYMENT OF WORKS:

Payment shall be made on monthly basis to the contractor in accordance to Clause No. 5.8 of SCC, Part-I, Section-V of the tender document.

7.0 QUANTITY VARIATION

IRCON reserves the right to increase / decrease / delete any item of work as per site requirement. Quantities variation is applicable in line with Clause No. 5.3 of General Conditions of Contract for services.

8.0 INSURANCE:

The Insurance policy shall be obtained & submitted by the contractor in line with Clause No. 6 of SCC, Part-I, Section-V of the tender document.

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
E-mail: info@ircon.org, Web: www.ircon.org
CIN - L45203DL1976GOI008171

5899

Page 6 of 9



इरकॉन इंटरनेशनल लिमिटेड



IRCON INTERNATIONAL LIMITED

(NAVRATNA COMPANY)

(A Govt. of India Undertaking)

An Integrated Engineering and Construction Company

Project Office: Railway Electrification Northeast Frontier Railway Package 6, Tinsukia Project,
Poddar House, 4th Floor, KP Road, Chowki Dingee, Dibrugarh, Assam 786001, Project Email ID: ircon.5035@ircon.org



9.0 You are requested to immediately contact following officials for execution of works under this contract.

Chief General Manager / Electrical, Project Head, RE NFR PKG-6, Tinsukia Project,
Address: Flat No-4A, 4th Floor, Poddar House, K.P. Road, Near Chowkidingee,
Dibrugarh – Assam, Pin 786001, Email ircon.5035@ircon.org.

This letter will constitute a legal and binding contract between IRCON and M/s. Shyam Takniki Udyog, Dhanbad, Jharkhand till such time the formal contract agreement is signed.

This LOA is a brief of essential conditions of the tender. **For details, original tender document and corrigendums thereto may be referred.** All terms & conditions shall be as per the tender document & subsequent corrigendums issued.

This Letter of Acceptance is issued in duplicate. You are requested to return one copy duly signed and stamped in token of your acceptance at the earliest.

Encl. BOQ and Schedule of Quantity & Rates as Annexure-A

Thanking you.

(Sk. Aftabuddin)

**Chief General Manager/Electrical/Tinsukia,
IRCON INTERNATIONAL LIMITED**

Copy to:

1. CGM/Elect./Co-ordination/NDLS - for kind information please.
2. AGM/Electrical, RE NFR PKG-6, Tinsukia Project.
3. DGM/Finance, RE NFR PKG-6, Tinsukia Project.

पंजीकृत कार्यालय: सी -4, डिस्ट्रिक्ट सेंटर, साकेत, नई दिल्ली -110017, भारत
Registered Office: C-4, District Centre, Saket, New Delhi-110017, INDIA
Tel.: +91-11-29565666, Fax: +91-11-26854000, 26522000
E-mail: info@ircon.org, Web: www.ircon.org
CIN - L45203DL1976GOI008171

5900

Page 7 of 9





"Annexure-A"

IRCON INTERNATIONAL LIMITED
(A Govt of India Undertaking)
BILL OF QUANTITY (BOQ)



Name of Work: Outsourcing of TRD Maintenance & Breakdown attention work under 9 Nos OHE Depots of newly commissioned OHE & PSI Assets of Tinsukia Divisions.

Tender No:IRCON/ELECT/5035/RE NFR PKG 6/OT-AMC1B Date: 15.09.2025

Name of the Bidder/ Bidding Firm / Company :		M/s. Shyam Takniki Udyog, Post Box. No. 31, Bhuli Road, Dhanbad, Jhrkhad-826001 Contact No. +91-8340731912 Email: shyamtakniki@gmail.com				
PRICE SCHEDULE						
NUMBER	TEXT	NUMBER	TEXT	NUMBER	TOTAL AMOUNT including all Taxes in Rs.	TEXT
Sl. No.	Item Description	Quantity	Units	Estimated Rate in Rs.		TOTAL AMOUNT In Words
1	2	3	4	5	6	7
1.01	Outsourcing of TRD Maintenance & Breakdown attention work under 9 Nos OHE Depots of newly commissioned OHE & PSI Assets of Tinsukia Divisions. (Details as enclosed Annexure-A. 1).	1.000	Lumpsum	18,93,91,724.00	18,93,91,724.00	Rupees Eighteen Crore Ninety Three Lakh Ninety One Thousand Seven Hundred Twenty Four Only.
Total in Figures					18,93,91,724.00	Rupees Eighteen Crore Ninety Three Lakh Ninety One Thousand Seven Hundred Twenty Four Only.
Quoted Rate in Figures		Less (-)		1.82%	18,59,44,794.62	Rupees Eighteen crore fifty nine lakh forty four thousand seven hundred ninety four and sixty two paise only
Quoted Amount in Words		Rupees Eighteen crore fifty nine lakh forty four thousand seven hundred ninety four and sixty two paise only				

28.11.2025
Page 8 of 9



IRCON INTERNATIONAL LIMITED
(A Govt of India Undertaking)



SCHEDULE OF QUANTITY AND RATES (SOQ & R)

Name of Work: Outsourcing of TRD Maintenance & Breakdown attention work under 9 Nos OHE Depots of newly commissioned OHE & PSI Assets of Tinsukia Divisions.

SN	Items Type	Quantity	UoM	Unit Rate	Amount (INR)
A	Manpower for OHE & PSI Assets Maintenance & Breakdown attention				
1	Supervisory Staff	5994	Man-Days	1,325.05	79,42,349.70
2	Skilled Staff	47952	Man-Days	1,127.70	5,40,75,470.40
3	Un-skilled Staff	41958	Man-Days	937.77	3,93,46,953.66
B	Manning Activities & House Keeping				
1	Manning of TSS	19710	Man-Days	1,127.70	2,22,26,967.00
2	Manning and Housekeeping of OHE Depot & Offices in 9 Depots and Offices	19710	Man-Days	937.77	1,84,83,446.70
3	Hiring of Auto CAD operator	720	Man-Days	1,325.05	9,54,036.00
4	Security Guard for Tower Wagon Shed for Night Shift Only	6570	Man-Days	1,127.70	74,08,989.00
5	Housekeeping of Offices for IRCON	2920	Man-Days	937.77	27,38,288.40
C	Deployment of Breakdown & Maintenance Vehicles				
1	Hiring of 15 Ton Crane on hourly basis	432	Hour	2,140.99	9,24,907.68
D	Foundation Item				
1	Casting of all types of foundation in other than hard soil and rock (1:3:6)	500	Cum	9,388.08	46,94,040.00
2	Casting of all types of foundation in Rocky soil (1:3:6)	150	Cum	11,373.41	17,06,011.50
E	Additional Payment against man-days deployed during unusual occurrence/ breakdown for Part-A man power				
1	During roaster hours: No additional payment				
2	During roaster hours but continued to beyond Roster hours: One additional Man-days payable against each deployed manpower.				
3	Beyond roaster hours in day or night time: Payment payable double the man-days against each deployed manpower.				
4	In rest day (Day/Night): Payment payable double the man-days against each deployed manpower.				
Total (INR)					16,05,01,461.00
GST@18%					2,88,90,263.00
Total Amount in Rs. (including GST@18%)					18,93,91,724.00
Quoted Rate					Below 1.82%
Accepted Total Amount in Rs. (including GST@18%)					18,59,44,794.62

Signature Not Verified

Page 9 of 9
Digitally signed by DEEPAK KUMAR KOSE
Date: 2025.12.08 12:41:07 IST
Location: eProcurement System for Central PSUs

5902