

**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 21-Apr-2025 02:39 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_852066_1
Tender Ref No :	07/SAC/Tender/NH/BPL/2024-25
Tender Title :	PBMC work of Rigid pavement of NH 752B Khilchipur- Jirapur section from Km 5.5 to Km 22.91, Length 17.410 km in the state of Madhya Pradesh
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Ravindra Kumar Verma	21-Apr-2025 02:01 PM
2	DEEPAK ASATI	21-Apr-2025 02:06 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	3198122	M/s. Tulsi Narayan Garg	DEEPAK ASATI	21-Apr-2025 02:16 PM	Admitted
2	3198267	M/S GAYATRI CONSTRUCTION	DEEPAK ASATI	21-Apr-2025 02:17 PM	Admitted
3	3200570	RAJLAXAMI DEVBUILD INDIA PRIVATE LIMITED	DEEPAK ASATI	21-Apr-2025 02:17 PM	Admitted
4	3200895	K G GUPTA INFRASTRUCTURE PVT LTD	DEEPAK ASATI	21-Apr-2025 02:18 PM	Admitted
5	3201991	Ram Prasad Rathor Contractor and saplayers	DEEPAK ASATI	21-Apr-2025 02:20 PM	Admitted
6	3201992	SARAN CONSTRUCTION COMPANY	DEEPAK ASATI	21-Apr-2025 02:21 PM	Admitted
7	3202101	JOGENDRA CHODHARY	DEEPAK ASATI	21-Apr-2025 02:33 PM	Admitted
8	3202230	Kushalguru Construction	DEEPAK ASATI	21-Apr-2025 02:34 PM	Admitted
9	3202315	Mahaveer Construction	DEEPAK ASATI	21-Apr-2025 02:34 PM	Admitted
10	3202339	REHABILITATION ENGINEERING	DEEPAK ASATI	21-Apr-2025 02:35 PM	Admitted

Signature Not Verified

Digitally signed by Deepak Asati
Date: 2025.04.21 14:40:19 IST
Location: eProcure-EPROC

**OFFICE OF THE EXECUTIVE ENGINEER. PWD, NH DIVISION,
BHOPAL**

Email: -ccpwdnhbhopal@gmail.Com

PhoneNo: -0755.2488956

No. 1949 /Tender/2025-26

Dated:- 21/7/25

To,

All the bidders as per list given below,

Subject: Performance based Maintenance contract (PBMC) work of Rigid pavement of NH 752- B Khilchipur-Jirapur section fro Km 5.5. to Km 22.91 length 17.410 Km under the jurisdiction of NH Division, MPPWD, Bhopal in the State of Madhya Pradesh..” – reg result of final technical evaluation.

In reference to the bids submitted regarding the subject project, after deliberation on the representation submitted by bidders by evaluation committee as per criteria stipulated in the RFP, the revised technical evaluation result is as follows:

Sr. no.	Name of Bidder	Status	Technical Evaluation result
1	M/s K G Gupta Infrastructure Pvt. Ltd.	Single Entity	Responsive
2	M/s Gayatri Construction	Single Entity	Non-responsive
3	M/s Tusli Narayan Garg	Single Entity	Responsive
4	M/s Mahaveen Construction	Single Entity	Non-responsive
5	M/s Rajlaxmi Devbuild India Pvt. Ltd.	Single Entity	Non-responsive
6	M/s Rehabilitation Engineering	Single Entity	Non-responsive
7	M/s Kushalguru Construction	Single Entity	Non-responsive
8	M/s Saran Construction Company	Single Entity	Non-responsive
9	M/s Ramprasad Rathore Contractor and Suppliers	Single Entity	Non-responsive
10	M/s Jogendra Choudhary	Single Entity	Responsive

2. The Committee also recommended that the above mentioned 3 (Three) technically responsive bidders shall submit their updated bid capacity within 24 hours of uploading of revised technical evaluation result on CPP portal as per Clause 4.2(4) of ITB.

02/7/25
**EXECUTIVE ENGINEER
MPPWD NH DIVISION BHOPAL**



Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Madhya Pradesh PWD-PWD-NH Sagar - MoRTH
Tender ID :	2025_MoRTH_852066_1
Tender Ref No :	07/SAC/Tender/NH/BPL/2024-25
Tender Title :	PBMC work of Rigid pavement of NH 752B Khilchipur- Jirapur section from Km 5.5 to Km 22.91, Length 17.410 km in the state of Madhya Pradesh

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	3202101	JOGENDRA CHODHARY	15-Apr-2025 03:37 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
2	3200895	K G GUPTA INFRASTRUCTURE PVT LTD	15-Apr-2025 02:25 PM	Accepted-Technical	Responsive	13-Jun-2025 07:13 PM
3	3202230	Kushalguru Construction	15-Apr-2025 02:15 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
4	3202315	Mahaveer Construction	15-Apr-2025 03:14 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
5	3198267	M/S GAYATRI CONSTRUCTION	15-Apr-2025 05:10 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
6	3198122	M/s. Tulsi Narayan Garg	11-Apr-2025 04:11 PM	Accepted-Technical	Responsive	13-Jun-2025 07:13 PM
7	3200570	RAJLAXAMI DEVBUILD INDIA PRIVATE LIMITED	15-Apr-2025 03:04 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
8	3201991	Ram Prasad Rathor Contractor and saplayars	15-Apr-2025 05:19 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
9	3202339	REHABILITATION ENGINEERING	15-Apr-2025 05:13 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM
10	3201992	SARAN CONSTRUCTION COMPANY	15-Apr-2025 05:08 PM	Rejected-Technical	Non-responsive as a RFP	13-Jun-2025 07:13 PM

Technical Bid Opening Summary

Type :	Technical
Summary :	send for evaluation
Updated By :	DEEPAK ASATI
Updated On :	21-Apr-2025 02:41 PM
Document :	technical_895695.pdf

Technical Evaluation Summary Details

Committee Chairperson/Co-ordinator Name :	Chief Engineer (NH) MPPWD NH Zone Bhopal
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	SE(NH) MPPWD Bhopal, Regional Officer MoRTH Bhopal, Joint Director (Finance) MPPWD Bhopal, EE MPPWD NH division Bhopal
Updated By :	DEEPAK ASATI
Updated On :	13-Jun-2025 07:13 PM

Financial Bid Opening Date:	20-Jun-2025 12:30 PM
Document :	techsummary_895695.pdf (729.77 KB) 

Tendering Inviting Authority

OFFICE OF THE EXECUTIVE ENGINEER
P.W.D. N.H. DIVISION BHOPAL (MISROD) 462047
E-mail: cepwdnhbhopal@gmail.com Phone No : 0755-2488956

Memo No. 1706 /Tender / 2025-26

Bhopal, dated : 12/6/25

To,

All the bidders as per list given below,

Subject: PBMC work of (i) Rigid pavement of Rigid pavement of NH 752-B Khilchipur- Jirapur section from Km 5.5 to Km 22.91, Length 17.410 km in the state of Madhya Pradesh"- *reg result of technical evaluation.*

In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:


Sr N o.	Name of Bidder	Technical Responsiveness	Remarks
1	M/s K G Gupta Infrastructure Pvt. Ltd.	Responsive	
2	M/s Gayatri Construction	Non-Responsive	The bidder has been blacklisted by UP PWD for a period of 3 years, effective from 06.04.2024. Hence, the bid submitted by the bidder is rendered non-responsive due to ineligibility as per Clause 3.3 of ITB.
3	M/s Tusli Narayan Garg	Responsive	
4	M/s Mahaveer Construction	Non-Responsive	i. No Similar Work Found as required under cl.4.3 (ii) of section 2 of RFP. ii. Financial Bid form as per section-9 not submitted iii. Original BG has not been submitted physically as per Cl.4 of Section-1 of RFP iv. Undertaking as per Cl. 12.2(h) ITB has not submitted v. Evidence / documentary support of availability of equipment is not submitted as per cl.4.1(d) of section 2 of RFP vi. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB vii. B value is not signed by Statutory Auditor as per Annexure-VI of Appendix-IA.
5	M/s Rajlaxmi Devbuild India Pvt. Ltd.	Non-Responsive	i. Undertaking as per Cl. 12.2(h) of ITB has not been submitted ii. Evidence / documentary support of availability of equipment like MMU, static roller, bitumen sprayer, air compressor, dewatering pumps and mini hot mix plant are not submitted as per cl. 4.1(d) & section-2 ITB iii. CV's of technical personnel submitted by the bidder are not in accordance with requirement as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB. iv. CV of Road Safety Auditor is not submitted as per requirement of cl.4.1(j)2 of section-2 appendix to ITB
6	M/s Rehabilitation Engineering	Non-Responsive	i. Financial Bid form as per section-9 not submitted ii. Evidence of availability of equipment's like MMU and mini hot mix plant are not submitted as per cl.4.1(d) & section-2 ITB.
7	M/s Kushalguru Construction	Non-Responsive	i. Financial Bid form as per section-9 of RFP has not been submitted ii. Original BG has not been submitted physically as per Cl.4 of Section-1 of RFP iii. Undertaking as per Cl. 12.2(h) of ITB has not submitted iv. B value is not signed by Statutory Auditor as per Annexure-VI of Appendix-IA of RFP v. Evidence / documentary support of availability of equipment is not submitted as per cl.4.1(d) of section 2 of RFP vi. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB vii. No Similar Work Found as per Cl. No. 4.3 (ii) of section 2 of RFP.
8	M/s Saran Construction Company	Non-Responsive	i. Undertaking as per Cl. 4.1(h) of ITB has not submitted ii. Evidence / documentary support of availability of MMU, static roller, air compressor and MOU or lease agreement for water tanker ,dewatering pumps are not submitted as per cl. 4.1(d) & section-2 ITB

1/2

Ans.

			iii. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB. iv. Bidder has not furnished his liability to calculate B value for the ongoing project of Jirapur - Pachore road being executed by bidder. As such bidder has made false representations to calculate B value and bid capacity. Hence bidder is rendered non-responsive as per cl. 4.11 of section 2 of RFP
9	M/s Ramprasad Rathore	Non-Responsive	i. Bidder has submitted Demand Draft in place of Bank Guarantee as required under clause 12.2(d) of section C of RFP ii. Evidence / documentary support of availability of equipment line MMU, water tanker, dewatering pumps are not found iii. CV's of technical personnel are not submitted as per cl.4.1(e) of section-2 of RFP read with cl.4.1(j)2 appendix to ITB.
10	M/s Jogendra Choudhary	Non-Responsive	i. Undertaking as per Cl. 12.2(h) of ITB has not submitted ii. Undertaking as per Cl. 4.1(h) of ITB has not submitted

1. The technically non-responsive bidders are hereby given seven days time from the issue of this letter to represent, if any, against their technical non-responsiveness.
2. The date of opening of the financial bids shall be intimated subsequently.


Executive Engineer
P.W.D.N.H. Division Bhopal.

2/2

Signature Not Verified

Digitally signed by Deepak Asati
 Date: 2025.06.13 19:12:58 IST
 Location: eProcure-EPROC