

उत्तर प्रदेश सरकार
लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
National Highways Circle, PWD
रा०मा० वृत्त, लो०नि०वि०, लखनऊ-226001
UPPWD, Lucknow-226001



96, महात्मा गांधी मार्ग, लखनऊ-226001
96, Mahatma Gandhi Marge, Lucknow
E-mail : senhpwdlko@gmail.com

Letter No: 1878 913 (yata)-NH Circle/2024-25

Date: 21.05.2025

Revise Office order

Name of work: Maintenance of NH-227 B (Pkg-6) under the Short Term Maintenance Contract on percentage rate basis for the year 2025-25 under the jurisdiction of NH Circle PWD Lucknow in the state of Uttar Pradesh. Tender Id 2025_MoRTH_853060_1

Bids were invited vide this office letter No- 982/913 (yata) NH Circle/2024-25 Dated on 11.03.2025 for above mentioned work. Revise Technical evaluation done by the competent committee on 21.05.2025.

Bids are declared Responsive/Non-Responsive as below: The technical bids were opened on 17.04.2025. Detail of Evaluation of technical bids written below -

Sl. No	Bid No	Name of bidders	Status Responsive/Non-Responsive	Reason for Technically Non-Responsive
1	3201721	Gayatri Prasad Tiwari	Non-Responsive	a) As par clause 4.3 B (b) (ii) of RFP c) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (g).
2	3201903	SHIV CONSTRUCTION COMPANY.	Responsive	Fulfill all the requirments of bidding document
3	3202227	Kamal Construction.	Non-Responsive	a) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (h). b) As par clause 4.3 B (b) (ii) of RFP c) As RFP Section-2 appendix to ITB Clause 4.3 (b) (i).
4	3202425	RAM JEET YADAV CONTRACTOR.	Non-Responsive	b) As par clause 4.3 B (b) (i) of RFP
5	3202483	Alok Infra Projects .	Non-Responsive	a) par clause 4.3 B (b) (ii) of RFP b) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (g).(h)
6	3202557	URMILA AND SONS CONSTRUCTION CO.	Non-Responsive	a) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (h). b) As par clause 4.3 B (b) (ii) of RFP
7	3202590	DESCON INFRASTRUCTURES PVT LTD.	Non-Responsive	a) As par clause 4.3 B (b) (ii) of RFP b) As par RFP Section-2 appendix to ITB Clause 4.3 (b) (i).

8	3202742	Krishna Enterprises.	Non-Responsive	a) Earnest Money not as per RFP 16.1 & as per contract data cl 1.1 OF ITB. b) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (h). c) As par clause 4.3 B (b) (ii) of RFP d) As par RFP Section-2 appendix to ITB Clause 4.3 (b) (i).
9	3202861	BAJRANG NIRMAN PVT LTD.	Non-Responsive	a) Stamp Duty paid by Bidder is Rs. 100 Only whereas Stamp Duty Value to be Paid Must be Rs. 7580 as per Government Notification No. K.S.V.5-3706/11-98- 500(20)/98 Dated-16.12.1998. and Stamp Duty is Paid under Article 15 (Agreement or Memorandum of an Agreement) whereas Stamp Duty Must be Paid Under Article 12 (A) Bank Guarantee. In this manner the Bank Guarantee submitted by the Bidder is Invalid. b) Bidder has'nt submitted undertaking as per RFP Section-2 appendix to ITB Clause 4.1 (g).(h) d) As par RFP Section-2 appendix to ITB Clause 4.3 (b)(i).

The financial bid of responsive bidders shall be opened on date 23.05.2025 at 12:00 hours in the office of undersigned.

(Praveen Kumar)
Superintending Engineer
NH Circle, P.W.D, Lucknow

Copy for information & necessary action to:

1. Chief Engineer-Regional Officer, MoRTH, Lucknow. (By Email: rolkorth@gmail.com)
2. Chief Engineer (NH) UPPWD, Lucknow. (By Email: cenhpwd@gmail.com)
3. Executive Engineer, NH Division, PWD, Ayodhya.

Superintending Engineer
NH Circle, P.W.D, Lucknow