
No.EE/NH/Tender/NH-351/P-4           Office of the Executive Engineer, 
               National Highway Division, 
              Dr.Rajendraprasad Road, 
              Rajkot. 
              Dtd:. 
    
To, 
All the bidders as per list enclosed 

Subject: Upgradation to two lane with paved shoulder from design Ch. Km. 118.813 to 148.810   
and Km. 155.00 to 165.082 (Bagasara to Thanagalol section) of NH-351 (Package-IV) in the state 
of Gujarat on EPC Mode. (351/GJ/2023-24/771) Reg. result of technical evaluation. 
 
Reference: Tender ID: 2025_MoRTH_853175_1 

Sir, 
In reference to the bids submitted by you regarding the subject project, Evaluation Committee 

MoM, the result of the technical evaluation as per conditions stipulated in the RFP is as follows: 
 

Bid 
No. 

Name of Bidder Status Result Reasons for Non-Responsiveness 

1 M/s Maruti 
Infracreation Pvt. Ltd. 

Single 
Entity 

Responsive  

2 M/s Varaha Infra Ltd. Single 
Entity 

Non-
responsive 

The Bidder vide email dt. 04/02/2026, 
expressed their unwillingness to 
extend the bid validity beyond 
04/02/2026. Committee considering 
the bidder’s refusal to extend the bid 
validity. Hence, the bidder found as 
non-responsive.  

3 M/s Classic Network 
Pvt. Ltd. 

Single 
Entity 

Responsive  

4 M/s KCC Infra Pvt. 
Ltd. 

Single 
Entity 

Responsive  

5 M/s KKB Infra Pvt. 
Ltd. 

Single 
Entity 

Responsive  

6 M/s RKC Infrabuilt 
Pvt. Ltd. 

Single 
Entity 

Responsive  

7 M/s T & T Infra Ltd. Single 
Entity 

Responsive  

8 M/s Shree Girrajjee 
Infra Heights Pvt. 
Ltd. 

Single 
Entity 

Responsive  

9 M/s Kalthia 
Engineering and 
Construction Ltd. 

Single 
Entity 

Responsive  

10 M/s Silica Infra Pvt. 
Ltd. (74%) JV PRL 
Projects & 
Infrastructure 
Ltd.(26%) 

Joint 
Venture 

Non-
responsive 

The other member of the JV, M/s PRL 
Projects & Infrastructure Limited has 
been engaged by Rajasthan PWD for 
the "Construction of proposed 2-lane 
RoB and its approaches in lieu of 
existing level crossing no. 64 at km. 
172.990 on Jodhpur-Ajmer Road on 
NH-65 In district Nagaur in the State 
Rajasthan”. RO, Jaipur vide letter 
dated 04.12.2025 has reported that 
soon after completion of work, 
structural defects have been observed 
In the deck slab of the RoB In July, 



Bid 
No. 

Name of Bidder Status Result Reasons for Non-Responsiveness 

2025. Based on the investigation 
carried out by CRRI, poor quality has 
been reported in almost all span of the 
RoB. 
As per Clause 2.1,14 of the RFP, "The 
Bidder, Including any Jolnt Venture 
Member, shall be deemed to be a non-
performing party if it attracts any or 
more of the following conditions in 
any of its ongoing or completed 
projects: 
i. Fails to fulfil Its obligations to 

maintain a highway in a 
satisfactory condition in spite of 
two rectification notices issued in 
this regard. 

ii. Fails to complete rectification 
(excluding minor rectifications) 
as per time given in non-
conformity reports (NCR) In 
design/ completed works/ 
maintenance or reported In 
Inspection Reports issued by 
Quality Inspectors deployed by 
the Authority or Officers of the 
Authority.  

Hence, the bidder found as technically 
non-responsive. 

 
2. The technically non-responsive bidders are hereby given seven days’ time to represent, if any, 

against their technical non-responsiveness. 
 

3. The technically responsive bidders are requested to submit their updated bid capacity in 
accordance with Clause 2.2.2.1 of RFP by 24.03.2026.  

 

4. The date of opening of the financial bids shall be intimated subsequently. 
 

 
 Executive Engineer 

National Highway Division 
Rajkot 
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