



Government of Maharashtra, India

Public Works Department

Office of The
Executive Engineer
National Highway Division
Nanded

E-mail:-
spnanded.ee@mahapwd.gov.in
Ph./Fax/ No. 02462/253597



कार्यालय,
कार्यकारी अभियंता,
राष्ट्रीय महामार्ग विभाग,
नांदेड - ४३१६०२

No.Tender/22-06 /2025

Date :- 28 JUL 2025

To,
All Bidders

Sub: Cancellation of Tender Notice No. 1 for 2025-26

Ref : Tender ID :- 2025_MoRTH_856487_1
Tender ID :- 2025_MoRTH_856499_1
Tender ID :- 2025_MoRTH_856505_1
Tender ID :- 2025_MoRTH_856508_1
Tender ID :- 2025_MoRTH_856513_1

Sr. No.	Name of work
1	Consultancy services for preparation of DPR and land acquisition of Bhokar City Bypass road on NH-61 connecting to NH-161A km 0/00 to km 5/00 in Bhokar Taluka District Nanded in the state of Maharashtra on EPC Mode (Length 5.00 km)
2	Consultancy services for preparation of DPR and land acquisition of Tamsa City Bypass Road on NH 7521 km 0/00 to km 3/00 in Taluka Hadgaon District Nanded in the state of Maharashtra on EPC mode (Length 3.00 km)
3	Consultancy services for preparation of DPR and land acquisition of Kinwat City Bypass road on NH 161A km 0/00 km 07/00 in Taluka Kinwat District Nanded in the state of Maharashtra on EPC Mode (Length 7.00 km)
4	Consultancy Services for Preparation of DPR and Land Acquisition of Mukhed City Bypass & Sugaon Village Bypass Road on NH161A Taluka Mukhed Dist. Nanded in the State of Maharashtra on EPC Mode. (Length 10.00 km)
5	Consultancy Services for Preparation of DPR and Land Acquisition of Degloor City Bypass Road on NH 63 Connecting to NH 361 Km 00/00 to km 12/000 in Taluka Degloor Dist. Nanded in the State of Maharashtra on EPC Mode. (Length 12.00 km)

With reference to above cited subject that the above tender procedure for said work has been cancelled due to Technical reasons/issues.


Executive Engineer
National Highway Division
Nanded