



Executive Engineer,
National Highway (P.W.) Division, Pen.
Near Pen Private High School, Pen At. Post. Pen, Dist. Raigad 402107.
Phone No. 02143-256860/ 256512
वेबसाईट :- www.mahapwd.com
ईमेल :- eenhpen@gmail.com, nhpen.ee@mahapwd.com

No.NHD/Pen/AB/TC/ 1579

Date :- 23/06/2025

To,
All Bidders

Subject:- Work of Prevention measures for seepages in Tunnel, on Risk & Cost basis of Contractor under Rehabilitation & Upgradation of Kashedi Ghat section of NH-17 (NEW NH-66) to four lanes with paved shoulder from existing km. 148/000 to 161/600 including construction of twin tube six lane tunnel in the state of Maharashtra on EPC mode under NHDP Phase IV (PACKAGE-III) (Tender ID :- 2025_MoRTH_859259_1)
Reg.- Outcome of Technical Evaluation

Ref:- Technical Evaluation Committee Meeting held on dtd.23/06/2025

Sir,

Based on Technical Evaluation by Bid Evaluation Committee, the details of outcome of Technical Evaluation is as follows :-

Sr. No.	Name of Bidders	Remarks
1	M/s. Evergreen Enterprises	Responsive
2	M/s. Seacon Infrastructure Pvt. Ltd.	Conditionally Non-Responsive subject to Clarification (Separate Copy Attach)

Accordingly, all are requested to submit their objection/Justification as mentioned above if any, on or before **27/06/2025** on E-mail Address :- **eenhpen@gmail.com** . If no response is received in this matter, it will be assumed that there is no objection/Justification from the bidders. Hence, further action will be taken in bidding process.

Yours faithfully,

Executive Engineer,
National Highway (P.W.) Division,
Pen.

Copy submitted to the Chief Engineer, National Highway, 5th floor Konkan Bhavan Navi Mumbai for favour of information please.

Copy submitted to Chief Engineer/Regional Officer, Ministry of Road, Transport & Highways, 5th floor Konkan Bhavan Navi Mumbai for favour of information please.

Copy submitted to the Superintending Engineer, National Highway Circle, 6th floor Konkan Bhavan Navi Mumbai for favour of information please.

Work of Prevention measures for seepages in Tunnel, on Risk & Cost basis of Contractor under Rehabilitation & Upgradation of Kashedi Ghat section of NH-17 (NEW NH-66) to four lanes with paved shoulder from existing km. 148/000 to 161/600 including construction of twin tube six lane tunnel in the state of Maharashtra on EPC mode under NHDP Phase IV (PACKAGE-III)
(Tender ID :- 2025_MoRTH_859259_1)

1) M/s. Seacon Infrastructure Pvt. Ltd.

Sr. No.	Appendix/Annex No.	Description of clarification sought
1	General Construction Experience Section-I Sr.No.4.5.3(b) P.No.15 & Appendix to ITB on Sr.no.4 Page No.29 Part-I	Similar work not found. Bidder to clarify.
2	Equipments Section-I Cl.No.4.5.5 P.No.16 ; Section-2 Cl.No.1.5 P.No.32	Equipments not found. Bidder to clarify.


**Executive Engineer,
National Highway Division-Pen.**