

GOVT. OF ASSAM
OFFICE OF THE CHIEF ENGINEER, PWD, (NH WORKS), ASSAM
CHANDMARI, GUWAHATI- 3

No- NHR.52/2024/Pt./ 10

Dated Guwahati, the 18th July' 2025

To

1. The Regional Officer, MoRT&H, Guwahati,
Rajgarh Road, Chandmari, Guwahati- 3
MEMBER, BID EVALUATION COMMITTEE
2. The Financial Adviser, PWD (B & NH)
Assam, Chandmari, Guwahati- 3
MEMBER, BID EVALUATION COMMITTEE
3. The Superintending Engineer (i/c), PWD,
Dibrugarh NH Circle, Dibrugarh,
MEMBER, BID EVALUATION COMMITTEE
4. The Executive Engineer, PWD,
Jorhat NH Division, Jorhat
MEMBER SECRETARY, BID EVALUATION COMMITTEE.

Sub: - Meeting for Technical bid evaluation for the work "Performance Based Maintenance Contract (PBMC) to NH-61(New NH-2) from km 240.000 (Assam Nagaland Border) to km 257.469 (Jhanji Tiniali) (Total Length: 17.469 km) under Jorhat NH Division, Jorhat in the State of Assam during the year 2024-25(Job. No.PBMC/02/AS/2024-25/280)". **Opening of Financial Bid Reg.**

Ref.: NIB No.NHR.52/2024/Pt./2, dated 14.05.2025

With reference to the above, it is to state that the Financial Bid for the above-mentioned work will be opened on **25.07.2025 at 2.30 PM** at O/o the Chief Engineer PWD (NH Works), Assam, Chandmari, Guwahati-3.

As such, you are hereby informed to make it convenient to attend the same.


(Er. Debajit Das)

Chief Engineer PWD, (NH Works), Assam
Chandmari, Guwahati- 3
Chairman, Bid evaluation committee



Memo No- NHR.52/2024/Pt./- 10 A

Dated Guwahati, the 18th July' 2025

Copy to:

1. The Special Commissioner & Special Secretary to the Govt. of Assam, P.W. (Bldg. & NH) Department, Dispur, Guwahati- 781006 for favour of kind information.
2. Technically Responsive Bidders/ firm for information and attending the same at the aforementioned venue and time.

o/c


(Er. Debajit Das)

Chief Engineer PWD, (NH Works), Assam,
Chandmari, Guwahati- 3
Chairman, Bid evaluation committee



MINUTES FOR TECHNICAL BID EVALUATION HELD ON 17.07.2025

NAME OF WORK:-Performance Based Maintenance Contract (PBMC) to NH-61(New NH-2) from km 240.000 (Assam Nagaland Border) to km 257.469 (Jhanji Tiniali) (Total Length: 17.469 km) under Jorhat NH Division, Jorhat in the State of Assam during the year 2024-25(Job. No. PBMC/02/AS/2024-25/280)

(A) Bidding Process:-

(i) Bid Value: Rs. 21.36 Crore

The RFP for the work was issued by the Chief Engineer, (NH Works), PWD Assam vide letter no. NHR. 52/2024/Pt./2, dated 14.05.2025. The RFP and the Bidding documents were made available in the CPPP, MoRT&H of <https://eprocure.gov.in> from 14.05.2025 to 04.06.2025 (upto 14.00 hrs IST).

(ii) **Pre-bid Meeting:** The Pre-bid meeting was scheduled on **29.05.2025**. One bidder attended the meeting, and the query raised was duly responded to through email.

(iii) **Date stipulated for receiving the bid document:** The deadline for submission of online bid was up to 14.00 hours on **04.06.2025** and the last date of Physical Submission of Bid Security/POA etc was up to 14.00 hr. on **04.06.2025 (Bid due date)**

(vi) Technical Bid opening:-

The online technical bids were opened on **05.06.2025** after **14.00 hrs** in the office Chamber of CE (NH), in presence of Bid Evaluation committee members. Total 5(Five) nos. of bids were received through online mode in the portal of CPPP website <https://eprocure.gov.in> from the following bidders:-

1. M/s Macrocosm Builders, BB Road, Barpeta, Pin-781301, Assam
2. M/s Sanjay Kumar Singh, H.No. 14528, Chirwapatty Road, Tinsukia, P.O.- Tinsukia Assam-786125
3. M/S M.K. Hati Baruah LLP., Tengapani Road, Makum, Dist. Tinsukia, Assam.
4. M/S Tanor Engineering, P-Sector, Itanagar, P.O.&P.S- Itanagar, Papum Pare, Arunachal Pradesh-791111
5. M/S Basanta Kumar Kakati, House No 31 SRB Road, Bora Service Ulubari, Guwahati, Assam -781007.

The online uploaded documents were downloaded and authenticated by comparing them with the hard copies (original) submitted by the participating bidders. On verification of the hard copies of documents, it was noticed that the 4(four) out of the 5 bidders have submitted the hard copies of their documents as per stipulation of clause no. 2.11.2. However, the bidder M/S Basanta Kumar Kakati failed to submit the hard copies of the bid documents. Accordingly, as per the decision of the BEC in the meeting dated 05.06.2025 technical bid of the bidder M/S Basanta Kumar Kakati was not evaluated.

Therefore, the BEC has decided that the evaluation of technical bids shall be done for the remaining 4 (four) bidders.

(B)Evaluation of Technical Bids:

Confirmation of BG's submitted as bid securities by the bidders were obtained from the respective Banks. To establish the responsiveness of each & every individual's technical bids, the qualification information submitted online by the bidders have been examined on the basis of technical qualification criteria laid down in the bidding documents and compiled in the form of a statement –“TABLE FOR EVALUATION OF SUBSTANTIVE RESPONSIVENESS OF TECHNICAL BIDS” to be placed before the Bid Evaluation Committee.

The Bid Evaluation Committee verified and examined the documents of the technical bids & all other relevant papers. The deliberations of the Bid evaluation committee are as follows:-

1. M/s Macrocosm Builders: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
2. M/s Sanjay Kumar Singh: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
3. M/S M.K. Hati Baruah LLP.: The bidder's available Threshold Technical Capacity is less than the total required Threshold Technical Capacity.
4. M/S Tanor Engineering: (i.) Appendix IA/Annexure-VIII is not valid as per Clause 4.1 of the RFP, as it was signed by the bidder prior to the tender date, i.e., 25.11.2024. (ii.) In the bidding documents submitted, the work titled "Improvement of Wak to Yomcha Road (0.00–26.10 km) under Aalo Division" has been shown as awarded to M/s Tanor Engineering, P Sector, Itanagar, Papumpare District (A.P.), on 27.12.2022, based on the Letter of Acceptance (LoA) issued by the Office of the Executive Engineer, Aalo Division, PWD, A.P., Aalo. However, the work completion certificate issued by the same office indicates that the work commenced on 24.01.2022, which is prior to the award date mentioned in the LoA. Furthermore, the performance certificate issued by the same office on 08.11.2023 states in Sl. No. 8 that 51% of the gross amount of work has been completed and paid. However, in Sl. No. 6 of the same document, the actual date of completion is shown as 28.10.2023, which is contradictory. Clarification on the above discrepancies was sought from Office of the Executive Engineer, Aalo Division, PWD, A.P., Aalo, through email dated 08.04.2025 and again via this office letter No. BRD/RD/05/2025/Pt./2 dated 17.05.2025. The letter clearly stated that failure to provide the requested confirmation within seven (7) days would compel us to treat the documents as forged and proceed accordingly. As no confirmation has been received to date, the documents submitted by the bidder have been treated as forged. In view of above the bidder is liable to be disqualified as per clause no. 4.1 (a) & 4.11 (i) of the RFP.

In view of above Bid Evaluation Committee finalized the names of the technically responsive & non-responsive bidders and are depicted in the Table for Evaluation of Substantive Responsiveness of Technical Bids & also stated below:

RESPONSIVE

1. M/s Macrocosm Builders
2. M/s Sanjay Kumar Singh

NON-RESPONSIVE

3. M/S M.K. Hati Baruah LLP
4. M/S Tanor Engineering

In view of above, the BEC has decided to open Financial Bids of the Technically Responsive Bidders.

Executive Engineer, PWD,
Jorhat NH Division, Jorhat
MEMBER SECRETARY,
BID EVALUATION COMMITTEE

Financial Adviser, P.W.D. Assam,
Chandmari, Guwahati-3
MEMBER,
BID EVALUATION COMMITTEE

Superintending Engineer,
Dibrugarh NH Circle, Dibrugarh
MEMBER,
BID EVALUATION COMMITTEE

(Representative of)
The Regional Officer, MoRT&H,
Assam, Chandmari, Guwahati-3
MEMBER,
BID EVALUATION COMMITTEE

Chief Engineer, PWD, (NH Works),
Assam, Chandmari, Guwahati-3.
CHAIRMAN,
BID EVALUATION COMMITTEE