


 

 

12th February 2026 
 

Executive Engineer 

Office of the Chief Engineer, GoI 

Ministry of Road Transport & Highways 

(RO Maharashtra & Goa) 

Room No. 508-509, Konkan Bhawan, 5th Floor, 

Sector-6, CBD Belapur, Navi Mumbai-400614 

Email: romorthmumbai@gmail.com  

 

Ref:  i) Our clarification reports dated 12.01.2026 and technical evaluation after response to queries on 

29.01.2026 and various discussions thereon. 

 

Technical Evaluation Report 
 
Name of Work: Construction of ROB With Approaches In Lieu of Railway Crossing LC 20 On NH 161h At 
Km 24+913 in the State of Maharashtra on EPC Mode. 
(Tender ID_2025_MoRTH_860129_1) Amount put to tender Rs.150.87/- Cr 
 
The status of bidders after technical evaluation is as under: 
 

Sr. Name of Bidder Responsive 
/Non 

responsive 

Remarks 

1/16 A B Infrabuild Limited Responsive NA 
2/16 BNA INFRASTRUCTURE PVT LTD Responsive NA 

3/16 C.S. CONSTRUCTION Responsive NA 

4/16 HRY KUNDU BUILDTECH 
PRIVATE LIMITED 

Responsive NA 

5/16 Maruti Infracreation Pvt Ltd Responsive NA 

6/16 Narendra Mishra Non-Responsive Bidder has submitted only Rs. 11,800 towards the 
cost of tender document (Instead of Rs.23600/-). 
Bidder has not submitted any further clarification 
documents and has only indicated the page 
number where the tender cost of ₹11,800/- is 
submitted in the original Bid. 

7/16 Royal Infraconstru Ltd Responsive NA 

8/16 RRSM INFRA PVT LTD Responsive NA 

9/16 Shree Girrajjee Infra Heights 
Private Limited 

Responsive NA 

10/16 Shri Swami Samarth Engineers 
Limited 

Responsive NA 

11/16 SMS LIMITED Responsive NA 

12/16 Srinivasa Laxmi Construction Co Responsive NA 
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Sr. Name of Bidder Responsive 
/Non 

responsive 

Remarks 

13/16 SUNNY INFRAPROJECTS 
PRIVATE LIMITED 

Non-Responsive 1. Out of the 5 projects claimed by the Lead 
member “SUNNY INFRAPROJECTS PRIVATE 
LIMITED” for technical capacity, the JV 
member “GOLDSAND” has claimed 2 projects 
for technical capacity. Both the projects have 
been sub contracted to Sunny by the 
concessionaire and are further sub sub-
contracted by Sunny to Goldsand and 
completion certificate provided by Sunny 
itself. No prior approval for sub contract or 
clear communication has been given to 
GOLDSAND by the authority for whom work is 
done as required under Point 32(c ) Appendix 
1A of RFP and Article 5.2.5 of DCA of HAM. 

2. Bidder has not submitted the Bid Security in 

the format Appendix-II & also Bidder has given 

Demand Draft for Bid Security whose validity is 

only 3 months. The Bidder claims that since the 

Bid Security has been submitted in the form of 

a Demand Draft, submission of Appendix-II 

/Appendix-IX (Bank Guarantee format) is not 

applicable in their case. Further, the validity 

period of a Demand Draft is governed by 

Reserve Bank of India (RBI) guidelines, under 

which a Demand Draft remains valid for three 

(3) months from the date of issue.  

3. We further noticed that the Bid Security DD of 
amount is drawn in favour of “The Chief 
Engineer Public Works Department” while it 
should be drawn in favour of “PAY & 
ACCOUNTS OFFICER (NH)” as per page 71 of 
RFP 

14/16 T AND T INFRA LIMITED Responsive NA 

15/16 Tejas Superstructures Pvt Ltd Responsive NA 

16/16 CRC&BJVL JV Non-Responsive Bid is password protected. 
 

 

 

Yours faithfully, 

 
Raj Kumar Dua,  

Managing Partner 

For & on behalf of 

A D R O I T & CO 

Chartered Accountants 
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