

GOVT. OF ASSAM
OFFICE OF THE CHIEF ENGINEER, P.W.D. NH WORKS
ASSAM, CHANDMARI, GUWAHATI – 3.

No. BRD/RD/19/2025/28

Dated Guwahati, the 04th September' 2025

Letter of Acceptance (L.O.A)

To, ✓
UCN Construction Company Pvt. Ltd.
R K Path, Itachali, Nagaon-782003, Assam,

Sub:- “Upgradation of Existing NH-115 from 2-lane Configuration to 2-lane with Paved Shoulder from km 44.369 to km 54.806 (L= 10.437 km) (end of Dhola-Sadiya Bridge Approach at Islampur to Assam-Arunachal Pradesh B.O.P. at Shantipur) in Tinsukia District under Dibrugarh NH Division in the state of Assam under EPC mode (Job No. **115/AS/2024-25/283**)”.

Ref:- Your bid for the work dated 14.06.2025.

Sir,

1. This is to notify you that your Bid dated 14.06.2025 for - “Upgradation of Existing NH-115 from 2-lane Configuration to 2-lane with Paved Shoulder from km 44.369 to km 54.806 (L= 10.437 km) (end of Dhola-Sadiya Bridge Approach at Islampur to Assam-Arunachal Pradesh B.O.P. at Shantipur) in Tinsukia District under Dibrugarh NH Division in the state of Assam under EPC mode (Job No. 115/AS/2024-25/283)” at your quoted bid price, amounting to **Rs. 42,09,45,000.00 (Forty-two Crore Nine Lakh Forty-five Thousand)** only has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.
2. In accordance with the Clause 3.3.4 of the RFP document, you are requested to return the duplicate of the LOA as an acknowledgement within 7 (seven) days of receipt of LOA and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. Further, you are also requested to furnish Performance Security for an amount of **Rs. 1,26,28,350.00 (Rupees One Crore Twenty-six Lakhs Twenty-eight thousand three hundred and fifty)** only as per clause 2.21 of RFP. In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.
4. In case of failure of submission of Performance Security within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Accepted By

Name of Authorized person

Name of bidder

Seal of Bidder

Yours sincerely

(Er. Debajit Das)

Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.

Contd.....

Memo No. BRD/RD/19/2025/28- A

Dated Guwahati, the th04 September' 2025

Copy forwarded to—:

1. The Director General (Road Development) and Special Secretary to the Govt. of India, Ministry of Road Transport & Highways, Transport Bhawan, No.1, Parliament Street, New Delhi-110001 for favour of kind information.
2. The Special Commissioner and Special Secretary to the Govt. of Assam, P.W. (Building & NH) Deptt. Dispur, Guwahati-6, for favour of kind information.
3. The Chief Engineer, NER, Zone-V, MoRT&H, Transport Bhawan, No.1, Parliament Street, New Delhi-110001 for favour of kind information.
4. The Regional Officer, MoRT&H, Rajgarh Road, Chandmari, Guwahati-3, for favour of information.
5. The Superintending Engineer PWD, Dibrugarh NH Circle, Dibrugarh for information.
6. The Executive Engineer, PWD, Dibrugarh NH Division, Dibrugarh for information & necessary action.


(Er. Debajit Das)
Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.