

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Umakant Rajak
Chief Engineer

Mobile No. 9470001355
Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-09/2025

2496 (33)

Date: 06/8/2025

To,

Superintending Engineer,
NH Circle, Dehri On Sone.

Sub: Construction of HL RCC Bridge (5x26.50M) in Km 19 (Kinjer) of NH-33 (old NH-110, Km-71) in the District of Arwal in the State of Bihar for the year 2024-25 under NH Division, Gaya on EPC Mode.
Reg.-Technical Bid

Ref: Superintending Engineer, NH Circle, Dehri On Sone's letter no.-968 (we) dated 21-07-2025

Sir,

With reference to the above mentioned subject, it is to inform that Evaluation of Technical bid of the subject work was done on 30.07.2025 by Technical Evaluation Committee. The Committee recommended to cancel the bid and re-invite a fresh bid (MoM Attached).

Therefore, you are being directed to cancel the bid and re-invite the fresh bid as per Ministry's latest guidelines.

Encl.-MoM of Evaluation Committee

Yours faithfully

[Signature]
06/8/25

Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.

Memo No.

2496

Dated. 06/8/2025

Copy forwarded to Executive Engineer, NH Division, Gaya for information & necessary action.

[Signature]
06/8/25

Chief Engineer

N.H. (South)Wing, R.C.D, Bihar, Patna.

Memo No.-

2496

Date.-

06/8/2025

Copy forwarded to Chief Engineer -Cum- Regional Officer, Ministry of Road Transport & Highway, Bihar, Patna for information and necessary action.

[Signature]
06/8/25

Chief Engineer,

N.H. (South) Wing, R.C.D., Bihar, Patna.

[Signature]
06/8/25

Minutes of the Meeting of Evaluation Committee for evaluation of Technical Bid for Construction of HL RCC Bridge (5x26.50 M) in Km 19 (Kinjer) of NH-33 (Old NH-110, Km 71) in the district of Arwal in the State of Bihar for the year 2024-25 under NH Division Gaya on EPC mode, held on 30.07.2025 in the office of Chief Engineer, NH (South) Wing RCD, Bihar Patna.

Amount put to Tender: -Rs 17.63975 Crore.

The above-mentioned work was sanctioned by Ministry vide letter No.- NH-12037/135/2024/BR/East-I (Computer No. 247157) dated- 20.02.2025 amounting to 28.807 Cr. The approx. civil cost of the work put to tender was Rs. 17.63975 Cr.

2. 1st call of the bid was invited by Executive Engineer, N.H. Division, Gaya, Road Construction Department vide Tender Ref. No.:08EPC/NH-GAYA/EPC/2024-25 dated 29.03.2025 on e-procurement site (CPP Portal of NIC) with Bid due date on 13.05.2025. The date of opening of technical bid was fixed as 15.05.2025 at 16:00 Hrs. However, the tender was cancelled as no bidder participated in the bid.
3. 2nd call of bid was invited online by Executive Engineer, N.H. Division, Gaya, Road Construction Department vide Tender Ref. No.:03EPC/NH-GAYA/EPC/2024-25 dated 29.05.2025 on e-procurement site (CPP Portal of NIC) with Bid due date on 30.06.2025. The date of opening of technical bid was fixed as 02.07.2025 at 16:00 Hrs.
4. The Technical bid was opened online on 03.07.2025. Superintending Engineer, N.H. Circle, Dehri-on-Sone vide letter no. 968(we) dated 21.07.2025 has submitted the bids of following 02 (Two) bidders for evaluation of Technical Bid:-

Sr. No.	Name of bidder(s)
1.	M/s Sanjay Construction Co. Rajbanshi Nagar, Patna-23
2.	Realty Advance Structure Enterprises Pvt. Ltd. Shantikunj, Brahm Asthan, Kurthoul, Patna.

All the above bidders have submitted bids online along with scanned copy of Bid Security, Cost of Bid Document and P.O.A. as per RFP and Ministry guidelines.

5. The Evaluation Committee, on 30.07.2025, examined the bids of both the bidders and following deliberations were made: -
 - (a) **M/s Sanjay Construction Co.:** The bidder has not submitted Appendix-IA including Annexure-I, II, IV, V, VI & Appendix-VI documents required as per RFP clause 2.11 & 3.1.6.1 in its bid. Hence the Evaluation committee found its bid as technically non-responsive.
 - (b) **Realty Advance Structure Enterprises Pvt. Ltd.:** The bidder has not submitted Annexure-II & IV in prescribed format required as per RFP clause

[Signature]

[Signature]

[Signature]

22

2.11 & 3.1.6.1 in its bid. Moreover, the bidder has submitted Annexure-VI of Appendix-IA which has not been certified by Statutory Auditor. Hence the Evaluation committee found its bid as technically non-responsive.

6. Based on deliberations made in para-5, the evaluation committee recommends to cancel the present bid as both participated bidders found to be technically non-responsive.
7. Executive Engineer, N.H. Division, Gaya is directed to cancel the present bid and invite fresh tender as per Ministry's latest guidelines.

Meeting ended with a vote of thanks to the chair.

30/07/25
(Indrajeet Kumar Arya)
Executive Engineer
NH Division, Gaya

Prasant Kumar
(Prasant Kumar)
Executive Engineer,
RO, MoRT&H, Patna

30/07/25
(Majeed Ahmad)
Internal Financial Advisor,
RCD, Bihar, Patna

30/07/25
(Sanjay Kumar Bharti)
Superintending Engineer,
NH Circle, Dehri-on-Sone

30/07/25
(Umakant Rajak)
Chief Engineer,
NH (South) Wing, RCD Bihar, Patna