

Proceeding of the meeting for evaluation of Technical Bids for the work of "Widening & Strengthening of NH-148-B from km. 226.370 to km. 234.900 i.e. from Tohana (Haryana Border) to Moonak-Jakhal excluding stretch from km. 233.830 to km. 234.300 on EPC Mode in State of Punjab [Job Number: NH-148B-PB-2024-25-579]"

Sanctioned Cost: Rs.35.62 Cr **(Amount put to tender: Rs. 25.50 Cr. excluding GST incl. U/S)**

1. Proceeding of the Technical Evaluation Committee to finalize the evaluation of the technical bids as received from Intended bidders as per the Standard RFP document of the Ministry. The following members of Technical Evaluation Committee which was constituted by MoRT&H, New Delhi vide circular/guideline No.RW/NH-24035/4/2008- P&M/PIC Vol.II dated 23.02.2018 were present: -

- | | |
|---|------------------|
| 1. Er. Gagandeep Singh, Engineer-in-Chief-cum
Chief Engineer (NH), Punjab PWD (B&R) Br., Patiala | Chairman |
| 2. Er. Anil Kumar Sharma, Superintending Engineer, NH Circle, Chandigarh | Member |
| 3. Er. Ankit Kumar, EE Office of SE-cum-RO, MORT&H, Chandigarh | Member |
| 4. Smt. Kuldeep Kaur, DC F&A, Punjab, Patiala
on behalf of Finance wing. | Member |
| 5. Er. Vaneet Kumar Singla, Executive Engineer, NH Divn. Sangrur at Patiala | Member Secretary |

2. At the outset the Chief Engineer (NH), Punjab, PWD (B&R) Branch, Chandigarh welcomed all the participants. The Executive Engineer, National Highway Division Sangrur at Patiala-cum-Member Secretary informed the committee that the technical, administrative and financial sanction of the instant project amounting to Rs. 35.62 Crore was issued vide Ministry's letter no. RW/CH/PB/W(107)/2024-25{C No.243724}/1696 dated 06.02.2025. As per technical sanction of MoRT&H, the work was to be executed through EPC mode. The tender documents along with schedules and RFP were approved from RO-MoRT&H, Chandigarh vide letter no. RW/CH/PB/W(107)/2024-28/649-50 dated: 01.07.2025. It was appraised by the Member Secretary in the meeting that invitation of RFP (Single Stage in two bid cover) was done as per MoRT&H's guidelines. The tenders for this project was invited on EPC mode by the Member Secretary vide Bid/Package NH-3 dated 29.05.2025 (The tender ID for this project is 2025_MoRTH_862452_1 on web portal <https://eprocure.gov.in/eprocure/app>) with estimated project construction cost Rs.25.50 Crores (Excluding GST including Utility Shifting) and completion period of 9 Months.

3. The Member Secretary intimated to Technical Evaluation Committee that as per conditions stipulated in the approved RFP, following criteria/documents are required to be fulfilled/submitted by the all the bidders: -

1.	Bid Validity Period of 120 days from bid due date. i.e. up to 17.07.2025 Till 11:00 Hrs.
2.	Bid Security amounting to Rs. 51.00 Lacs Valid for 180 days from bid due date i.e. upto 13.01.2026 as per Clause 2.20.1
3.	Cost of tender document as per Cl.2.11.1(g) (Rs.11,800/- Including GST)
4.	Bid Capacity of Rs. 25.50 Cr. as per clause 2.2.2.1
5.	Threshold Technical Capacity @ 0.75 of the cost of project i.e. Rs. 19.14 Cr. as per clause 2.2.2.2(i) of RFP (Receipt of payments during last 10 (Ten) financial years for construction of eligible projects/PPP.
6.	Two similar completed work costing not less than amount equal to 25% each of estimated cost. or One similar completed work costing not less than amount equal to 35% each of estimated cost shall have been completed from the Eligible Project in Category 1 and/ or Category 3 as per clause 2.2.2.2 (ii)

7.	Financial Capacity (Net worth) 5% of the estimated project cost i.e. Rs. 1.28 Cr as per clause 2.2.2.3(i)
8.	Average Annual turnover of 15% of the estimated project cost i.e. Rs 5.10 Cr as per cl 2.2.2.3(ii)
9.	A bidder is required to submit local supplier certificate as per clause 1.2.10
10.	Tender to be uploaded on BIMS portal. (Earlier it was compulsory now it is Optional as per MoRT&H Circular dated 05.03.2025)

4. The Member Secretary intimated to Technical Evaluation Committee that a pre-bid meeting was held on 20.06.2025 as per RFP. Neither prospective bidders attended the meeting in person, nor any queries received via email/letter. Additionally, no contractors requested further clarification. Subsequent to the approval of Bid documents by Ministry vide letter dated 01.07.2025 as referred above, corrigendum no. 1 was issued on dated 02.07.2025 and uploaded on e-procurement website. The Last date for receipt of bids was 17.07.2025 11:00 AM. Documents submitted online on <https://eprocure.gov.in> or physically by the bidders were opened.

The Following Seven (7) bidders submitted their bids through online bidding website <https://eprocure.gov.in/eprocure/app:->

1. M/s NKC Constructions Private Limited, Ludhiana
2. M/s Dhingra Brother India, Jalandhar
3. M/s Universal Infra Projects, Rohtak.
4. M/s Bhullar Constructions Engineers & Contractor, Bathinda.
5. M/s Sanjeev Kumar Goyal, Mansa.
6. M/s Pankaj Kumar Contractor, Narwana.
7. M/s Varinder Kumar Contractor, Barnala.

5. The Member Secretary further intimated that after opening of Technical Bids of all above Seven (07) bidders, Technical Evaluation has been done which was presented before the technical evaluation committee (copy attached Annex-I to VII). The brief of which is given below: -

Sr. No.	Name of Agency	Responsive/Non-Responsive
1	M/s NKC Constructions Private Limited, Ludhiana	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive
2	M/s Dhingra Brother India, Jalandhar	The bidder has submitted all the requisite documents. During scrutiny of such documents it is found that the bidder does not fulfils the criteria of Threshold Technical Capacity & Similar completed work as stipulated vide clause 2.2.2.2 (i) & (ii) of the RFP. Hence, the agency is found technically Non-Responsive
3	M/s Universal Infra Projects, Rohtak	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive
4	M/s Bhullar Constructions Engineers & Contractor, Bathinda	The bidder has submitted all the requisite documents. During scrutiny of such documents it is found that the bidder does not fulfils the criteria of bid capacity as stipulated vide clause 2.2.2.1 of the RFP. Hence, the agency is found technically Non-Responsive
5	M/s Sanjeev Kumar Goyal, Mansa	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive





6.	M/s Pankaj Kumar Contractor, Narwana	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive
7.	M/s Varinder Kumar Contractor, Barnala	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive

6. It is decided by the committee to open the financial bid of below mentioned technically responsive bidders on date **21.08.2025 at 15.00 Hrs.**

1. M/s NKC Constructions Private Limited, Ludhiana
2. M/s Universal Infra Projects, Rohtak.
3. M/s Sanjeev Kumar Goyal, Mansa.
4. M/s Pankaj Kumar Contractor, Narwana.
5. M/s Varinder Kumar Contractor, Barnala.

Further, as per RFP, all the responsive bidders are directed to furnish the updated Bid Capacity status in the prescribed format enclosed at Annexure-VI of Appendix-IA of RFP for any change in their bid capacity, due to award and emerged as the winner of bid but LOA has not been issued as on the day before opening the financial bid shall also be considered while calculating value of B. In case of no change, 'NIL' information shall be furnished. The requisite information should be submitted to by **20 .08.2025 upto 17:00 Hrs** positively through email ee.cwd.sgr.pwd@punjab.gov.in as per clause 2.2.2.1 (4) of the RFP.

The meeting ended with vote of thanks to the chair.


(Vaneet Kumar Singla)
Executive Engineer
National Highway Division
Sangrur at Patiala


(Ankit Kumar)
Executive Engineer
O/o SE-cum-RO, MoRT&H
Chandigarh


(Kuldeep Kaur)
Deputy Controller (F&A)
Internal Audit, Patiala
(on behalf of Finance Wing)


(Anil Kumar Sharma)
Superintending Engineer
National Highway Circle
PWD (B&R) Br. Chandigarh


(Gagandeep Singh)
Engineer-in-Chief
-cum-Chief Engineer (NH)
Punjab PWD (B&R) Branch
Patiala