

Comparative Statement

Name of Work : Widening and improvements from ML to Dual Two lane divided carriageway with paved shoulder at km 90/0-92/900 of Thoppur- Mettur -Bhavani -Erode road (SH-20) including construction of storm water drain and construction of additional High Level Bridge at Km 90/6

Date of Technical Bid Opening : 04.07.2025.

Date of Financial Bid Opening : 11.07.2025.

No.	Description	M/s.Kousic & Co	Thiru.M.Vediappan	M/s.V.Meenal & Co	Value of Work As per 1 st Negotiation of M/s.Kousic & Co	Value of Work As per 2 nd Negotiation of M/s.Kousic & Co
1.	Value of contract put to tender	Rs.33,62,77,683/-	Rs.33,62,77,683/-	Rs.33,62,77,683/-	Rs.33,62,77,683/-	Rs.33,62,77,683/-
2.	Percentage	At 6.40% Above ER	At 12.75% Above ER	At 15.00% Above ER	At 6.25% Above ER	At 6.25% Above ER
3.	Quoted Value of work	Rs.35,77,99,455/-	Rs. 37,91,53,088/-	Rs. 38,67,19,335/-	Rs. 35,72,95,038/-	Rs. 35,72,95,038/-
4.	Difference Less / More (+) or (-)	(+) Rs. 2,15,21,772/-	(+) Rs. 4,28,75,405/-	(+) Rs. 5,04,41,652/-	(+) Rs. 2,10,17,355/-	(+) Rs. 2,10,17,355/-

The lowest tender of **M/s.Kousic & Co** quoted at **6.40% Above ER (2024-25)** to a total value of **Rs. 35,77,99,455/-**. After 1st Negotiation, **M/s.Kousic & Co** quoted at **6.25% Above ER (2024-25)** to a total value of **Rs.35,72,95,038/-**.After 2nd Negotiation, **M/s.Kousic & Co** quoted at **6.25% Above Estimate Rate (2024-25)** to a total value of **Rs.35,72,95,038/-**.

Superintending Engineer
(NH) Salem-4.