

National Highways (North) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Umashankar Prasad
Chief Engineer

Mobile No.-9470001352
Email- cenhnorthbihar@gmail.com

Letter No.-NH-24/Tender-11-16/2025 - 2585 (M) Date: 13-8-2025

To,

Executive Engineer,
NH Division, Sitamarhi.

Sub: One Time Improvement from km 26.800 to km 28.000 of NH-104 (New NH-227) (Total length 1.300 km) for the FY 2023-24 in State of Bihar **Reg.- Technical Bids.**

Ref: Superintending Engineer, NH Circle, Darbhanga's letter no.- 380/(we) dated- 28.07.2025

Sir,

With reference to the above mentioned subject, it is to inform that the evaluation of Technical Bid for the above work has been done by the Evaluation Committee in the meeting held on 11.08.2025 (MoM enclosed). As per decision of evaluation committee, following two bidders have been declared responsive in Technical Evaluation.

(i)	Om Sai Construction, Add- Utsav, Ground Floor, PO- Bataganj, PS- Digha, Patna, Bihar-800018.
(ii)	Alam Enterprise & Brothers, Add- Balubari Galgaliya Kishanganj, Bihar-855116

In view of above, you are directed to open financial proposal of the above qualified bidders as per declared in meeting held on 11.08.2025.

Encl.- As Above.

Yours faithfully,

Umashankar Prasad
13/08/25
Chief Engineer

N.H. (North) Wing R.C.D, Bihar, Patna.

Memo No. 2585

Dated. 13-8-2025

Copy forwarded to Superintending Engineer, NH Circle, Darbhanga for information & necessary action.

Umashankar Prasad
13/08/25
Chief Engineer

N.H. (North) Wing, R.C.D, Bihar, Patna.

8

Minutes of Meeting of Evaluation of Technical Bid for “One time improvement from km 26.800 of km 28.000 of NH-104 (New NH-227) Total length-1.300 km for the FY-2023-24” in the state of Bihar held on 11-08-2025 in the office of Chief Engineer, NH (North) Wing, RCD, Bihar, Patna.

Amount put to Tender: - Rs. 1.5353 Crore.

1. The above mentioned work was sanctioned by MoRT&H, Government of India vide File No-NH-12014/38/2024-RO Patna Computer No-234607 dated 08-03-2024 amounting to Rs. 1.822Cr. The amount of the work put to tender was Rs.- 1.5353 Crore.
2. 1st call for this work was invited online by Executive Engineer, NH Division, Sitamarhi vide NIT No.- 02/NH/SITAMARHI/PBMC/2024-25 dated-18-06-2024 on e-procurement site. The tender was opened for downloading from 10-07-2024 and the bid due date of receipt of tender was 09-07-2024. Which was cancelled because no bidders were found responsive.
3. Re-tender (2nd call) was invited by Executive Engineer NH Division Sitamarhi vide NIT date-30.01.2025 with Bid due date-24.02.2025 of BOQ cost Rs. -1.5353 Crore. only. The technical bid opened on 25-02-2025 in which single bidder M/s Abhiraj Kumar has participated but the bidder does not qualified bidding criteria therefore again the evaluation committee recommended to cancel the tender and invite fresh bid.
4. 3rd time tender invited by Executive Engineer NH Division Sitamarhi vide NIT date-30.05.2025 with Bid due date-14.07.2025 of BOQ cost Rs. -1.5353 Crore. only. The technical bid opened on 15-07-2025 in which following two bidders are participated: -

Sl.No	Name & Address of Bidders
1	OM SAI CONSTRUCTION Add.- Utsav, Ground Floor PO-Bataganj PS-Digha Patna Bihar-800018
2	ALAM ENTERPRISE & BROTHERS Add- Balubari Galgaliya Kishanganj Bihar-855116

5. The Evaluation Committee has examined the Technical Bids of all bidders. The details of technical capacity, financial capacity, average annual turnover, similar nature of work and bid capacity as per the evaluation sheet are as under:

✍

✓

(Amounts are in Rupees Crore)


SL. No.	Name of Bidder	Bid Capacity	Technical Capacity	Similar Nature	Financial Capacity	Average Annual Turnover
	Requirement	1.5353	1.5353	0.3071	0.08	0.23
1	OM SAI CONSTRUCTION	6.89	1.98	1.89	1.43	4.87
2	ALAM ENTERPRISE & BROTHERS	35.03	74.19	7.08	6.15	41.46

6. The Evaluation Committee found that all the above bidders are Technically Responsive and the evaluation committee recommends to open financial Bids of Technically responsive bidders after seven days of uploading the MoM on tendering website.

Meeting ended with a vote of thanks to the chair.


(Pratik Kumar)


Executive Engineer
NH Division, Sitamarhi


(Ram Kumar Yadav)

Superintending Engineer,
NH Circle, Darbhanga

(Vacant)

TS to Chief Engineer
NH Wing (North), RCD, Bihar, Patna


(Umashankar Prasad)

Chairman cum Chief Engineer,
NH (North) Wing, RCD, Bihar, Patna