

**OFFICE OF THE EXECUTIVE ENGINEER,
NATIONAL HIGHWAY DIVISION, PEN-RAIGAD.
PIN CODE 402 107**

Telephone No:- 02143 256860, 02143 256512	Email:-eenhpen@gmail.com
NO.NHD/PEN/AB/TC/ 2802	Date :- 06/11/2025

To,

The All Prospective Bidders,

Sub :- Cancellation of Work

1. Work of Prevention measures for seepages in Tunnel, on Risk & Cost basis of Contractor under Rehabilitation & Upgradation of Kashedi Ghat section of NH-17 (NEW NH-66) to four lanes with paved shoulder from existing km. 148/000 to 161/600 including construction of twin tube six lane tunnel in the state of Maharashtra on EPC mode under NHDP Phase IV (PACKAGE-III)

Tender Work I.D. :- 2025_MoRTH_859259_1

2. Execution of Slope Protection work with construction of retaining wall work in Km 155.240 to Km 155.400 and 155.500 to 155.840, on Risk & Cost basis of Contractor under Rehabilitation & Upgradation of Kashedi Ghat section of NH-17 (NEW NH-66) to four lanes with paved shoulder from existing km. 148/000 to 161/600 including construction of twin tube six lane tunnel in the state of Maharashtra on EPC mode under NHDP Phase IV (PACKAGE-III)

Tender Work I.D. :- 2025_MoRTH_864970_1


Ref :- The Superintending Engineer, National Highway Circle, Konkan Bhavan, Navi Mumbai letter No. SE/NHC/TC/ 1591 dtd.6/11/2025

Sir,

As per instructions given vide reference letter the above mentioned works tender are cancelled by competent authority due to technical reasons & as per authority of the tender inviting authority.

Thanking you,

Yours faithfully,



(Kisan D. Ghadge)
Executive Engineer,
National Highway Division,
Pen.