From

The Executive Engineer,
C.P. Division No. 1, UT, Chd.

To
M/s Kher Constructions,
# 3582, Sector 23-D, Chandigarh.

M /s N.H. Constructions Pvt. Ltd.,
#269, Sector 51-A, Chandigarh.

M/s Rajinder Infrastructure Pvt. Ltd.,
#66, Sector 27-A, Chandigarh.

M/s Bhambhu Builders, #2406,
U First Floor Silver Birch Omaex,
Chandigarh extension Mullanpur, Punjab.

M/s SKA Infra Project Pvt. Ltd., #3/1742,
near every Dharamkanda, Sirsa Road, Mansa-151505.

M/s New India Contractors and Developers Pvt. Ltd.,
#3121, Sector 28-D, Chandigarh.

M/s Krishna Construction Company,
VPO-Rasulpur, Tehsil Bilaspur, District,
Yamuna Nagar, Haryana-133204.

Memo No o2 25/ PeS4 Dated /f/@f/or’j

Subject: Minutes of the Meeting of the Tender Evaluation Committee for
the work of Performance Based Maintenance Contract (PBMC) of
NH-05 from Km 0.00 at Crossing Sector 34-35 to U.T. Boundary
Km 6.415 and Km 0.00 at Crossing Sector 34-35 to Km 8.30 U.T.
Boundary Zirakpur including Service Lanes except Km 3.18 to
Km 4.83 U.T., Chandigarh] (JOB NO. NH-05-CHD-2025-2026-39).
In this regard, it is intimated that the meeting of Tender Evaluation
Committee for evaluation of the technical bids of the subject cited work held on
09.09.2025 at 12:30 PM in the O/o Chief Engineer, UT, Chandigarh. After detailed
deliberations, the committee decided to open the financial bid of the responsive

bidders mentioned below at Sr. No. 1 to 5.

| Sr. No. | Name of bidders ' Responsiveness
1, M/s Kher Constructions _ Responsive m
= M/s N.H. Constructions Pvt. Ltd Responsive
3. | M/s Rajinder Infrastructure Pvt. Ltd. Responsive
4. M/s Bhambhu Builders. Responsive
3. M/s SKA Infra Project Pvt. Ltd. = Responsive
G- M/s New India Contractors and Developers Pvt. Ltd. | Non Responsive
B M/s Krishna Construction Company Non Responsive |

The minutes of the meeting is being uploaded on the e-tendering
portal and financial bid of the responsive bidders as decided by the committee will

be opened after seven days as per clause 23.5 of RFP do ent.

DA /As above Exe ¢ Engineer,
C.P. Division No. |,
UT, Chandigarhh'l‘z_- .
T



MINUTES OF MEETING OF TECHNICAL BID EVALUATION COMMITTEE
HELD ON 09.09.2025 AT 12:30 PM FOR EVALUATION OF TECHNICAL
BIDS FOR THE WORK OF PERFORMANCE BASED MAINTENANCE
CONTRACT (PBMC) OF NH-05 FROM KM 0.00 AT CROSSING SECTOR 34-
35 TO U.T. BOUNDARY KM 6.415 AND KM 0.00 AT CROSSING SECTOR
34-35 TO KM 8.30 U.T. BOUNDARY ZIRAKPUR INCLUDING SERVICE
LANES EXCEPT KM 3.18 TO KM 4.83 U.T., CHANDIGARH] (JOB NO. NH-

05-CHD-2025-2026-39)

Meeting of Technical Bid Evaluation Committee was held on 09.09.2025
at 12:30 PM in the O/o Chief Engineer, UT, Chandigarh, to evaluate the

technical bids of the bidders. The following Committee members were

present:
[1. | Sh. C.B. Ojha, Chief Engineer, UT, Chandigarh | Chairman
'2. | Dr. Rajesh Bansal, Superintending Engineer, | Member
| Construction Circle-1, UT, Chandigarh =
3. | Sh. Gulshan Mehta, Finance & Planning Officer, Member
Finance Department, UT, Chandigarh
4.| Sh. Gargi Singh, Executive Engineer, MORT&H, Member
UT, Chandigarh
5. | Sh. Ravi Kumar, Executive Engineer, C.P. | Member Secretary
Division No. 1, UT, Chandigarh , e

I

At the outset, the Chief Engineer, UT, Chandigarh, welcomed the
participants. Member Secretary apprised the committee members that
sanction for the instant project amounting to Rs. 37.60 Crore was issued
vide Ministry's letter No. RW /CH/W(26)U.T.CHD/2024 (C. No. 241619)
dated 20.05.2025 on EPC mode. As the work is less than Rs. 300 Crore
the bids were invited by the State PWD i.e. Engineering Department, UT,
Chandigarh.

3: The Executive Engineer, C.P. Division No. l-cum-Member Secretary
informed to the members of the committee that the bids were invited
dated 04.07.2025 through e-bidding on e-portal http://eprocure.gov.in
and also in BIMS portal https://bims.gov.in and the last date for receipt
of bids was 04.08.2025. The technical bid was opened on 05.08.2025 by
the Executive Engineer, C.P. Division No. 1, UT, Chandigarh, which
revealed the following seven bidders participated in the bidding:-

Name of the bidders

M /s Kher Constructions, # 3582, Sector 23-D, Chandigarh.

M/s N.H. Constructions Pvt. Ltd., #269, Sector 51-A, Chandigarh.
M/s Rajinder Infrastructure Pvt. Ltd., #66, Sector 27-A,
Chandigarh.

M/s Bhambhu Builders, #246, U First Floor Silver Birch Omaex,
Chandigarh extension Mullanpur, Punjab.

M/s SKA Infra Project Pvt. Ltd.,, #3/1742, near every
Dharamkanda, Sirsa Road, Mansa-151505.

M/s New India Contractors and Developers Pvt. Ltd., #3121, Sector
| 28-D, Chandigarh. -

M/s Krishna Construction Company, VPO-Rasulpur, Tehsil
Bilaspur, District, Yamuna Nagar, Haryana-133204.
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The Executive Engineer, C.P. Division No. l-cum-Member Secretary
apprised the committee members that as per terms and conditions of the
RFP/Tender Notice and clause No. 12.2, the original of Bid Security,
document fee, Power of Attorney and Joint Bidding Agreement etc.
shall be submitted physically by the Bidder on or before Bid Due
date i.e. 04.08.2025 (at 15.00 hours IST). However, out of the seven
bidders as above, the five bidders mentioned at Sr. No. 1 to 5 have
submitted the required documents as mentioned above physically before
04.08.2025 at 15:00 hours IST. The agency mentioned at Sr. No. 6 above
has submitted the documents as mentioned above physically on
07.08.2025 i.e. after due date i.e. 04.08.2025 and agency mentioned at
Sr. No. 7 has not submitted the same. Therefore, the technical bids of the
agencies at Sr. No. 6 & 7 above, has not been evaluated. Thereafter, the
technical bid evaluation sheet prepared by the EECP-1-cum-Member

Secretary placed before the committee (Annexure-A).

The committee examined the various parameters as per eligibility criteria
stipulated in the bid document and found the bidders responsive / non

responsive as per detail given below:

Sr. | Name of bidders Respoﬁsiveness -

No. )
| L M/s Kher Constructions Responsive B
| 2. | M/s N.H. Constructions Pvt. Ltd Responsive |
| 3. M/s Rajinder Infrastructure Pvt. Ltd. Responsive

4. M/s Bhambhu Builders. Responsive 3

5. | M/s SKA Infra Project Pvt. Ltd. | Responsive

6. M/s New India Contractors and | Non Responsive

Developers Pvi. Ltd.
7. | M/s Krishna Construction Company | Non Responsive

After detailed deliberations, the committee decided to open the financial
bid of the responsive bidders mentioned above at Sr. No. 1 to 5.

The meeting concluded with vote of Thanks.

Ravi Kumar Gargi Singh
Exect_ltWﬂ Engineer, Executive Engineer
C.P. Divn. No. .l’ PWD, O/o Regional Officer (MoRT&H),
UT, Chandigarh Chandigarh
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F inance & Planning Officer, Superintending Engineer,
Finance Department, Construction Circle-],

UT, Chandigarh UT, Chandigarh

Chief Efigineer,
UT, Chandigarh



TECHNICA) il
. i PEORMANCE BASED MAINTENANCE CONTRACT (PBMC) OF NH-D5 FROM KM D.00 AT CROSSING SECTOR 34-35 TO U.T. BOUNDARY KM 6.415 AND KM 0,00 AT CROSSING SECTOR 34-35 TO KM 8,30
L.T. BOUNDARY ZIRAKPUR INCLUDING SERVICE LANES EXCEPT KM 2.18 TO KM 4.83 U.T. CHANDIGARH (10B NO. NH 05-CHD-2025-2026-39)

- Rs.28,28,06,801/-
: 60 Months

T o of Worl

o el
Time limit
Sirmilar works neans

Highway Projects

Fp Clause No. Description M/S KHER CONSTRUCTIONS | M/S M.H. CONSTRUCTIONS M/S RAJINDER M /S BHAMBHU /5 SKA INFRA PROJECT | M/S NEW INDIA | M/S KRISHNA
PVT. LTD. INFRASTRUCTURE PVT, BUILDERS PVT. LTD. CONTRACTORS | CONSTRUCTION
LTD. AND COMPANY
DEVELOPERS
PYT, LTD,
A7 2/7 A7 Af7 517
m 122 Whether the bid security and other requisite Attached Attached Attached Attached Attached i
documents submitted by the agency in original as per | Rs.28.30 Lac issued on dt. Rs.28.30 Lac Issued on dt. |Rs.28.30 Lac issued ondt,| Rs.28.30 Lac issued on | Rs.28.30 Lac issued on dt. |8
clausa 12.2 ) 01.08,2025 and expity on dt. | 01,08.2025 and expity on | 01.08.2025 and expity on |dt. 02.08.2025 and explity| 01.08.2025 and expity on .
I 31.03.2026 dt. 28.03,.2026 dt. 30.04.2026 - on dt. 31.01.2026 dt. 01.02.2026
el ?“_r Power of Attarnay for signing the Bid as per format at Yes ..W Yes Yes Yas Yes
Appendix - I (Page No.14) (Page No.31) < (Page No.12-13) ~ {Page No.18) © (Page No.21) -
4.5 (i) & (i) In case of JV, loit bidding Agreement as per the A NA NA MA A
Appendix -1V format at Appendix -V
161 &12.2 {e] |[i) Bid Security as per clause 1.6 section 4 of RFP in Bid Security of Rs.28.30 Crore |  Bid Securlty of Rs.28.30 Bid Security of Rs.28.30 | Bid Security of Rs.28.30 | Bid Security of Rs.28.30
shape of BG etc. Rs.28.30 Crore (valld up to of HOFC Bank in shape of B.G.| Crore of HDFC Bank in Crore of Canara Bank in | Crore of PNB in shape of | Crore of PNB in shape of
05.01.2026) valid upto 31.03.2026 shape of B.G. valid upto shape of 6.G. valid upto B.G. valid upto B.G. valid upto
{Page No.4/5) -~ 28.03.2026 30.04.2026 31.01.2026 01.02.2026
f_\ {Page No.2/3) {Page No.6/10} ~~ (Page No.2/3) »~ (Page No.2/3) »~
, {il) Whether as per format prescribed in Section 4 Yes Yes Yes Yes Yes
(iil) Whether confirmed from the bank or not Yes Vo Yes Yes Yes Yes
12.2 {e) Receipt of Tender document fee Rs.11,800/- Attached Attached Attached Attached Attached
{Attached / not) {Page No.3) (Page No.1) © (Page No.4) ~ (Page No.1) - {Page No.1) =
4.1 Section 3 Integrity Pact duly signed by Authorised signatory Attached Attached Attached Attached Attached
Appendic - Vi , _ (Page No.16) ~~ {Page No.117) (Pajge No.196) {Page No.75) ~ {Page No.98-104) |
12.2 [h) _ |An undertaking regarding that they agree and abide Attached .b.\\. Attached Attached Attached Attached
L by the bid documents - f {Page No.23) ; [Page No.52) < (Page No.220/217) ~ (Page No.71) - (Page No.94) ~
204 Salf Certificate submitted by the bidder (local content Attached " Attached Attached Attached Attached
|requirement) s (Page No.264) " (Page No.55) ~ (Page No.204) ~ iPage No.73,75) ~ {Page No.95-97) <
Section-1(2)  |Whether bid submitted online on Yes 3 Yes Yes + Yes Yes
http/feprocure.gov.in/procure/app ;
ANNER-Y Statement of Legal Capacity as per Appendix - 1A Attached Attached Attached Attached Attached
R T o fpageto2en ” | (PageNoan) £ (PageNo6S) / | (PageNoss /| tgenoss) /|




Annexure-VIIl Appendix 1A (ongoing works) Attached Attached ﬁ/\.\% \ Attached
(Page No0.250) d (Page No.25) 7~ i Attached % p (Page No.59) (Page No.93)
Appendix-1A Annex-1 (detail of Bidder) Attached Attached é\ Attached ( Attached = @
(Page No.24) (Page No.112) ?m:m%&w Y (Page No.15) (Page No.16) i
Affidavit Appendix 1A Attached Attached /\,wmzo%\.\\ Attached  / Attached 2
(Page N0.261-262) (Page No.29) iy . tache » / (Page No.20-21) (Page No.24-25) f..m
o GST Registration Attached Attached ——28¢No214-212) Attached Attached Z
S Attached N0.202) (Page No.277) ~—
b od (Page No.32) (Page No.14) ~ (Page No.348) (Page (<)}
17 |42 Bidders who interalia meet the minimum quaification Rs.519.01 Cr. Rs. 1486.00 Cr. #mdwm\nﬂ\.\l Rs. 423.31Cr. P Rs. 919.84 Cr. wﬂ/ ]
criteria will be qualified oly if their available bid (Page No.245) - (Page No.27) (Page z.o.u& e (Page No.58) (Page No.90) - m
capacity is more than the total Bid Value Rs.28.28 Crore i k=2
(Bid Capacity = (A*N*2.5-B+C) 0
18 |4.3 (1) (Technical |The bidder shal over the past 5 (Five) financial years Rs.35.48 Cr. Rs. 268.98 Cr. Rs.319.00 Cr. Rs.57.56Cr. - Rs.139.77 Cr.
Cavacity) preceding the bid due date, have received payment for (Page No.40) -~ (Page No.3§ \ (Page No.40) (Page No.29) (Page No.36)
construction of eligible project (s) or has undertaken
construction works by itself in a PPP project, such that
. the sum total thereof, as further adjusted in accordance
with CI 4.6 (i) & (i) is more than Rs.28.28 Crore
19 |43 (i) The bidder should have executed at least one similar Rs.8.37 Cr. Rs. 53.55 Cr. Rs.121.89 Cr. Rs.29.44Cr. Rs.7.41Cr. v
work of estimated project cost i.e. Rs.5.66 Crore shall (Page No.38) (Page No.77) - (Page No.42) o (Page No.24) (Page No.30/31)
have been completed from the eligible projects in
category 1 and or category 3 specified in clause 4.6
during the last 5 financial years
20 |4.4(i) (Financial |The bidder shall have a minimum net worth (the Rs. 3.15Cr. Rs. 6.00 Cr. Rs. 100.49 Cr. Rs. 6.45Cr. Rs. 16.79 Cr.
Capacity) financial capacity) or Rs.1.41 Crore (Rupee One Crore (Page No.49) (Page No.19) (Page N0.53) /~ (Page No.28) - (Page No.35)
Forty One Lac Only) at the close of the preceeding
finnacial year.
21 |4.4(ii) (Financial |The bidder shall have minimu average Annual Turnver Rs.36.67 Cr. Rs. 79.10 Cr. Rs. 333.9 Cr. Rs.25.33Cr. Rs. 53.55 Cr.
Capacity) (updated to the price level of the year indicated in table (Page No.49) 7 (Page No.46) / (Page No.53) (Page No.27) (Page No.34) /~
below) of Rs.4.24 Crore (Rupee Four Crore Twenty Four
Lac Only) for the last (five) financial years.
22 Machinery Attached Attached Attached Attached Attached Y
(Page No.282) 4 (Page No.194) (Page No.29§) (Page N0.82) (Page No.105)
- Man Power Attached Attached Attached Attached Attached
(Page No.265) (Page No.146) 7~ (Page No229) 7~ (Page No.153) ~ (Page No.236) -
RESULT Responsive Responsive Responsive Responsive Responsive As  per RFP|As per RFP
Conditon Conditon
No.16.3, the|No.16.3, the
technical bid of|technical bid of
the agency is|the agency s
rejected. rejected. L

=3 Executi¥%gjEnginee,
i C.P. Division Nc.1,

U.Tl CHA - . &\ Chandigarh.
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