

RW/NH-913/Frontier Highway/Tenders/2023-24(Part)
(C. No. 238760)
Government of India
Ministry of Road Transport & Highways
(North East Zone)
Transport Bhawan, 1, Parliament Street, New Delhi - 110 001

Dated the ²⁴23 June, 2026

TECHNICAL RESULT

Subject: Construction of road from km 0.000 to km 43.650 of Lada Sarli section of NH-913 (Frontier Highway) to Intermediate Lane on EPC mode in the State of Arunachal Pradesh" (Tender ID: 2025_MoRTH_868132_1).

In reference to the bid invited by Regional Officer, Itanagar, MoRTH for subject work, the bids have been examined by the Evaluation Committee in the Ministry and the final result of Technical Evaluation, as per conditions stipulated in RFP, is as under:

Sl. No.	Name of Bidder	Result	Remark
1	ABCI Infrastructures Pvt Ltd	Responsive	-
2	Dhariwal Buildtech Limited - Altis-Holding Corporation (JV)	Responsive	-
3	Gammon Engineers and Contractors Pvt Ltd- Kram Infracon Pvt Ltd (JV)	Non-Responsive	Details as per Annexure-II
4	J INFRATECH LIMITED - JSP Projects Pvt Ltd. (JV)	Responsive	-
5	JOINT STOCK COMPANY INDUSTRIAL ASSOCIATION VOZROZHDENIE	Non-Responsive	Details as per Annexure-II
6	NKC PROJECTS PVT. LTD	Non-Responsive	Details as per Annexure-II
7	RMN INFRASTRUCTURES LIMITED	Non-Responsive	Details as per Annexure-II
8	VELJI RATNA SORATHIA INFRA PVT. LTD - Dineshchandra R Agrawal Infracon Pvt Ltd (JV)	Non-Responsive	Details as per Annexure-II

2. The technically non-responsive bidders are hereby given seven days' time to represent, if any, against their technical non-responsiveness.
3. The technically responsive bidders are requested to submit their updated bid capacity in accordance with Clause 2.2.2.1 of RFP by 30.06.2026 to email id: 'zonevmorth@gmail.com' and 'regionalofficer123@gmail.com'.
4. The date of opening of the financial bids shall be intimated subsequently.


(Vivek Anand Sharma)
Executive Engineer (North East)

To:

All the bidders as per Annexure-I

List of Bidders				
S. No.	Name of Bidder	Address	Email	Contact
1	M/s ABCI Infrastructures Pvt. Ltd.	1/3, Mc Donaid Tower, 1st Floor, GS Road, Bhangagarh, Guwahati-781007	silchar@abciinfra.com	Mr. Budhmal Baid (Managing Director) 9435070876, 9957738001
2	M/s Dhariwal Buildtech Limited. in JV with M/s Altis Holding Corporation.	DSS-72P, Sector-15AP, Hisar-125001, Haryana. (Old #DSS-68, Sector-15A, Hisar-125001, Haryana.)	tenders@dhariwalbuildtech.com, dbl.hisar@rediffmail.com	Mr. Chet Ram Dhariwal (Managing Director) 9813533000
3	Gammon Engineers and Contractors Pvt Ltd - Kram Infracon Pvt Ltd (JV)	M/s. Gammon Engineers and Contractors Pvt Ltd Address: - Gammon House, Veer Savarkar Marg, Prabhadevi, Mumbai 400025	rakesh.chowdhary@gammonengineers.com	+91-22-6115 3111
4	J Infratech Ltd. - JSP Project Pvt. Ltd. (JV)	M/s J Infratech Limited Address: - J-House, B-103, South City-I, Sector-30, Gurugram, Haryana-122001	tender@jinfratech.com infojcipl@gmail.com	9397000005 7838489455
5	M/s Joint-Stock Company "Industrial Association "Vozrozhdenie" (JSC "IA "Vozrozhdenie")	Regd. Office: Mikhailovskiystr, 4a, Saint-Petersburg, 198095, Russian Federation	mgmt@vozindia.com	Mr. Hoshiar Singh Dahiya (Authorised Signatory) +91-9910481011
6	M/s NKC Projects Private. Limited.	154, First Floor, Vardhman Crown Mall Plot No. 2, Sector-19, Dwarka, New Delhi-75	rohit@nkcproject.com/ tender@nkcproject.com/ info@nkcproject.com	Mr. Rohit Kumar Gupta (Whole-time Director) +91-124-6902630, +91-9268579831
7	M/s RMN Infrastructures Limited.	H. No. 8-2-684/J/3/A, RMN House, 3rd Floor, Bhavani Nagar, Road No. 1, Banjara Hills, Hyderabad - 500034	tenders@rmninfra.com	Mr. R. Maheswara Naidu (Managing Director) 040-23322146
8	Velji Ratna Sorathia Infra Pvt. Ltd - Dineschandra R Agrawal Infracon Pvt Ltd (JV)	Reg. Office: 6, Om Complex, Bhuj Bhahcau, Dabda Road, Anjar-Kutch -370110 Gujarat. Office: 701-702, Smeet Complex, Sarabhai Campus, Vadodara-390023, Gujarat.	mail@vrs.co.in	0265 2320970, 9979333333

Bid No.	Name of Bidder	Reason for Non-Responsiveness
3	Gammon Engineers and Contractors Pvt Ltd- Kram Infracon Pvt Ltd (JV)	The Committee observed that there are qualified opinions in the balance sheet of the Lead Member for year 2022-23 & 2023-24 regarding: a) Interest Waiver of Rs 361.60 Cr. during year 2023-24 and Rs 253.47 Cr. during year 2022-23 b) Material uncertainty related to Going Concern. Clarification was sought from the bidder for the same. Bidder has not provided the requisite clarifications w.r.t the effect of above opinions on Net Worth & Turnover of the firm through Statutory Auditor. Hence, the bidder is found technically non-responsive as fulfilling of requirement as per clause 2.2.2.3 (i) & (ii) RFP is not ascertained. Moreover, bidder has also not extended its bid validity beyond 20.04.2026 and validity of Bank Guarantee against bid security beyond 22.03.2026, which also leads to disqualification of the bidder.
5	JOINT STOCK COMPANY INDUSTRIAL ASSOCIATION VOZROZHDENIE	Bidder has submitted apostilled documents dated 09.10.2025 i.e. of date after the bid due date during its clarification. In this regard, following Clauses of RFP are applicable: <i>"2.10.1 The Bidder shall provide all the information sought under this RFP. The Authority will evaluate only those BIDs that are received online in the required formats and complete in all respects."</i> <i>"2.11.1 The Bidder shall first upload all the project details, net worth details, turnover details, bridge and tunnel details and all other details required in this RFP for technical qualification. The Bidder shall ensure that all the details are updated as <u>on the due date of submission of this bid</u>."</i> <i>(n) Copy of originals of experience certificates apostille at foreign origin, if any"</i> <i>"3.1.6.2 The Authority reserves the right to reject any Technical BID which is non-responsive and no request for alteration, modification, substitution or withdrawal shall be entertained by the Authority in respect of such BID."</i> The non-submission of apostilled documents as on bid due date leads to incomplete bid and is not liable for evaluation. Further, the submission of Apostilled Documents of a date later than the bid due date as part of clarification was considered as alteration/substitution of documents by the committee and it was decided to declare the bid as invalid.
6	NKC PROJECTS	Bidder has not extended its bid validity beyond 20.04.2026 and validity of Bank



Bid No.	Name of Bidder	Reason for Non-Responsiveness
	PVT. LTD	Guarantee against bid security beyond 22.03.2026, and thus has been considered as non-responsive as per RFP.
7	RMN INFRASTRUCTURES LIMITED	Bidder has claimed experience of completion of a bridge of 1*100 m span in the project of "Construction of 2 lane road of Potin to Pangin Section of NH-13 from km 206.66 to km 247.05 (Package-6) in the State of Arunachal Pradesh" and certificate of Authority i.e. State PWD, Arunachal Pradesh has also been attached in the bid in this regard, hence the bidder was found technically responsive as per requirements of RFP. However, it came to notice of the committee, although, the scope of the said work included construction of a bridge of 1*100 m span, the bridge actually constructed at site is of 96 m length with span arrangement of 28m+40m+28 m. The same has also been verified by CE(Highway), State PWD, Arunachal Pradesh vide email dated 03.12.2025. The requirement of the instant work is completion of span of 88 m as per clause 2.2.2.2 (ii) of RFP, which is not being met by the bidder in the said work or any other work claimed in the submitted bid. Moreover, bidder has also not extended it bid validity beyond 20.04.2026 and validity of Bank Guarantee against bid security beyond 24.03.2026, which also leads to disqualification of the bidder. Hence bidder was considered as non-responsive as per RFP.
8	VELJI RATNA SORATHIA INFRA PVT. LTD - Dineshchandra R Agrawal Infracon Pvt Ltd (JV)	M/s Velji Ratna Sorathia Infra Pvt Ltd has claimed that the amount of work done in work of "Up-gradation on Pati-Vokarta-Khetiya (SH-39)" without price adjustment and GST is Rs 198.67 cr as per the final bill, a copy of which was also attached. It was observed that the share of Velji Ratna Sorathia Infra Pvt Ltd in the said work was 80% and hence the eligible amount of work to be considered is Rs 158.38 cr based on the amount of BoQ works mentioned in Final Bill of Rs 197.97 cr. The hill slope protection work was also claimed to have been executed in 6.23 km by the bidder in said work. However, no supporting document was provided by the bidder in support of the same. Accordingly, length of hill slope protection work of 1.996 km as mentioned in the certificate of Authority submitted in the original bid was treated as admissible and project was not considered as similar work as per clause 2.2.2.2(ii) of RFP. Hence, bidder was considered as technically non-responsive for not meeting criteria of clause 2.2.2.4 (ii) of RFP by M/s VELJI RATNA SORATHIA INFRA PVT. LTD. Moreover, Bidder has not extended it bid validity beyond 19.04.2026 which also leads to disqualification of the bidder.

