



Government of India / भारतसरकार
Ministry of Road Transport & Highways / सड़कपरिवहनऔरराजमार्गमंत्रालय
Regional Office, Raipur / क्षेत्रीय कार्यालय, रायपुर

File No.: RW/RO/CG/AE/NH-343 /1120

Date: 27.11.2025

MEETING NOTICE

Sub. Meeting Notice for Consultancy Services of Authority's Engineer have been invited by Regional Officer, Ministry of Road Transport Highways, NH Campus, Pension Bada, Raipur (C.G.) with NIT, Tender ID No. are below mentioned.

S. No	NIT No.	Tender ID No.	Bid Invitation Date	Name of Work
2.	RW/RO/CG/AE/NH-343	2025_MoRTH_868169_1	10.07.2025	CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF "UPGRADATION OF PACKAGE-I : RAJPURI KHURD VILLAGE TO PADIH VILLAGE SECTION FROM EXISTING KM 7.830 TO KM 57.650 (DESIGN CH.13.700 TO CH. 62.700) AND PACKAGE-III : BADKI MAHRI VILLAGE TO RAMANUJGANJ SECTION FROM EXISTING KM 80.600 TO KM 110.330 (DESIGN CH. 85.370 TO CH. 114.800) OF NH-343 TO TWO LANE WITH PAVED SHOULDERS WITH FLEXIBLE PAVEMENT IN THE STATE OF CHHATTISGARH ON EPC MODE.

2. In reference to the above it has been decided to hold a meeting on 28.11.2025 at 04:00 PM at RO-Raipur, Office for Opening of Financial Bid for the above mention work.

3. In this regards it is request to make it convenient to attend the meeting physically or through Video Conferencing (VC). The link of VC is given below.

Meeting Link: <https://meet.google.com/vhq-fzrz-rhj>

Yours faithfully,

Goyal 27/11/25

(Vaibhav Goyal)
Executive Engineer
For RO, MoRTH, Raipur

Copy to,

- i) Representative of Finance Wing MoRTH, New Delhi.
ii) SE PWD NH Circle, Bilaspur.
iii) EE PWD, NH Division, Ambikapur
- } for attending the meeting on said date and time

Copy for information:

- i) CE (NH), PWD, NH Zone, Raipur.
- } for attending the meeting on said date and time

Minutes of the Meeting of the Evaluation Committee held on 25.11.2025 for the evaluation of technical proposal for Consultancy Services for Authority's Engineer for Supervision of "upgradation of Package-I:Rajpuri Khurd village to Padih Village Section from existing Km 7.830 to Km 57.650 (Design Ch.13.700 to Ch. 62.700) and Package-III:Badki Mahri village to Ramanujganj Section from existing Km 80.600 to Km 110.330 (Design Ch. 85.370 to Ch. 114.800) of NH-343 to 2-Lane with Paved Shoulders with flexible pavement in the State of Chhattisgarh.

Member Secretary apprised the evaluation committee that tender was invited on 12.07.2025 with bid date of 29.08.2025. Accordingly technical bid was opened on dated 01.09.2025. 1st evaluation committee meeting was held on 13.10.2025. Accordingly, minutes of meeting was uploaded on CPPP portal and Infracon portal. In 1st evaluation, out of 15 bidder, 6 bidders were declared responsive and 9 bidders declared were non responsive.

2.1 In reference to 1st Evaluation Committee Meeting held on 13.10.2025 w.r.t technical evaluation on the subject cited consultancy services and subsequent representations received from concerned bidders, the 2nd evaluation committee meeting was schedule on 18.11.2025, however as all the members of evaluation committee were not available, 2nd technical evaluation meeting is repropose on 25.11.2025, by the Evaluation Committee members wherein the representation received from the bidders were deliberated and discussed.

2.2 It is noticed that M/s MSV International INC. in Association with M/s Asian Geotech Research Services Private Limited has been declared non-responsive as per debarment letter No. NHAI/PIU-GZB/UER-DDE/E-267083/613 dated 15.09.2025. It is observed that MSV have referred the matter on the Hon'ble High Court of Delhi in W.P.(C) 15782/2025 & CM APPL. 64660/2025, whereby the Hon'ble Court vide order dated 14.10.2025 has kept the impugned debarment order in abeyance pending further proceedings. Further, M/s MSV International Inc. has again debarred by the Competent Authority for a period of two (02) years from participating in any future bids with NHAI, MoRTH, and their executing agencies, as per letter No. NHAI/PIU-GZB/UER-DDE/851 dated 24.11.2025.

2.3 It is also noticed that M/s L N Malviya Infra Projects Pvt. Ltd. has been declared non-responsive based on representations received, the CVs has been re-evaluated and it has been observed that the CV of Mr. Sadath Ulla Sharief (Team Leader) in Infracon portal has been marked as "Verification Unsuccessful - Insufficiency". In accordance with the INFRACON Notice dated 19.09.2023 pertaining to mandatory CV verification, the CV of Mr. Sadath Ulla Sharief (Team Leader) has been assigned zero (0) marks. Further, as per Clause 3.4(x)(e), Section-2 of the RFP, "Minimum 75% marks are required. Accordingly, the bid of M/s L N Malviya Infra Projects Pvt. Ltd. has been treated as non-responsive.

2.4 It is noticed that M/s AICON Engineering Pvt. Ltd. In Association with M/s Sri Infra Consulting Engineering Private Limited. has been declared as **Non-Performer** for a period of two (02) years, in accordance with NHIDCL Letter No. NHIDCL/Nagaland/AE/NH-202K/Pkg-1,2 & 3/2022/6080 dated 11.11.2025. Accordingly, the bid of M/s AICON Engineering Pvt. Ltd. In Association with M/s Sri Infra Consulting Engineering Private Limited. has been treated as non-responsive.

2.5 Member Secretary further apprised that other bidders have also submitted their representations, which were re-evaluated and discussed in detail. Accordingly, their scores have been updated as under:

Sr. No	Name of Applicant	Relevant Experience	Evaluation Criteria	Qualifications and competence of the key staff	Total	Technical Responsive
1/15	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. In Association with M/s APN Constructions and Developer Pvt. Ltd.	Non-Responsive The Bidder does not meet the minimum eligibility requirement for firm experience regarding Preparation of the Detailed Project Report/Feasibility Study cum Preliminary Design as per clause 15(A), section-1 of RFP. In view of the above, the bid has been considered non-responsive in accordance with Clause 15(A) of Section-I of the RFP and has not been evaluated further.				
2/15	M/s Global Infra Solutions in Association with M/s Mahamaya Consultant	34.00	20.00	36.79	90.79	Responsive
3/15	M/s L N Malviya Infra Projects Pvt. Ltd.	Non-Responsive Based on representations received, the CVs has been re-evaluated and it has been observed that the CV of Mr. Sadath Ulla Sharief (Team Leader) in Infracon portal has been marked as "Verification Unsuccessful - Insufficiency" on the INFRACON portal. In accordance with the INFRACON Notice dated 19.09.2023 pertaining to mandatory CV verification, the CV of Mr. Sadath Ulla Sharief (Team Leader) has been assigned zero (0) marks. Further, as per Clause 3.4(x)(e), Section-2 of the RFP, "Minimum 75% marks are required. The CVs of six Key Personnel will be evaluated. The CV of the proposed Team Leader should score at least 75% marks. If not, the proposal shall not be considered further." In view of the above provision, since the proposed Team Leader has secured less than the minimum qualifying marks, the proposal cannot be considered for further evaluation and is liable to be treated as non-responsive.				
4/15	M/s AICON Engineering Pvt. Ltd. In Association with M/s Sri Infra Consulting Engineering Private Limited.	Non-responsive The bidder has been declared a Non-Performer for a period of two (02) years, in accordance with NHIDCL Letter No. NHIDCL/Nagaland/AE/NH-202K/Pkg-1,2 & 3/2022/6080 dated 11.11.2025.				
5/15	M/s Bloom Companies LLC.	40.00	19.00	35.87	94.87	Responsive
6/15	M/s Technocrats Advisory Services Private Limited in Association with M/s MRM Associates Private Limited.	39.00	20.00	34.76	93.76	Responsive
7/15	M/s MSV International INC. in Association with M/s Asian Geotech Research Services Private Limited.	Non-Responsive M/s MSV International Inc. has been debarred by the Competent Authority for a period of two (02) years from participating in any future bids with NHAI, MoRTH, and their executing agencies, as per letter No. NHAI/PIU-GZB/UER-DDE/851 dated 24.11.2025.				


Sr. No	Name of Applicant	Relevant Experience	Evaluation Criteria	Qualifications and competence of the key staff	Total	Technical Responsive
8/15	M/s Artefact Projects Limited in Association with M/s KCS Engineering Private Limited	35.00	20.00	35.00	90.00	Responsive
9/15	M/s Geo Designs and Research Private Limited	Non-Responsive Team leader cum senior Highway Engineer Score is less than 75%, hence as per clause 3.4(x)(e) Section-2 of RFP the proposal considers as non-responsive				
10/15	M/s Spectrum Techno Consultants Pvt. Ltd in JV with M/s Infinite Civil Solutions Private Limited	Non-Responsive The Lead members of the JV bidder (M/s Spectrum Techno Consultants Pvt. Ltd) do not meet the minimum eligibility requirements for firm experience in the preparation of the Detailed Project Report / Feasibility Study cum Preliminary Design, as specified in Clause 15(A) & (B) of Section-I of the RFP. In view of the above, the bid has been considered Non-Responsive in accordance with Clause 15(A) & (B) of Section-I of the RFP and has not been evaluated further.				
11/15	M/s Sterling Indo Tech Consultants P Ltd in JV with M/s Sugam Technocrats Private Limited in Association with M/s Ennoble Engineering Consultant LLP.	Non-Responsive The other members of the JV bidder (M/s Sugam Technocrats Private Limited) do not meet the minimum eligibility requirements for firm experience in the preparation of the Detailed Project Report / Feasibility Study cum Preliminary Design, as specified in Clause 15(A) & (B) of Section-I of the RFP. In view of the above, the bid has been considered non-responsive in accordance with Clause 15(A) & (B) of Section-I of the RFP and has not been evaluated further.				
12/15	M/s Mspark Futuristics & Associate	Non-Responsive The Bidder does not meet the minimum eligibility requirement for firm experience regarding Project Supervision / Independent Engineer/ Consultant as per clause 15(A), section-1 of RFP. In view of the above, the bid has been considered non-responsive in accordance with Clause 15(A) of Section-I of the RFP and has not been evaluated further.				
13/15	M/s Bari India Pvt. Ltd. In JV with M/s Redecon (India) Pvt. Ltd. In Association with M/s Expedientlive Research and Consultancy Private Ltd.	Non-Responsive The lead member (i.e., M/s Bari India Pvt. Ltd.) Does not meet the minimum eligibility requirement for firm experience regarding Project Supervision / Independent Engineer/ Consultant as well as preparation of the Detailed Project Report / Feasibility Study cum Preliminary Design as per clause 15(B) section-1 of RFP. In view of the above, the bid has been considered non-responsive in accordance with Clause 15(A) of Section-I of the RFP and has not been evaluated further.				
14/15	M/s Almondz Global Infra-Consultant Limited In Association with M/s Krishna Conferring Private Limited	Non-Responsive The Bidder does not meet the minimum eligibility requirement for firm experience regarding Project Supervision / Independent Engineer/ Consultant as per clause 15(A), section-1 of RFP. In view of the above, the bid has been considered non-responsive in accordance with Clause 15(A) of Section-I of the RFP and has not been evaluated further.				

Sr. No	Name of Applicant	Relevant Experience	Evaluation Criteria	Qualifications and competence of the key staff	Total	Technical Responsive
15/15	M/s Ayoleeza Consultants Pvt. Ltd.	Non-Responsive Not Uploaded in INFRACON Portal				

3. The Evaluation Committee deliberated on the representations of all bidders and opined that all the bids were evaluated meticulously strictly based on the standard RFP and Infracon profile of each bidder / CV of respective key personnel uploaded on Infracon portal.


4. The Evaluation Committee decided to go ahead with the evaluation finalized by the Evaluation Committee in its meeting held on 25.11.2025 and decided that financial bids of above mentioned 04 (four) shortlisted technically responsive bidders which shall be opened.


5. The meeting ended with a vote of thanks to the Chair.



(R.D. Tambrey)
Executive Engineer
NH-Division, Ambikapur


(J.P. Tigga)
Superintending Engineer
PWD, Bilaspur


(Ramveer Yadav)
Executive Engineer
O/o RO-MoRTH, Raipur


(Vaibhav Goyal)
Executive Engineer
O/o RO-MoRTH, Raipur


(Sanjay Kumar)
Representative of Finance
Wing MoRTH, New Delhi


(Abhijeet Kumar)
Regional Officer
RO-MoRTH, Raipur