

No. RW/NH-12014/155/2024/GJ/ZONE-V (249133)

Government of India

Ministry of Road Transport & Highways

(Zone-West)

Transport Bhawan, 1, Parliament Street, New Delhi – 110001

To

Dated: 08th January, 2026

All the bidders as per list enclosed

Subject: Construction of 4 Lane with PS Idar-Badoli bypass section from Design km 81/300 to km 95/500 of NH 168-G in the State of Gujarat (Total length 14.200 km) on EPC mode - Reg. result of technical evaluation.

Reference: Tender Notice No. RW/NH-12014/155/2024/GJ/ZONE-V dated 18.07.2025 (Tender ID: 2025_MoRTH_869625_1)

Sir,

In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
1	M/s Galfar Engineering and Contracting (India) Private Limited	Single Entity	Responsive	
2	M/s Perfect Infracorp Pvt. Ltd.	Single Entity	Responsive	
3	M/s Aired Engineers Pvt. Ltd.	Single Entity	Responsive	
4	M/s Maruti Infracreation Pvt Ltd in JV with M/s Shreeji Infraspac Pvt Ltd.	Joint Venture	Responsive	
5	M/s Oasis Projects Limited in JV with M/s Gurbachan Singh Constructions Private Limited	Joint Venture	Responsive	
6	M/s SMS LIMITED	Single Entity	Responsive	
7	M/s Shiwalay Infra Projects Pvt Ltd in JV with M/s Rajkamal Builders Infrastructure Private Limited	Joint Venture	Non-responsive	The Contract of the bidder M/s Rajkamal Builders Infrastructure Pvt. Ltd. [other partner of the bidder M/s Shiwalay Infra Projects Pvt Ltd in JV with M/s Rajkamal Builders Infrastructure Private Limited] executed in JV with M/s Bhimji Velji Sorathia Const. Pvt. Ltd. for the "Construction of Nagaur Bypass from existing Km 166/260 to Km 180/500 of NH-65 through an Engineering, Procurement and Construction (EPC) Contract under NH(O) in the State of Rajasthan" has been terminated by NH wing of State PWD, Rajasthan vide letter dated 28.04.2025 as per Article 23 of Contract Agreement for Contractor's default. The details are as under: a. Contract Agreement was executed on 18.04.2016 and Joint Memorandum was signed on 06.09.2016. The appointed date was

Rohini

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
				fixed as 07.09.2016 with schedule date of completion as 09.03.2018 with construction period of 18 months. State PWD in its letter mentioned that Contractor abandoned the construction and maintenance of project highway without prior written consent of Authority and cumulative physical and financial progress as on 28.04.2025 was 98.83 %. Contractor has not taken up the maintenance of Project Highway to maintain in traffic worthy condition and failed to cure the default within cure period of 60 days despite cure period notice issued by Authority representative vide letter dated 25.02.2022 and 03.02.2023 and no representation was received from the Contractor against the above termination. b. An Independent Quality Auditor (IQA) was engaged by the Quality Control Wing of the Ministry of Road Transport & Highways to inspect the project and report on the issues identified in the works. The IQA submitted its report on 29.12.2023 observing multiple deficiencies in the works including inter alia several cracks at various locations, ravelling of concrete pavement in many places, with concrete having come out particularly at the joints. These defects/deficiencies are attributable to carelessness of workmanship. Vide letter dated 22.01.2025, the EPC Contractor was directed to submit a compliance report confirming it has implemented the remedial measures detailed in the IQA report with respect to the executed portion of the works and to complete the balance works accordingly. However, State PWD vide letter dated 26.12.2025 reported the Contractor failed to comply with these directions and remains in default. c. Further, Superintending Engineer, PWD, NH Circle, Bikaner vide letter dated 26.12.2025 has initiated the proceedings for declaring M/s Bhimji Velji Sorathia Const. Pvt. Ltd & M/s Rajkamal Builders Infrastructure Pvt. Ltd. (JV) as non-performer and suspended the EPC Contractor from participating in ongoing/future bidding upto a period of 01 month till the proceedings of debarment are underway. As per Clause 2.1.14 of the RFP, "The Bidder, including any Joint Venture Member, shall be deemed to be a non-performing party if it attracts any or more of the following

Rohini

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
				conditions in any of its ongoing or completed projects: i. Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite of two rectification notices issued in this regard. ii. Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity reports (NCR) in design/completed works/maintenance or reported in Inspection Reports issued by Quality Inspectors deployed by the Authority or Officers of the Authority. iii. Expelled from the contract or the contract terminated by the Ministry of Road Transport & Highways or its implementing agencies for breach by such Bidder, including individual or any of its Consortium/JV Member; Provided that any such decision of expulsion or termination of contract leading to debarring of the Bidder from further participation in bids for the prescribed period should have been ordered after affording an opportunity of hearing to such party. iv. In case, any debarred/declared non-performer firm submits the bid, the same will be ignored. Debarment/ declaration as non-performer of a particular firm shall automatically extend to all its allied firms. In case of a joint venture/ consortium is debarred, all partners/ members shall stand debarred for the entire period.
8	M/s GHV (India) Pvt. Ltd.	Single Entity	Responsive	
9	M/s Anish Infracon India Pvt. Ltd.	Single Entity	Responsive	
10	M/s Anusha Projects Private Limited	Single Entity	Responsive	
11	M/s Velji Ratna Sorathia Infra Pvt. Ltd.	Single Entity	Responsive	
12	M/s BNA Infrastructure Pvt Ltd	Single Entity	Responsive	
13	M/s Ravi Infrabuild Projects Limited	Single Entity	Responsive	
14	M/s RKCPL Limited	Single Entity	Responsive	
15	M/s VRC Constructions (India) Limited	Single Entity	Responsive	
16	M/s JSR Constructions Pvt Ltd in JV with M/s The Trinity Group	Joint Venture	Responsive	
17	M/s Kalthia Engineering and Construction Ltd in	Joint Venture	Responsive	

Polish

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
	JV with M/s Saraswati Construction Co.			
18	M/s Apex Tarmac Pvt. Ltd.	Single Entity	Responsive	
19	M/s Kram Infracon Private Limited	Single Entity	Responsive	
20	M/s T AND T Infra Limited	Single Entity	Responsive	
21	M/s Shree Girrajee Infra Heights Private Limited	Single Entity	Responsive	
22	M/s HRY Kundu Buildtech Private Limited in JV with M/s KCC Buildcon Private Limited	Joint Venture	Responsive	
23	M/s Agrawal Infrabuild Private Limited in JV with M/s Silica Infra Pvt. Ltd.	Joint Venture	Responsive	
24	M/s KCC Infra Private Limited in JV with M/s KK Gupta Constructions Private Limited	Joint Venture	Responsive	

2. The technically non-responsive bidders are hereby given seven days' time to represent, if any, against their technical non-responsiveness.
3. The technically responsive bidders are requested to submit their updated bid capacity in accordance with Clause 2.2.2.1 of RFP by 20.01.2026.
4. The date of opening of the financial bids shall be intimated subsequently.


 (Rohin Kumar Gupta)
 Superintending Engineer (Zone-West)

List of Bidders				
S.No.	Name of Bidder	Address	Email	Contact
1.	M/s Galfar Engineering and Contracting (India) Private Limited	Unit No. 6&7, 15 th floor, Tower-B, EMAAR Digital Greens, Golf Course Extension Road, Sec-61, Gurgaon-122011, Haryana	bd@galfar-india.com	+91-1244971333
2.	M/s Perfect Infracorp Pvt. Ltd.	S-8, 9, Perfect Plaza, Radhanpur Road, Mehsana-384002 (Gujarat)	pccinfracorp@gmail.com	+91-9825079187, 02762-250226-241848
3.	M/s Airef Engineers Pvt. Ltd.	Airef House, B-23, Infocity, Sector-34, Gurgaon, 122001	Gagan.gupta@airefengineers.com	01244669699
4.	M/s Maruti Infracreation Pvt Ltd in JV with M/s Shreeji Infraspac Pvt Ltd.	1101, The Capital 2, near Sola, Science city, Sola, Ahmedabad, Gujarat-380060	tender@marutiinfracreation.com	079-49231843
5.	M/s Oasis Projects Limited in JV with M/s Gurbachan Singh Constructions Private Limited	Plot No. 1217, Unity Square, JLPL Industrial Area, Sector-82, SAS Nagar, Mohali, Punjab-140308	tender@oasisprojects.com	+91-8725000440
6.	M/s SMS LIMITED	IT Park, 20 STPI Gayatri nagar, Parsodi, Nagpur-440022	smsiltech@gmail.com	+91 (0712)7125350, 7125326
7.	M/s Shiwalay Infra Projects Pvt Ltd in JV with M/s Rajkamal Builders Infrastructure Private Limited	4, JP Nagar, Near Manisha Char Rasta, O P Road, Akota-390007	tender@shivalay.in , rajkamal.tenders@gmail.com	9998665149
8.	M/s GHV (India) Pvt. Ltd.	1st Floor, AML Center 1, 8 Mahal Industrial Area, Mahakali Caves Road, Andheri (East), Mumbai-400 093	tender@ghvgroup.com , tenderghv@gmail.com	022-67250014/15
9.	M/s Anish Infracon India Pvt. Ltd.	Survey No. 160, Nr. Kadiwala petrol Pump, Opp. RTO Office, Vijapur Road, Himatnagar Dist. Sabarkantha (Gujarat) Pin No. 383001	anishtender@gmail.com	+91-02772 223755

10.	M/s Anusha Projects Private Limited	H. No. 8-3-833/119, Plot No. 119, Phase-I, Kamalapuri Colony, Srinagar Colony, Hyderabad-500073, Telangana	anushaprojects@gmail.com	040-23601166
11.	M/s Velji Ratna Sorathia Infra Pvt. Ltd.	702, Smeet Complex, Sarabhai Campus, Vadodara-390023, Gujarat	mail@vrs.co.in	9979333333
12.	M/s BNA Infrastructure Pvt Ltd	"30" Tulsi Hindu Society Tapi Nagar Bhusawal, 425201	bnacastro@yahoo.com	9422279264
13.	M/s Ravi Infrabuild Projects Limited	95, Hiran Magri, Sector 11, Udaipur (Raj.) 313002	info@raviinfra.com	0294-2482238
14.	M/s RKCPL Limited	DLF Corporate Greens, Tower-3A, 4 th floor, SPR Road, Gurugram-122004, Haryana	info@rkcpl.ltd , goyalkrishan01@gmail.com	94665-55566
15.	M/s VRC Constructions (India) Limited	Plot No. 16, VRC Tower, Opp. Metro Pillar No. 190, Paschim Vihar Extn., Paschim Vihar, Rohtak Road, Delhi-110063	tender@vrcgroup.in	011-35459900
16.	M/s JSR Constructions Pvt Ltd in JV with M/s The Trinity Group	No. 318, Sri Soudha, 1st Stage, Indiranagar, Bangalore-560038	bhaktha@jsr.co.in , qsl@jsr.co.in , umasankar@jsr.co.in	94835 39292 / 9490117388 / 9844972315
17.	M/s Kalthia Engineering and Construction Ltd in JV with M/s Saraswati Construction Co.	"Kalthia House", 193, Satyagrah Chhavani, Opp. ISCON Mall, S. G. Highway, Ahmedabad-380015, Gujarat	kecl@kalthiagroup.com	+91- 9825034677
18.	M/s Apex Tarmac Pvt. Ltd.	Bypass Road, Nr. RTO Office, Himatnagar-383001, S.K. Gujarat	tender@apextarmec.com	+91-2772- 290694, +91- 9924680580
19.	M/s Kram Infracon Private Limited	CIM, Sector 133, Wish Town, Noida-201304	Murali.reddy@kram.co.in	+919900897686
20.	M/s T AND T Infra Limited	Office No 1 to 5, A1 Vishnu Vihar, Bibewewadi-kondhwa road, market yard, Pune - 411037	tender@tandtinfra.com	8652521909

21.	M/s Shree Girrajee Infra Heights Private Limited	H. No. 2304, Gangwan Mohalla, Kosi Kalan Rural, Distt. Mathura, Uttar Pradesh-281403	shreegroup555@gmail.com	+91-9568600006
22.	M/s HRY Kundu Buildtech Private Limited in JV with M/s KCC Buildcon Private Limited	C-601, Nirvana Courtyard, Nirvana Country, Sector-50, Gurugram (Haryana) 122018	tender@hrykundubuildtech.com	+91-9354455755
23.	M/s Agrawal Infrabuild Private Limited in JV with M/s Silica Infra Pvt. Ltd.	2 nd floor, AIPL Tower, Link Road, C.M.D Chowk, Bilaspur, Chhattisgarh	tender@agrawalinfrabuild.com	7440444026, 07752-414453, 404453
24.	M/s KCC Infra Private Limited in JV with M/s KK Gupta Constructions Private Limited	C-20A, Metal Colony, Ambabari, Jaipur, Rajasthan-302023	technical@kccinfra.in	7358228200