

Minutes of the meeting of the Tender Advisory Committee held on 01.10.2025 for Short Term Maintenance Contract (STMC) work for Selected stretch of NH 309A from km 77.00 to 93.00 in the state of Uttarakhand for the year 2025-26.during FY 2025-26.

The work of Short Term Maintenance Contract (STMC) work on NH-309A (from Km 77.00 to 93.00 in the state of Uttarakhand during FY 2025-26 has been sanctioned vide Ministry's letter no. RO/UK/STMC/2024-25/01 Comp No-245786 Dt. 08-08-2025 for 240.70 Lakh (Job No: RO/UK/STMC/2024-25/01) Comp No- 245786

1. The bids for the above work were invited through e-tendering by the Superintending Engineer, N.H. Circle, PWD, Haldwani vide letter No. 2935/12M-NH/2025, Dated 07/08/2025. The Civil project Cost for the work is Rs. 184.72 Lacs.
2. The meeting of the evaluation committee chaired by Superintending Engineer, N.H. Circle, PWD, Haldwanion 27-09-2025. The following officers are present:-

(1)	Shri Harish Pangti, SE, NH Circle, PWD Haldwani	Chairman
(2)	Shri Deepak kumar Joshi EE, NH Division, PWD Lohaghat	Member

3. It was apprised by the Tender Advisory Committee that the Bidders were allowed to upload their bids from 08-08-2025 to 08-09-2025. In response, Three (3) Bids were received among which Two(2) bid was found Non-Responsive due to non-submission of affidavit duly notarised as per Clause 12.2(v) of section-2.Hence Technical Bids of the following one (1) Bidders were opened on 10-09-2025:-

Sl. No.	Name of Firm
1	N.P. Buildwell Pvt. Ltd. 102,,1 ST floor Devika chamber, RDC Rajnagar Gajiabad (UP)

4. The Evaluation Committee examined all the relevant papers submitted by the bidder against various eligibility criteria thoroughly and evaluated the bid. The committee observed that following bidder is Technically Non-Responsive due to following reasons-

Sl. No.	Name of Firm	Reasons for Non-Responsiveness
1	N.P. Buildwell Pvt. Ltd.	GST not deposited in Bharatkosh Portal

5. Hence the committee deliberated and recommended Retendering of above mentioned work.


(Er. Deepak kumar Joshi)
Member
Executive Engineer
NH PWD Lohaghat


(Er. Harish Pangti)
Signature Not Verified
Digitally signed by Anil Kumar Pangty
Date: 2025.10.08 12:20:51 IST
Location: eProcure-EPROC