

**GOVERNMENT OF INDIA
MINISTRY OF ROAD TRANSPORT AND HIGHWAYS
REGIONAL OFFICE HYDERABAD**

Name of Work: Revised Results of Technical Evaluation - "Consultancy services for preparation of DPR for (1) Balance works of four laning from Km 6/700 to 7/930, Km 10/090 to 10/670, Km 11/070 to 11/110, Km 14/500 to 15/100, Km 16/030 to 16/120 (RHS), Km 16/750 to 17/055 (LHS), Km 16/760 to 17/100 (RHS), Km 19/700 to 21/500 and (2) Reconstruction of Existing culvert to 4 lane Minor bridge at Km 14/400 of Bodhan-Nizamabad Section of NH-63 in the State of Telangana & (3) Widening to 4 lane+PS of Nizamabad Bodhan section of NH 63 in the state of Telangana (4) Construction of ROB at Km 21/4-6 of Bodhan-Nizamabad section of NH-63 (5) Balance works of four laning from Km 10/360 to Km 12/0 of Maharastra State Border to Bhodhan section of NH 63"

NIT No.: RW/HYD/Misc-28/NIT/DPR 2025-26/10 Dt 19.08.2025

Sr. No	Name of the Bidder	Score	Remarks
1	M/s Indian Technocrat Ltd. In JV with M/s Saadhya Infra Solutions LLP in association with M/s Spera Infra Consultants Pvt Ltd.	94.56	Technically Responsive
2	M/s Civil Mantra Infracon Limited in association with M/s Sumad Enterprises.	96.76	Technically Responsive

The financial bids opening is scheduled on Dt: 05.12.2025 at 1500 Hrs. Hence, the Technically responsive Bidders are directed to submit the details as per Clause 3.1.3 of Lol of RFP through email: romorthhyderabad24@gmail.com before 04.12.2025, 1500 Hrs.

