

**Office of the Executive Engineer  
N.H. Division Lakhisarai At-Munger**

E-Mail- eenhlakhisaraiatmunger1@gmail.com


Mob. No. 9470001314

Letter No. -----80-----

Munger/Dated-----29/01/2026-----

**Tender Cancellation Notice**

NIT No.- NH/Lakhisarai/STMC/08/2025-26 Dated 25.09.2025 issued for the work - Short Term Maintenance contract (STMC) work form km 64(P) to km 69(P) and Km. 98.00 to Km 123.00 of NH-333A for the year 2025-26 (Job no.- STMC/NH-333A/25-26/01) is hereby cancelled due to technical and unavoidable reasons.

  
Executive Engineer,  
National Highway Division,  
Lakhisarai at Munger

# अधीक्षण अभियंता का कार्यालय,

राष्ट्रीय उच्च पथ अंचल, पथ निर्माण विभाग, भागलपुर।

Email id. sercdnhbhagalpur@gmail.com/ se-nh-bhagalpur-bih@nic.in

Mob. No. 9470001348

पत्रांक :- 79 (अनु.)

भागलपुर/दिनांक :- 21/01/2026

प्रेषक:-

अधीक्षण अभियंता,  
राष्ट्रीय उच्च पथ अंचल,  
पथ निर्माण विभाग, भागलपुर।

सेवा में,

कार्यपालक अभियंता,  
राष्ट्रीय उच्च पथ प्रमंडल,  
पथ निर्माण विभाग, लखीसराय, मु० मुंगेर।

विषय :-

**Short term maintenance contract (STMC) work from Km 64(P) to Km 69(P) and Km 98.00 to Km 123.00 of NH-333A for the year 2025-26 (Job No STMC/NH-333A/25-26/01). Reg.- Financial Bid**

प्रसंग:-

मुख्य अभियंता, राष्ट्रीय उच्च पथ (दक्षिण) उपभाग, पथ निर्माण विभाग, बिहार, पटना का पत्रांक-230(अनु०) दिनांक-20.01.2026

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र के संबंध में कहना है कि दिनांक-15.01.2026 को Tender Evaluation Committee के बैठक में विषयांकित कार्य के वित्तीय बीड को रद्द करते हुए पुनः निविदा आमंत्रित करने का निर्णय लिया गया है।

उक्त निर्णय के आलोक में विषयांकित कार्य के वित्तीय बीड को रद्द करते हुए पुनः निविदा आमंत्रण करने की दिशा में शीघ्र अग्रतर कार्रवाई करने हेतु निदेश दिया जाता है।

अनु०:-यथोक्त।

विश्वासभाजन,

अधीक्षण अभियंता,

राष्ट्रीय उच्च पथ अंचल,

पथ निर्माण विभाग, भागलपुर।

21/01/26

**National Highways (South) Wing, R.C.D.**

Ground Floor, Extension Building, Block-B. Old Secretariat Campus, Bihar, Patna

Sanjay Kumar Bharti  
Chief EngineerMobile No. 9470001355  
Email- cenhsouthbihar@gmail.com

Letter No.-NH-34/Tender-05-04/2025

230 (33)

Date: 20/1/2026

To.

Superintending Engineer,  
NH Circle, Bhagalpur.

Sub:

Short term maintenance contract (STMC) work from km 64(P) to km 69(P) and km 98.00 to km 123.00 of NH-333A for the year 2025-26 (Job No STMC/ NH-333A/25-26/01). Reg.-Financial Bid

Ref:

Your's letter No. 12(we) dt.05.01.2026

With reference to the above mentioned subject, it is to inform that evaluation of financial bid of the above work was done on 15.01.2026 by Tender Evaluation Committee. The Committee recommended to cancel the bid and re-invite a fresh bid.

Therefore, you are being directed to cancel the bid and re-invite the fresh bid.

Encl.-MoM of Evaluation Committee

Yours faithfully

Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.

Dated. 20/1/2026

Memo No.

230

Copy forwarded to Executive Engineer, NH Division, Lakhisarai at Munger for information &amp; necessary action.

Chief Engineer

N.H. (South)Wing, R.C.D, Bihar, Patna.



80

**Minutes of Meeting of Evaluation Committee for Evaluation of Financial Bid for Short Term Maintenance work from km 64(P) to km 69(P) and km 98.00 to km 123.00 of NH-333A for the year 2025-26 in the state of Bihar under N.H. Division Lakhisarai at Munger held on 15.01.2026 in the office of Chief Engineer, NH (South) Wing, RCD, Bihar, Patna.**

**Amount put To Tender: 5.28091 Cr.**

The above-mentioned work was sanctioned by Ministry vide letter no-NH-15017/2/2024-P&M (Comp. No-233224) dated 03.10.2025 (Job No. STMC/NH-333A/25-26/01) amounting to Rs. 5.4576 Cr. The amount put to tender was Rs 5.28091 Cr vide corrigendum-II dated 06.10.2025.

2. The bid for the above-mentioned work was invited online by Executive Engineer, NH Division, Lakhisarai at Munger vide NIT No.-NH/LAKHISARAI/STMC/08/2025-26 dated-25.09.2025 on e-procurement site with bid due date 15.10.2025. The date of opening of technical bid was fixed on 17.10.2025 at 16:00 Hrs.
3. Tender was opened online on 17.10.2025 in which following 03 (three) bidders have participated:

| Sr. No. | Name of bidder                                                                       |
|---------|--------------------------------------------------------------------------------------|
| 1.      | Balkrishna Bhalotia Construction Pvt. Ltd.<br>Add- Jamui Bazar Jamui (Bihar) -811307 |
| 2.      | Amit Kumar Gupta.<br>Add- Mirchaibari, Barmasia, Katihar-854105 (Bihar)              |
| 3.      | Amar Engicon and Construction Pvt. Ltd.<br>Add- Deoghar, Jharkhand-814112            |

4. Technical Evaluation of the above bids was done in TEC meeting held on 19.12.2025 and following 02 (two) bidders were declared technically responsive: -

| Sr. No. | Name of bidder                                                                        |
|---------|---------------------------------------------------------------------------------------|
| 1.      | Balkrishna Bhalotia Construction Pvt. Ltd.<br>Add- Jamui Bazar, Jamui (Bihar) -811307 |
| 2.      | Amar Engicon and Construction Pvt. Ltd.<br>Add- Deoghar, Jharkhand-814112             |


5. The financial bids of all 02 (two) technically responsive bidders were opened on 01.01.2026. Superintending Engineer, N.H. Circle, Bhagalpur vide his letter no. 12(we) dated 05.01.2026 has submitted comparative statement of financial bid.
6. During the evaluation of financial bid, it has been found that estimated cost mentioned in financial bids of both bidders is Rs 5.28091 Cr but in comparative sheet submitted by Superintending Engineer, N.H. Circle, Bhagalpur estimated cost mentioned is Rs 4.49323 Cr which indicates that the amount was not modified properly on e-procurement site.



7. Hence in the view of above, The Evaluation Committee recommends to cancel the bid and reinvite fresh tender and seek an explanation from the Executive Engineer, NH Division, Lakhisarai as regard to wrong estimated cost in downloaded comparative sheet.


Meeting ended with a vote of thanks by the chair.

  
15/01/26  
**(Saket Kumar Raushan)**  
Executive Engineer  
Division, Lakhisarai at Munger.

  
15/01/26  
**(Raj Kumar)**  
Executive Engineer,  
For RO MoRT&H, Patna.

  
15/01/26  
**(Majeed Ahmad)**  
Internal Financial Advisor,  
RCD, Bihar, Patna.

  
15/01/26  
**(Rajendra Kumar Rai)**  
Superintending Engineer,  
NH Circle, Bhagalpur.

  
15/01/2026  
**(Sanjay Kumar Bharti)**  
Chief Engineer,  
NH (South) Wing, RCD, Bihar, Patna.