

Government of India
Ministry of Road Transport & Highways
(Chief Engineer-Regional Office,Lucknow)
N.H. Bhawan, Biotech Chowk, Lucknow Ring Road, Vikas Nagar, Lucknow - 226022
Ph.(0522) -2967112,2738226(Tele-Fax)

Date: 08.07.2026

Bid.No.: CE-RO/LKO/NH(O)/11/NH-328/Civil Work/2022-23 Dated 29.09.2025

Sub.: RFP for the work of Improvement and up-gradation to two lane with Paved Shoulder configuration from existing Km 7+410 to Km 56+245 (design chainage km 0+000 to Km 49+235) Hadia Chauraha to Karmaini Ghat section of NH-328 in the State of Uttar Pradesh on EPC mode-
Technical Evaluation Results-Reg.

The technical bids for the subject cited work were opened on 26.11.2025 and evaluated as per the evaluation criteria stipulated in the RFP document by the Evaluation Committee in the meeting held on 20.03.2026,25.05.2026,10.06.2026,17.06.2026 & 08.07.2026. The result of the evaluation is as under:

Sl. No.	Name of the bidder	Status of Responsiveness	Remarks
1/20	M/s Civtect (India) Private Limited	Responsive	-
2/20	M/s Limited Liability Company Sphere "LLC SPHERE"- Haldhar Infratech (JV) [Share: 70% & 30%]	Responsive	-
3/20	M/s Kanti Prashad Mittal	Non responsive	As per Clause 2.2.2.2 (i)
4/20	M/s Ravi Infrabuild Projects Limited	Responsive	-
5/20	M/s R&C Infraengineers Private Limited - M/s Ajay Builders Engineers & Construction Private Limited (JV) [Share: 51% & 49%]	Responsive	-
6/20	M/s Airef Engineers Private Limited (AEPL)	Non responsive	As per clause 2.2.2.2 (ii)
7/20	M/s Galfar Engineering and Contracting (India) Private Limited	Responsive	-
8/20	M/s Dhariwal Buildtech Limited- M/s J. K. Engicon Private Limited (JV) [Share: 51% & 49%]	Responsive	-
9/20	M/s Mayasheel Ventures Limited - M/s JSP Projects Private Limited (JV) [Share: 74% & 26%]	Non responsive	As per clause 2.17.
10/20	M/s Ambe Infraprojects Private Limited - M/s Vijai Constructions (India) Private Limited (JV) [Share: 70% & 30%]	Responsive	-
11/20	M/s Sharma Construction Project Private Limited - M/s Krishna Constellation Private Limited (JV) [Share: 70% & 30%]	Responsive	-
12/20	M/s Royal Infraconstru Limited - M/s Bhardwaj Unibuild Private Limited (JV) [Share: 51% & 49%]	Responsive	-
13/20	M/s Silica Infra Private Limited - M/s Jeet Asia Private Limited (JV) [Share: 74% & 26%]	Non responsive	As per clause 2.2.2.2(i), 2.2.2.4 (i) and 2.17
14/20	M/s Jayshree International - M/s Ajay Prakash Associates (JV) [Share: 74% & 26%]	Non responsive	As per clause 2.1.17 read with clause 2.1.14 (M/s Jayshree International has been debarred by NHIDCL from participating in NHIDCL/ MORTH projects for a period of six months vide debarment order no. 5173 dated 01.07.2026)

15/20	M/s Ganpati Bharat Private Limited	Responsive	-
16/20	M/s KCC Buildcon Private Limited - M/s Sheeraj Projects Pvt. Ltd. (JV) [Share: 51% & 49%]	Non responsive	As per clause 2.2.2.4 (i)
17/20	M/s BRN Infrastructures Pvt Ltd	Non responsive	As per clause 2.2.2.1, 2.2.2.3 (i) & (ii), 3.1.6.1(f) read with clause 2.2.2.8(i)
18/20	M/s Shiva Buildtech Pvt Ltd	Non responsive	As per clause 2.2.2.2(i) and 2.2.2.2(ii)
19/20	M/s S&P Infrastructures Developers Pvt. Ltd.	Responsive	-
20/20	M/s Kaluwala Construction Pvt Ltd	Responsive	-

2. The Financial Bids of the technically responsive bidders will be opened online on 13.07.2026 at 03:00 pm.

3. The technically responsive bidders shall submit the updated bid capacity as on the day before opening of the financial bids, i.e, before 13.07.2026, as specified in Clause 2.2.2.1(4) of the RFP, the Authority will open the financial bids accordingly.

(-sd/)
Chief Engineer-Regional Officer,
MoRT&H, Lucknow