

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Sanjay Kumar Bharti
Chief Engineer

Mobile No.-9470001355
Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-11/2025

3823 (33)

Date:

24/12/2025

To,

Executive Engineer,
NH Division, Gaya.

Sub: Construction to two lanning with paved shoulder of Nasriganj Bypass and Dawath Bypass of NH-120 in the State of Bihar on EPC Mode (Job No.-NH-120/BR/2022-23/69) under NH Division, Gaya Reg.-Technical Bid.

Ref: Superintending Engineer, NH Circle, Dehri On Sone letter No.-1431 (we) dated-01.12.2025


Sir,

With reference to the above mentioned subject, it is to inform that Evaluation of Technical Proposal for the subject work was done on 16.12.2025 by Technical Evaluation Committee. The Evaluation Committee recommended to cancel the bid and re-invite a fresh bid.

You are being directed to cancel the bid and re-invite the fresh bid.

Encl.-MoM of Evaluation Committee

Yours faithfully


Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.


Memo No.

3823

Dated.

24/12/2025

Copy forwarded to Superintending Engineer, NH Circle, Dehri On Sone for information & necessary action.


Chief Engineer

N.H. (South)Wing, R.C.D, Bihar, Patna.

24/12/25

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Samraj Kumar Bhatti
Umakant Rajak
Chief Engineer

Mobile No.-9470001355
Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-11/2025

3823(24)

Date: 24/12/2025

To,

Executive Engineer,
NH Division, Gaya.

Sub:

Construction to two laning with paved shoulder of Nasriganj Bypass and Dawath Bypass of NH-120 in the State of Bihar on EPC Mode (Job No.-NH-120/BR/2022-23/69) under NH Division, Gaya Reg.-Technical Bid.

Ref:

Superintending Engineer, NH Circle, Dehri On Sone letter No.-1431 (we) dated-01.12.2025

Sir,

With reference to the above mentioned subject, it is to inform that Evaluation of Technical Proposal for the subject work was done on 16.12.2025 by Technical Evaluation Committee. The Evaluation Committee recommended to cancel the bid and re-invite a fresh bid.

You are being directed to cancel the bid and re-invite the fresh bid.

Encl.-MoM of Evaluation Committee

Yours faithfully

Umakant Rajak
24/12/2025
Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.

Memo No.

3823

Dated. 24/12/2025

Copy forwarded to Superintending Engineer, NH Circle, Dehri On Sone for information & necessary action.

Umakant Rajak
24/12/2025
Chief Engineer

N.H. (South)Wing, R.C.D, Bihar, Patna.

Minutes of the Meeting of Evaluation Committee for Evaluation of Technical Bid for Construction to Two Lanning with paved shoulder of Nasriganj Bypass and Dawath Bypass of NH-120 in the state of Bihar on EPC mode (Job no-NH-120/BR/2022-23/69) under NH Division Gaya, held on 16.12.2025 in the office of Chief Engineer, NH (South) Wing RCD, Bihar Patna.

Amount put to Tender: -Rs 28.08 Crore.

The above-mentioned work was sanctioned by Ministry vide letter no.-RW/PAT/NH-120/DPR/Daudnagar Bpass/ Gaya (Computer No. 219362) dated 19.09.2025 amounting to Rs. 106.93 Cr. The amount of the work put to tender is Rs 28.08 Cr.

2. The bid was invited online by Executive Engineer, NH Division Gaya vide NIT No.-06/EPC/NH-Gaya/2025-26 dated 06.10.2025 on e-procurement site with bid due date 07.11.2025 which was extended to 14.11.2025 (Corrigendum-2) upto 16.00 hrs. The date of opening of technical bid was fixed on 18.11.2025 at 16:00 Hrs.

3. Tender was opened online on 18.11.2025 by Executive Engineer, NH Division, Gaya in which following 02 (Two) bidders have participated:-

Sl. No.	Name of bidders
(i)	M/s Shaligram Singh, Mahabir Bhawan, Suresh Colony Sadar Hazaribagh
(ii)	M/s S S Enterprises, 142/B A.C Road, Indraprastha (N) P.O.- Khagra, P.S-Berhampore, Dist- Mursidabad-742103

4. Superintending Engineer, NH Circle Dehri-on -sone vide his letter no. 1431(we) dt. 01.12.2025 has submitted the bids of all participated 02 (Two) bidders for Technical Evaluation.

5. The Evaluation Committee examined the technical bids of above bidders and based on documents uploaded by the bidders, the Evaluation Committee found that both bid received were technically non-responsive. Technically non-responsive bids and their reasons are given below: -


Sl. No.	Name of bidder(s)	Remarks
i)	M/s Shaligram Singh, Mahabir Bhawan, Suresh Colony Sadar Hazaribagh	Non-Responsive 1. The bidder fails to qualify Aggregate Technical Capacity & Similar nature criteria as per RFP CI 2.2.2.2. 2. The bidder fails to qualify Bid Capacity as per RFP CI 2.2.2.1
ii)	M/s S S Enterprises, 142/B A.C Road, Indraprastha (N) P.O.- Khagra, P.S-Berhampore, Dist- Mursidabad-742103	Non-Responsive The bidder has not submitted Bank Guarantee for BID Security as per APPENDIX – II of RFP.


[Handwritten signatures and initials]


6. Based on para 5, the Evaluation Committee recommends to cancel the present bid as both participated bidders found technically non-responsive.


7. In view of the above, the Evaluation Committee directed Executive Engineer, NH Division, Gaya to cancel the present bid and invite fresh tender as per latest Ministry's Guidelines.


Meeting ended with a vote of thanks by the chair.


(Indrajeet Kumar Arya)
Executive Engineer
NH Division, Gaya
(Member Secretary)


(Prasant Kumar)
Executive Engineer,
For RO MoRT&H, Patna
(Member)


(Majeed Ahmad)
Internal Financial Advisor,
RCD, Bihar, Patna
(Member)


(Girish Narayan Singh)
Superintending Engineer,
NH Circle, Dehri-on -sone
(Member)


(Sanjay Kumar Bharti)
Chief Engineer,
NH (South) Wing, RCD, Bihar, Patna
(Chairman)

Technical C/S Evaluation of Applications for Construction to Two Laning with paved Shoulder of Nasriganj Bypass and Dawath Bypass of NH-120 in the State of Bihar on EPC Mode.

Amount put to tender:- Rs. 28.08 Cr

Date of NIT- 06.10.2025

Last date of submission of RFQ & RFP (online application on 14.11.2025 Up to 16 :00 Hrs.),

Date of opening of Technical Bid 18.11.2025 Time 16:00 Hrs. only on [https://eprocure.gov.in]

Sl. No.		Particulars/ Qualification criteria	Required As per RFP	1		2	
				M/s Shaligram Singh, Mahabir Bhawan, Suresh Colony Sadar Hazaribagh	page no	M/s S S Enterprises, 142/B A.C Road, Indraprastha (N) P.O.- Khagra, P.S- Berhampore, Dist- Mursidabad-742103	page no
1		General Informations					
		Form Fee Amount	Rs. 10000.00	Yes	193	Yes	1183
		Deatail of form Fee		SBIN425318009294 date-14.11.2025	193	Transaction Ref No. 0511250047415 dt 5 Nov 2025	1183
a		Bid Security	Rs. 28.10 Lac	Yes	59 to 63	Not attached	
2		Check List of Proper Formats					
a	Appendix IA	LETTER COMPRISING THE TECHNICAL BID	Yes	Yes	189 to 192	Yes	997 to 999
b	Annex-I	Details of Bidder	Yes	Yes	1 to 3	Yes	1000 to 1003
c	Annex-II	Technical Capacity	Yes	Not Attached		Yes	1004
d	Annex-III	Financial capacity	Yes	Yes	14	Yes	1023
e	Annex-IV	Deatails of Eligible Projects having certificate from its statutory auditors/client/Engineer-in charge/ Independent Engineer/Authority's Engineer in the format	Yes	Yes	66 to 68	Yes	1027 to 1152
f	Annex-V	Statement of Legal Capacity	Yes	Yes	5	Yes	1167
g	Annex-VI	Information required to evaluate the BID Capacity under clause 2.2.2.1 Existing commitments should be countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent .	Yes	Yes	15	Yes	1168
h	APPENDIX - II	BID Securing Declaration in proper format	Yes	No			
		Affidavite by Bidder	Yes	Yes	77		
0		Balance sheet and Auditor's Report	Yes	Yes	21 to 57	Yes	1203 to 1422
i	APPENDIX-III	Format for Power of Attorney for signing of BID	Yes	yes	10	Yes	1442
4		Calculation of Technical Capacity:					
a		Category 1 : Project exp. On eligible projects in highways sector that qualify under clause 2.2.2.5					
		Factor 1					
		Payment Received (In Cr.)					
		Experince Score (In Cr.)		0			
b		Category 2 : Project exp. On eligible projects in Core sector that qualify under clause 2.2.2.5					
		Factor 0.75					
		Payment Received (In Cr.)					
		Experince Score (In Cr.)		0			
c		Category 3 : Const. exp. of eligible projects in highways sector that qualify under clause 2.2.2.5					
		Factor 1					
		Payment Received (In Cr.)		Rs. 8.10 Cr.	68	Rs. 50.13 Cr.	1027 to 1152
		Experince Score (In Cr.)		Rs. 8.10 Cr.		Rs. 50.13 Cr.	

W B

Sl. No.	Particulars/ Qualification criteria	Required As per RFP	M/s Shaligram Singh, Mahabir Bhawan, Suresh Colony Sadar Hazaribagh	M/s S S Enterprises, 142/B A.C Road, Indraprastha (N) P.O.- Khagra, P.S- Berhampore, Dist- Mursidabad-742103		
	Category 4 : Project exp. On eligible projects in core sector that qualify under clause 2.2.2.5					
	Factor 0.75					
	Payment Received (In Cr.)					
	Experince Score (In Cr.)			0		
e	Aggregate Technical Capacity	Rs.21.06 Cr	Rs. 8.10 Cr.	Rs. 50.13 Cr.		
5(a)	Financial capacity	Rs 1.41 Cr	Rs 3.44 Crore	13	Rs. 3.55 Crore	1023
b	Average Annual Turnover for last five years	5.62 Cr	Rs. 19.01 Crore	13	Rs. 28.27 Crore	1,023
6(a)	(i) The number of similar contracts completed after using enhancement factors as given below: 2024/2024-25, 1.00 2023/2023-24, 1.05 2022/2022-23, 1.10 2021/2021-22, 1.15 2020/2020-21, 1.20		Strengthening work of Dhamni- Kushmaha Road (Total Length- 9.975 KM) under Road Division, Deoghar for the year 2022-23.	68	Burnpur Samdi Road from 3.00 kmp to 9.00 kmp Lalganj-Gourandi-Runakuraghat road from 0.00 kmp to 10.37 km, Domohani-Gourandi-Runakuraghat Road from 10.50Km to 14.50 Km Strengthening Work under Asansol Highway Division in the District of Paschim Bardhman.	1,066
b	Amount Similar Nature					
c	One Similar Work	Rs. 9.828 Cr	Rs. 7.46 Crore	68	Rs. 29.41 Crore	1066
d	For Two Similar Work	Rs. 7.02 Cr. each				
7	Calculation of Bid Capacity					
	Paymet Received Year wise					
a	Total value of works executed during 2020/2020-21 updated to current price level by multiplying the Factor 1.20					
	Payment Received (In Cr.)		3.936	15	8.67	1168
	updated Payment Receipt (In Cr.)		4.7232		10.404	
b	Total value of works executed during 2021/2021-22 updated to current price level by multiplying the Factor 1.15					
	Payment Received (In Cr.)		1.83	15	15.14	1168
	updated Payment Receipt (In Cr.)		2.1045		17.411	
c	Total value of works executed during 2022/2022-23 updated to current price level by multiplying the Factor 1.10					
	Payment Received (In Cr.)		5.43	14,34	32.84	1168
	updated Payment Receipt (In Cr.)		5.973		36.12	
d	Total value of works executed during 2023/2023-24 updated to current price level by multiplying the Factor 1.05					
	Payment Received (In Cr.)		2.217	15	46.62	1168
	updated Payment Receipt (In Cr.)		2.32785		48.951	
e	Total value of works executed during 2024/2024-25 updated to current price level by multiplying the Factor 1.00					
	Payment Received (In Cr.)(under audit)		0.00	15	28.52	1168
	updated Payment Receipt (In Cr.)		0		28.52	
8	Maximum value of works executed during 2020/21 to 2024/25 (Value of A for Calculation of Bidding Capacity, In Cr.)		5.97		48.95	
9	Value at current price level of the existing commitments and ongoing works to be completed concurrently (Value of B, In Cr.)		3.69	17	27.08	1169
10	Amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year indicated in Appendix) (Value of C, In Cr.)		0	15	0.00	1168
11	Bid Capacity= A*N*2.5-B+C	28.08 Cr	18.71		156.49	
	Whether Responsive		Non Responsive		Non Responsive	