

Minutes of the Meeting dated 09.12.2025 for evaluation of Technical Bids for the work of "Widening and Upgradation from Two Lanes with paved shoulder to Four lane in Km 17.600 to 21.350 of NH 07 Section Sulemanki Border-Fazilka on EPC Mode in State of Punjab. (Job No.NH-07-PB-2025-26-583 dated 04.06.2025)"

Sanctioned Cost: 29.97 Crore

(Amount of tender: Rs.21.55 Cr. (Excluding GST))***

1. Meeting of the Technical Evaluation Committee held on 09.12.2025 under the chairmanship of the Engineer-in-Chief -cum- Chief Engineer (NH), Punjab, PWD (B&R) Branch, Chandigarh to finalize the evaluation of the technical bids as received from Intended bidders as per the Standard RFP document of the Ministry. The following members of Technical Evaluation Committee which was constituted by MoRT&H, New Delhi vide circular/guideline No.RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018 were present: -

- | | | |
|--|---|--------------------|
| 1. Engineer-in-Chief cum Chief Engineer (NH), Punjab PWD (B&R) Br., Patiala. | : | - Chairman |
| 2. Superintending Engineer, NH Circle, PWD (B&R) Branch, Ferozepur. | : | - Member |
| 3. Executive Engineer Office of SE-cum-RO, MORT&H, Chandigarh. | : | - Member |
| 4. DC F&A, Punjab, Ferozepur on behalf of Finance wing. | : | - Member |
| 5. Executive Engineer, NH. Division, Abohar. | : | - Member Secretary |

2. At the outset the Engineer-in-Chief -cum- Chief Engineer (NH), Punjab, PWD (B&R) Branch, Chandigarh welcomed all the participants. The Executive Engineer, National Highway Division, Abohar -cum- Member Secretary informed the committee that the, Financial sanction of the instant project for amounting to Rs.29.97 Crore was issued vide Ministry's letter No. RW/CH/PB/W(106)/2024-25(Computer No.243473)/480-88 Dated 04.06.2025 and Technical approval was issued vide Ministry's letter No. RW/CH/PB/W(106)/2024-25/489 Dated 09.06.2025. As per technical sanction of MoRT&H, the work has to be executed through EPC mode. The tender documents along with schedules and RFP were examined and approved by the Regional Office -MoRT&H, Chandigarh vide letter No.RW/CH/PB/W(106)/2024-25/1461-62 dated 07.10.2025. It was informed by the Executive Engineer, NH Division, Abohar -cum- Member Secretary in the meeting that invitation of RFP (Single Stage in two bid cover) was done as per MoRT&H's guidelines. The tenders for this project was invited on EPC mode by the Executive Engineer, NH Division, Abohar -cum- Member Secretary vide Tender No. EPC/02/2025-26 dated 09.10.2025 (Tender ID: 2025_MoRTH_880787_1 on web portal <https://eprocure.gov.in/eprocure/app>) with estimated project construction cost Rs. 21,54,80,035/- (Excluding GST) with completion period of 12 months + 60 months Maintenance period. The last date of submission of bids was 24.11.2025 and to be opened 26.11.2025. Further it was intimated by the Executive Engineer, NH Division, Abohar-cum- Member Secretary that no violation of the guidelines issued by MoRT&H Procurement act has been done. The bids are also uploaded on BIMS portal and received. No corrigendum was issued upto opening of bid.

3. The Executive Engineer, NH Division, Abohar -cum- Member Secretary intimated to Technical Evaluation Committee that a pre-bid meeting was held on 03.11.2025 as per RFP. Neither prospective bidders attended the meeting in person, nor any queries received via email/letter.

4. As per conditions stipulated in the approved RFP, following criteria/documents are required to be fulfilled/submitted by the all the bidders: -

1.	Bid Validity Period of 120 days from bid due date. i.e. up to 24.03.2026.
2.	Bid Security amounting to Rs.21.55 Lakh valid for 180 days from bid due date i.e. up to 23.05.2026 as per Clause 2.20.1
3.	Cost of tender document as per Cl.2.11.1(g) Rs.11,800/- Including GST.
4.	Bid Capacity of Rs.21.55 Cr. as per clause 2.2.2.1
5.	Threshold Technical Capacity @ 0.75 of the cost of project i.e. Rs.16.16 Cr. as per clause 2.2.2.2(i) of RFP.
6.	[i. Two similar completed works costing not less than amount equal to 25% each of estimated cost i.e. Rs.5.39 Cr. each (Rs. Five Crore Thirty Nine Lakh only each) or ii. One similar completed works costing not less than amount equal to 35% each of estimated cost i.e. Rs 7.54 Cr (Rs. Seven Crore Fifty Four Lakh only)]
7.	Financial Capacity (Net worth) 5% of the estimated project cost i.e. Rs.1.08 Cr. as per clause 2.2.2.3(i)
8.	Average Annual turnover of 20% of the estimated project cost i.e. Rs.4.31 Cr. as per cl 2.2.2.3(ii)
9.	A bidder is required to submit local supplier certificate as per clause 1.2.10
10.	Tender to be uploaded on BIMS portal. (Earlier it was compulsory now it is Optional as per MoRT&H).

5. Documents submitted online on <https://eprocure.gov.in> or physically by the bidders were opened on dated 26.11.2025. The Following Six (6) bidders submitted their bids through online bidding website <https://eprocure.gov.in/eprocure/app:->

1. Varun Chandra Development And Construction LLP, Chandigarh
2. M/s Rajinder Kumar & Co., Jalalabad
3. Ramesh Chander Contractor Co. Pvt. Ltd., Sirsa (Haryana)
4. M/s Shivam Construction Co., Malout.
5. M/s NKC Constructions Pvt. Ltd., Ludhiana
6. M/s Munish Kumar Bansal Contractor, Bathinda

6. After opening of Technical Bids of all above Six (06) bidders, Technical Evaluation has been done by the Executive Engineer, NH Division, Abohar -cum- Member Secretary and presented before the technical evaluation committee as per the details given below: -


Sr. No.	Name of Agency	Responsive/Non-Responsive
1	Varun Chandra Development And Construction LLP, Chandigarh	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive .

2	M/s Rajinder Kumar & Co., Jalalabad	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive .
3	Ramesh Chander Contractor Co. Pvt. Ltd., Sirsa (Haryana)	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive .
4	M/s Shivam Construction Co., Malout	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive .
5	M/s NKC Constructions Pvt. Ltd., Ludhiana	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Required clarifications already obtained. Hence, the agency is found technically Responsive .
6	M/s Munish Kumar Bansal Contractor, Bathinda	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP. Hence, the agency is found technically Responsive .

8. It is decided by the committee to open the financial bids of Six (06) technically responsive bidders out of Six (06) mentioned above on date 18.12.2025 at 11:00 AM. Further, as per RFP, all the responsive bidders are directed to furnish the updated Bid Capacity status in the prescribed format enclosed at Annexure-VI of Appendix-IA of RFP for any change in their bid capacity, due to award and emerged as the winner of bid but LOA has not been issued as on the day before opening the financial bid shall also be considered while calculating value of B. In case of no change, 'NIL' information shall be furnished. The requisite information should be submitted to by 17.12.2025 upto 05:00PM positively through email ee.cwd.abr.pwd@punjab.gov.in as per clause 2.2.2.1 (4) of the RFP.


The meeting ended with vote of thanks to the chair.


Executive Engineer
NH Division,
Abohar


Executive Engineer
O/o SE-cum-RO, MoRT&H
Chandigarh


Deputy Controller (F&A)
Internal Audit, Ferozepur
(on behalf of Finance Wing)


Superintending Engineer
National Highway Circle
PWD (B&R) Br. Ferozepur


Engineer-in-Chief -cum- Chief Engineer (NH)
Punjab, PWD (B&R) Branch
Patiala