

उत्तर प्रदेश सरकार
लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
रा0मा0 वृत्, लो0नि0वि0, बरेली
N.H. Circle, PWD, Bareilly



108, पी0डब्लू0डी0 कैम्पस, बरेली-243001
108, PWD Campus, Bareilly-243001
E-mail: senhbly@gmail.com
दूरभाष कार्यालय 0581-2990330

Office Order

As per NIT No. I/537086/2025 dated 27.10.2025 (Tender ID- 2025_MoRTH_883041_1), bids were invited for the work, **Maintenance of NH-730 from Km. 140.000 to Km. 188.800 under Performance Based Maintenance Contract in the State of Uttar Pradesh (Job No. CE-RO/LKO/ NH-730 /2025-26/758 dt 23.09.2025)**. The result of the technical evaluation of the bids was uploaded via letter no. I/698101/2026 dated 24.01.2026. The following bidders requested to review the technical evaluation of their bids through their representations. For disposal of received representations, the meeting of the bids evaluation committee was held on 09.03.2026, and as per MOM (copy attached) of the technical evaluation committee, the result of such bidders remains unchanged.

Sl. No.	Name of Bidder	Status of the bidder
1.	M/s KG Gupta Infrastructure Pvt Ltd Madhya Pradesh	Non-Responsive
2.	M/s GS Express Pvt Ltd Lucknow	Non-Responsive
3.	M/s PBC Infrastructure India Pvt Ltd Lucknow	Non-Responsive
4.	M/s Kumar Infratech Uttarakhand	Non-Responsive

The above four bidders are allowed to submit the representation (if any) regarding the above result of the evaluation committee after the uploading of this result and up to 13.03.2026.

According to the Minutes of Meeting held on 13.01.2026 (copy attached) and Minutes of Meeting held on 09.03.2026 of the Evaluation Committee, the result of the technical evaluation of the bids is as follows:

Sl. No.	Name of Bidder	Result	Remarks
1.	M/s Siddharth Construction Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
2.	M/s Niranjan Lal Shyam Sunder Siddharth Nagar	Non-Responsive	The submitted bid is not in accordance with Clause 4.3(ii) of RFP.
3.	M/s PBC Infrastructure India Pvt Ltd Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
4.	M/s Kumar Infratech Uttarakhand	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
5.	M/s Kaiser Construction Engineers & Contractors	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
6.	M/s Alok Construction Gonda	Responsive	-
7.	M/s Kawaljeet Singh Contractor Uttarakhand	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
8.	M/s S & P Infrastructure Development Pvt Ltd. New Delhi	Responsive	-
9.	M/s KG Gupta Infrastructure Pvt Ltd Madhya Pradesh	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
10	M/s GS Express Pvt Ltd Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.

11.	M/s RG Buildwell Engineers Ltd	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
12.	M/s Chopra Traders Bahraich	Responsive	-
13.	M/s Raj Construction-Mumrej Construction JV	Non-Responsive	The submitted bid is not in accordance with Clause 4.3(ii) of RFP.
14.	M/s Ayagi Projects Pvt Ltd	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
15.	M/s Mahendra Singh Construction, Haryana	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.

The financial bids of the above responsive technical bids shall be opened on 16.03.2026 at 15:00 hrs IST in this office.

Encl.- As above.

Digitally signed by

RAM KUMAR

Date: 10-03-2026

20:42:12

(Ram Kumar)

Superintending Engineer

Copy to the following with the MOM held on 09.03.2026 of the technical evaluation committee (Copy attached) for information/necessary action.:

1. The CE-RO, MoRT&H, Lucknow.
2. The Chief Engineer (NH), UPPWD, Lucknow.
3. The Chief Finance and Account Officer, UPPWD, Lucknow.
4. The Executive Engineer, National Highway Division, UPPWD, Lakhimpur-Kheri in reference of your letter no. I/823357/2026 dated 10.03.2026 for information and necessary action.

Superintending Engineer

उत्तरप्रदेशसरकार
लोकनिर्माणविभाग



कार्यालय अधिशासी अभियन्ता
Office of Executive Engineer
राष्ट्रीय मार्ग खण्ड
National Highways Division
लो 0वि0नि0लखीमपुरखीरी
UPPWD, Lakhimpur-kheri

बरखेरवास्टोर LRP ,क्रॉसिंग ,
लखीमपुरखीरी
Barkherwa Store,LRP Crossing,
Lakhimpur Kheri -
E-mail:ee.nh.khiri@gmail.com

दिनांक:-10/03/2026

सेवामें,

अधीक्षण अभियन्ता
रा0मा0 वृत्त, लो0नि0वि0,
बरेली।

विषय:- Maintenance of NH-730 from 140.000 to km. 188.800 under Performance Based Maintenance Contract (PMBC) in the state of Uttar Pradesh. **Reg Minutes of Meeting**

सन्दर्भ:- इस कार्यालय का पत्रांक:- 149/PBMC/NH-730 dt 06-03-2026

महोदय,

उपरोक्त विषयक सन्दर्भित पत्र दिनांक 06.03.2026 का अवलोकन करने की कृपा करें, जिसमें दिनांक:- 09.03.2026 को मुख्य अभियन्ता रा0मा0, लो0नि0वि0, लखनऊ के कक्ष में उक्त कार्य के तकनीकी मूल्यांकन हेतु बैठक आहुत की गई। उक्त निविदा के Minutes of Meeting संलग्नकर इस अनुरोध के साथ प्रेषित कि उक्त कार्य की निविदा की वित्तीय बिड अपलोड करने हेतु आवश्यक कार्यवाही करने की कृपा की जायें।

संलग्नक:- **Minutes of Meeting**

Digitally signed by
SHUBH NARAYAN
Date: 10-03-2026
12:31:23
अधिशासी अभियन्ता
रा0मा0 खण्ड, लो0नि0वि0,
लखीमपुर-खीरी

113

Minutes of 2nd Meeting of Technical Evaluation Committee held on 09.03.2026 under the chairmanship of Chief Engineer (NH) UPPWD Lucknow for Technical Evaluation of bids for the work of "Maintenance of NH 730 from Km. 140.000 to Km. 188.800 under Performance Based Maintenance Contract PBMC in the State of Uttar Pradesh. Job No. CE-RO/LKO/NH-730/2025-26/758 dt. 23.09.2025)."

The subject cited work was sanctioned by the Ministry for Rs. 66.77 Cr. vide Job No. CE-RO/LKO/NH-730/2025-26/758 dt. 23.09.2025. The bids for the instant work amounting to Rs. 51.77 Cr. excluding GST (cost put to tender) has been invited by The Superintending Engineer, NH Circle, PWD, Bareilly vide NIT No. I/537086/2025 dated 27.10.2025 with bid due date on 26.11.2025.

The Technical Bids have been opened on 27.11.2025. Total 15 nos. of bids have been received online from the following bidders: -

- i. M/s Siddharth Construction Lucknow
- ii. M/s Niranjan Lal Shyam Sunder Siddharth Nagar
- iii. M/s PBC Infrastructure India Pvt Ltd Lucknow
- iv. M/s Kumar Infratech Uttarakhand
- v. M/s Kaiser Construction Engineers & Contractors
- vi. M/s Alok Construction Gonda
- vii. M/s Kawaljeet Singh Contractor Uttarakhand
- viii. M/s S & P Infrastructure Development Pvt Ltd. New Delhi
- ix. M/s KG Gupta Infrastructure Pvt Ltd Madhya Pradesh
- x. M/s GS Express Pvt Ltd Lucknow
- xi. M/s RG Buildwell Engineers Ltd
- xii. M/s Chopra Traders Bahraich
- xiii. M/s Raj Construction-Mumrej Construction JV
- xiv. M/s Ayagi Projects Pvt Ltd
- xv. M/s Mahendra Singh Construction Haryana

2. The Member Secretary apprised that the earlier meeting of the Evaluation Committee was held on 13.01.2026 (MoM attached at Annex-I).

3. The technical evaluation results were uploaded on the e-tendering portal by the SE, NH Circle, PWD, Bareilly, as per letter no. I/698101/2026 dated 24.01.2026.

4. The Member Secretary informed that total of 5 representations from following 4 bidders has been received:

(i) M/s KG Gupta Infrastructure Pvt Ltd Madhya Pradesh made representation vide letter dated 28.01.2026 & 26.02.2026 to review the bid & requested to consider the CV of road safety

2/3

expert submitted in bid and also proposed other technical personnel for consideration as road safety expert. Member Secretary informed that submitted CVs of (i) Shri Prabhat Singhai & (ii) Shri Rishav Singh do not fulfil the requisite requirement of five (5) years' experience as on the bid due and are therefore non-compliant as per cl. 4.1(j)(2) and no additional documents are admissible after the bid due date as per cl 23.4 of the instant RFP. Accordingly, and in line with the RFP provisions, the status of the bidder shall remain non-responsive.

(ii) M/s GS Express Pvt Ltd Lucknow made representation vide letter dated 28.01.2026 to reconsider submission made in the bid. Member Secretary informed that submitted CVs of Road Safety Auditor Shri Vivek Singh, of M/s Build Street Project Management Services is unsigned & the same personnel has submitted signed CV from other firm 'M/s Siddharth Construction' in the same tender & therefore the bid fails to fulfil requirements set out in 4.1(j)(2) and 4.11 of the instant RFP. Accordingly, and in line with the RFP provisions, the status of the bidder shall remain non-responsive.


(iii) M/s PBC Infrastructure India Pvt Ltd Lucknow made representation vide letter dated 29.01.2026 to review the bid & requested to consider the CVs of technical personnel submitted in the bid and also proposed other technical personnel for consideration as road safety expert. Member Secretary informed that submitted CV of Road Safety Auditor Shri Sanjeev Goel do not fulfil the requisite requirement of five (5) years' experience as on the bid due and are therefore non-compliant as per cl. 4.1(j)(2) and no additional documents are admissible after the bid due date as per cl 23.4 of the instant RFP. Accordingly, and in line with the RFP provisions, the status of the bidder shall remain non-responsive.

(iv) M/s Kumar Infratech Uttarakhand made representation vide letter dated 29.01.2026 to reconsider submission made in the bid. Member Secretary informed that CVs of the technical personnels submitted with bid lacks relevant details of highway experience which are unacceptable due to the non-fulfillment of the conditions specified in clause 4.1(j)(2). Accordingly, and in line with the RFP provisions, the status of the bidder shall remain non-responsive. Representative of RO, MoRT&H, Lucknow made an observation that additional details regarding highway experience are not in line to RFP and CV may be considered. However, other members opined that CVs of technical personnels lacks highway experience and also does not meet other prerequisites of the current RFP, such as the submission of certain lease agreements which lack evidentiary value and authenticity. These documents constitute misleading or false representations and, therefore, cannot be relied upon for bid evaluation and accordingly, in line with the RFP provisions, the status of the bidder shall remain non-responsive.

5. In view of the above, Evaluation Committee noted that the outcomes of the evaluation meeting remain unchanged. The reply to the queries made by the bidders shall be communicated and suitable time of three days may be allowed for disposing representation if any, and thereafter committee may proceed for opening of financial bids.

213

6. The meeting ended with a vote of thanks to the Chair.


(Shubh Narayan)
Executive Engineer,
NH Division, PWD, Lakhimpur
-Kheri.


(Ram Kumar)
Superintending Engineer,
NH Circle UPPWD, Bareilly.


(Deep Singh)
Representative of,
RO, MoRT&H, Lucknow.


(Ram Karan Chaudhary)
Chief Finance & Account
Officer,
PWD, Lucknow.


9/3/2026
(Arvind Kumar Jain)
Chief Engineer (NH),
UPPWD, Lucknow.

उत्तर प्रदेश सरकार
लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
रा0मा0 वृत्त, लो0नि0वि0, बरेली
N.H. Circle, PWD, Bareilly



108, पी0डब्लू0डी0 कैम्पस, बरेली-243001
108, PWD Campus, Bareilly-243001
E-mail: senhbly@gmail.com
दूरभाष कार्यालय 0581-2990330

Office Order

As per NIT No. I/537086/2025 dated 27.10.2025 (Tender ID- 2025_MoRTH_883041_1), bids were invited for the work, **Maintenance of NH-730 from Km. 140.000 to Km. 188.800 under Performance Based Maintenance Contract in the State of Uttar Pradesh (Job No. CE-RO/LKO/ NH-730 /2025-26/758 dt 23.09.2025)**. As per Guidelines of the Ministry (Circular No. RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018) the meeting of the evaluation committee, comprising of the following members for the evaluation of 15 nos. technical bids of the above-mentioned work, was held on 13.01.2026.

(i)	Shri. Arvind Kumar Jain, CE(NH), UPPWD, Lucknow	Chairman
(ii)	Shri. Ram Kumar, SE, NH Circle, UPPWD, Bareilly	Member
(iii)	Shri Ram Karan Chaudhary, Chief Finance and Account Officer, UPPWD, Lucknow	Member
(iv)	Shri Deep Singh, Executive Engineer/Representative of MoRT&H, Lucknow	Member
(iv)	Shri. Shubh Narayan, EE, NH Division, UPPWD, Lakhimpur-Kheri	Member Secretary

According to the Minutes of Meeting held on 13.01.2026 of the Evaluation Committee (Copy attached), the result of the technical evaluation of the bids is as under:

Sl. No.	Name of Bidder	Result	Remarks
1.	M/s Siddharth Construction Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
2.	M/s Niranjana Lal Shyam Sunder Siddharth Nagar	Non-Responsive	The submitted bid is not in accordance with Clause 4.3(ii) of RFP.
3.	M/s PBC Infrastructure India Pvt Ltd Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
4.	M/s Kumar Infratech Uttarakhand	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
5.	M/s Kaiser Construction Engineers & Contractors	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
6.	M/s Alok Construction Gonda	Responsive	-
7.	M/s Kawaljeet Singh Contractor Uttarakhand	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
8.	M/s S & P Infrastructure Development Pvt Ltd. New Delhi	Responsive	-
9.	M/s KG Gupta Infrastructure Pvt Ltd Madhya Pradesh	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.

10.	M/s GS Express Pvt Ltd Lucknow	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
11.	M/s RG Buildwell Engineers Ltd	Non-Responsive	The submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
12.	M/s Chopra Traders Bahraich	Responsive	-
13.	M/s Raj Construction-Mumrej Construction JV	Non-Responsive	The submitted bid is not in accordance with Clause 4.3(ii) of RFP.
14.	M/s Ayagi Projects Pvt Ltd	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.
15.	M/s Mahendra Singh Construction, Haryana	Non-Responsive	Bidder did not submit the physical documents as per requirement of NIT Cl.3 and submitted bid is not in accordance with Clause 4.1(j)(2) of RFP.

The above bidders are allowed to submit the representation (if any) regarding the above result of the evaluation committee after the uploading of this result and up to 31.01.2026. The financial bids of the above responsive technical bids shall be opened on 02.02.2026 at 15:00 hrs IST in this office.

Encl.- As above.


(Shubh Narayan)
Executive Engineer
N.H. Division, UPPWD, Lakhimpur-Kheri

Digitally signed by
RAM KUMAR
Date: 24-01-2026
17:42:11
(Ram Kumar)
Superintending Engineer

Copy to the following with the MOM held on 13.01.2026 of the technical evaluation committee (Copy attached) for information/necessary action.:

1. The CE-RO, MoRT&H, Lucknow.
2. The Chief Engineer (NH), UPPWD, Lucknow.
3. The Chief Finance and Account Officer, UPPWD, Lucknow.
4. The Executive Engineer, National Highway Division, UPPWD, Lakhimpur-Kheri in reference of your letter no. ~~.....~~ dated 24.01.26 for information and necessary action.

Superintending Engineer