

उत्तर प्रदेश सरकार
लोक निर्माण विभाग

कार्यालय मुख्य अभियन्ता
Office of Chief Engineer
राष्ट्रीय मार्ग
National Highways
लो0नि0वि0, लखनऊ-226001
UPPWD, Lucknow-226001



96, महात्मा गांधी मार्ग, लखनऊ-226001
96, Mahatma Gandhi Marg, Lucknow
e-mail: cenh.up@gmail.com
0522-2236046
2237324 (Ext-214)

Letter No. : 247 NH/258N/2025

Date : 5-02-2026

To,

M/s Maa Bhagwati Construction Co.
C-233 Sector-48 Noida.,
Gautambudh Nagar.
(Email- mbcc48@yahoo.in)

Sub: Emergency work repair on NH-334DD in 2.85 km in different reaches from km. 0+100 to km 6+400 & Km 28+000 to km 28+200 in (Abadi portion of Hamidpur and Jewar) under Special Repair Head on EPC Mode in the State of Uttar Pradesh. (Job No.CE-RO/LKO/NH-334DD/2025-26/761 dt 12.11.2025) **Letter of Acceptance (LOA)-Reg.**

Ref: (i) Your bid for the subject work dated 14-11-2025
(ii) SE, NH Circle, PWD, Bareilly letter no. I/698498/2025 dt 24-01-2026
(iii) RO, MoRT&H letter No.CE-RO/LKO/ERW/01/NH-334DD/2024-25/2338 dt 23-01-2026

This is to notify you that your Bid dated 14-11-2025 for execution of the **Emergency work repair on NH-334DD in 2.85 km in different reaches from km. 0+100 to km 6+400 & Km 28+000 to km 28+200 in (Abadi portion of Hamidpur and Jewar) under Special Repair Head on EPC Mode in the State of Uttar Pradesh** at your quoted bid price amounting to **Rs. 9,50,00,000.00 (Rs. Nine Crore, Fifty Lacs Only)** exclusive of GST has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security as per Clause 2.21 and Additional Performance Security as per RO, MoRT&H letter Dt 23-01-2026 (@5.4% of the bid price amounting to Rs. 51,30,000.00) of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid Security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Accepted by

Name of the Authorized person)
M/s Maa Bhagwati Construction Co.


(A.K. Jain)
Chief Engineer (NH)

Copy to following for information and necessary action:-

- 1- Engineer-in-Chief (Rural Road) PWD, Lucknow. (Email : encrrlko@gmail.com)
- 2- Chief Engineer (North-II) MoRT&H, New Delhi. (Email : kishor.chandwani@nic.in)
- 3- Chief Engineer-RO, MoRT&H, Lucknow. (Email : rolkorth@gmail.com)
- 4- Superintending Engineer, NH Circle, PWD Bareilly in reference to your letter no. I/698498/2025 dt 24-01-2026 with a direction to ensure and reverify/recheck the amount of Performance Security & to seek Additional Performance Security if any (as per approval of Competent Authority of MoRT&H) before signing. (Email : senhbly@gmail.com)
- 5- Executive Engineer NH Div, Ghaziabad. (Email : eenhpwd@pnw.gov.in)

Signature Not Verified
Digitally signed by ARBIND SINGH YADAV
Date: 2026.03.19 15:29:35 IST
Location: eProcure-EPROC

Chief Engineer (NH)