

GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
N.H. CIRCLE, KEONJHAR.
Email-senhkeonjhar@gmail.com

Office Order No: **30** /dt. **12.12.2025**

CANCELLATION OF BID

The bid for the following works invited Bid Identification No.03/ CCENH,KJR-2025-26 office order No.27 dated 14.11.2025 are hereby cancelled due to non-participation of bidder in the first-time tender call notice.

SI No.	Section	Tender ID
1	2	3
Package - 1	Short term maintenance contract (STMC) estimate from km 0/0 to 24/329 km of NH-153B and km 0.310 to 0.520, km 1.680 to 1.980, km 10.050 to 10.410, km 16.480 to 16.860, km 26.200 to 26.640 of NH-220 in the state of Odisha for the year 2025-26.	2025_MoRT&H_886731_1

Memo No. **1852** Dated. **12.12.2025**

Copy submitted to the Principal Secretary to Govt. of Odisha, Works Department, Bhubaneswar for favour of kind information.


12/12/2025
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
12/12/25

Memo No. **1853** Dated. **12.12.2025**

Copy submitted to the Engineer-in-Chief (Civil), Odisha/ Engineer-in-Chief, (I/C) Chief Engineer, NHs, Odisha / Chief Engineer, Rural Works, Odisha/ Chief Manager (Technical), State Procurement Cell, Odisha, Bhubaneswar for favour of kind information.


12/12/2025
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
12/12/25

Memo No. **1854** Dated. **12.12.2025**

Copy to Chief Construction Engineer, Northern NH Circle, Bhubaneswar / Southern NH Circle, Berhampur / Western NH Circle, Sambalpur / All Superintending Engineers / Executive Engineers of N.H. Organization for information and wide publication of the notice.


12/12/2025
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
12/12/25

Memo No. 1855⁽²⁾ Dated. 12.12.2025

Copy to the Sr. D.B Administrator e-procurement NIC / MoRT&H for information and necessary action.

Memo No. 1856⁽³⁾ Dated. 12.12.2025

Copy to PA to Chief Construction Engineer, N.H. Circle, Keonjhar/ Estimator of this office / Notice Board of this Office for circulation.

Chief Construction Engineer
NH Circle, Keonjhar

12/12/25
12/12/25
12/12/25
12/12/25

Chief Construction Engineer
NH Circle, Keonjhar

12/12/25
12/12/25
12/12/25
12/12/25