

उत्तर प्रदेश सरकार लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
रा०मा० वृत्त, लो०नि०वि०, बरेली
N.H. Circle, PWD, Bareilly



108, पी०डब्लू०डी० कैम्पस, बरेली-243001
108, PWD Campus, Bareilly-243001
E-mail: senhbly@gmail.com
दूरभाष कार्यालय 0581-2990330

Office Order

As per NIT No. I/592477/2025 dated 27.11.2025 (Tender ID- 2025_MoRTH_887436_1), bids were invited for the work, **Short Term Maintenance work of NH-731K from km. 12.000 to 18.000, 21.000 to 39.000 and 99.000 to 104.000 in the State of Uttar Pradesh.** As per Guidelines of the Ministry (Circular No. RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018) the meeting of the evaluation committee, comprising of the following members for the evaluation of 04 nos. technical bids of the above-mentioned work, was held on 06.02.2026.

(i)	Shri. Arvind Kumar Jain, CE(NH), UPPWD, Lucknow	Chairman
(ii)	Shri. Ram Kumar, SE, NH Circle, UPPWD, Bareilly	Member
(iii)	Shri Ram Karan Chaudhary, Chief Finance & Account Officer, UPPWD, Lucknow	Member
(iv)	Shri Deep Singh, Executive Engineer/Representative of MoRT&H, Lucknow	Member
(iv)	Shri. Shashank Bhargava, EE, NH Division, UPPWD, Bareilly	Member Secretary

According to the Minutes of Meeting held on 06.02.2026 of the Evaluation Committee (Copy attached), the result of the technical evaluation of the bids is as under:

Sl. No.	Bid ID	Name of Bidder	Result	Remarks
1.	3339922	M/s G.S. Coatings, Shivaji Nagar, Rani Bagh, Badgo road, New Shivpuri Colony, Gorakhpur U.P.	Non-Responsive	The Submitted bid is not in accordance with Cl. 4.3B(b)(ii) & Cl. 16.2 of bid documents/RFP
2.	3340103	M/s Raj Construction, Village & Post-Chhapar, Lambhua, Sultanpur U.P.	Responsive	-----
3.	3340090	M/s Mumrej Construction, 20 Thompson Bungalow, Contonment Batalian Shivpuri, Sitapur U.P.	Non-Responsive	The Submitted bid is not in accordance with Cl. 4.3B(b)(ii) of bid documents/RFP
4.	3338632	M/s Dev Bhoomi Construction, Opp. NDS School, Haridwar Ropad Shyampur, Rishikesh (Uttarakhand)	Non-Responsive	The Submitted bid is not in accordance with Cl. 4.3B(b)(i) of bid documents/RFP

The above bidders are allowed to submit the representation (if any) regarding the above result of the evaluation committee after the uploading of this result and up to 13.02.2026. The financial bids of the above responsive technical bids shall be opened on 16.02.2026 at 15:00 hrs IST in this office.

Encl.- As above.


 (Shashank Bhargava)
 Executive Engineer
 N.H. Division, UPPWD, Bareilly

Digitally signed by

RAM KUMAR

Date: 06-02-2026

(Ram Kumar)

18:59:43
Superintending Engineer

Copy to the following with the MOM held on 06.02.2026 of the technical evaluation committee (Copy attached) for information/necessary action.:

1. The CE-RO, MoRT&H, Lucknow.
2. The Chief Engineer (NH), UPPWD, Lucknow.
3. The Chief Finance and Account Officer, UPPWD, Lucknow.
4. The Executive Engineer, National Highway Division, UPPWD, Bareilly for information and necessary action.

Superintending Engineer

Minutes of Meeting of Technical Evaluation Committee held on 06.02.2026 under the chairmanship of Chief Engineer (NH) UPPWD Lucknow for Technical Evaluation of bids for the work of "Short Term Maintenance work of NH-731K From Km. 12.00 to 18.00, 21.00 to 39.00 and 99.00 to 104.00 in the State of Uttar Pradesh under Short Term Maintenance Contract. Job No. (NH-731K/UP/2025-26/760) UPC:M/0731K/26760/UP) Dt. 19.11.2025

1. The subject cited work was sanctioned by the Ministry for Rs. 6.85 Cr. vide Job No. (NH-731K/UP/ 2025-26/760) UPC:M/0731K/26760/UP) Dt. 19.11.2025

The bids for the instant work amounting to Rs. 5.55 Cr. Exclusive of GST (cost put to tender) has been invited by The Superintending Engineer, NH Circle, UP PWD, Bareilly vide NIT No. I/592477/2025 Dated 27.11.2025 with bid due date on 26.12.2025.

The Technical Bids have been opened on 29.12.2025. Total 04 nos. of bids have been received online from the following bidders: -

- i. M/s G.S. Coatings, Shivaji Nagar, Gorakhpur U.P.
- ii. M/s Raj Construction, Village & Post-Chhapar, Lambhua, Sultanpur U.P.
- iii. M/s Mumrej Construction, Shivpuri, Sitapur U.P.
- iv. M/s Dev Bhoomi Construction, Rishikesh (Uttarakhand)

2. The meeting of the Evaluation Committee, comprising of the members as tabulated below, has been held on 06.02.2026 for the evaluation of the technical bids for the work.

(i) Shri Arvind Kumar Jain, CE (NH), UPPWD, Lucknow.	Chairman
(ii) Shri Ram Kumar, SE, NH Circle, UPPWD, Bareilly.	Member
(iii) Shri Ram Karan Chaudhary, Chief Finance & Account Officer, PWD, Lucknow.	Member
(iv) Shri Deep Singh, Representative of MORT&H, Lucknow.	Member
(v) Shri Shashank Bhargava, EE, NH Division, PWD, Bareilly.	Member Secretary

3. The meeting of the Evaluation Committee has been chaired by the Chief Engineer(NH), UPPWD Lucknow at Nirman Bhawan Lucknow. The Member Secretary presented the comparative statement before the Evaluation committee and also apprised that the bid is based on Short Term Maintenance Contract (STMC) standard document issued by the Ministry.

4. It was apprised to the Evaluation Committee that one complaint was received from bidder M/s Raj Construction, Village & Post-Chhapar, Lambhua, Sultanpur U.P. Regarding the bid of M/s Dev Bhoomi Construction, Rishikesh (Uttarakhand) & M/s Mumrej Construction, Shivpuri, Sitapur U.P. that few documents in the bid are not signed by bidders. The reply of above Complained has been sent to bidder vide letter no. 27/Nivida Dated 09.01.2026

Another complaint raised by bidder M/s G.S. Coatings, Shivaji Nagar, Gorakhpur U.P. regarding the bids of M/s Dev Bhoomi Construction, Rishikesh (Uttarakhand) & M/s Mumrej Construction, Shivpuri, Sitapur U.P. The reply of this Complained has also been sent to bidder vide letter no.

UO
ELE

Signature

Signature

Signature

Signature

35/Nivida Dated 13.01.2026. The reply to the above complaints was presented before the committee. The issues raised in the complaints are accounted in the bid evaluation.

5. It was apprised to the Evaluation Committee that as per the requirement of NIT, the bidders are required to submit a bid security of Rs. 5.55 Lakh (Rs. Five Lakh Fifty Five Thousand Only) in the form of bank guarantee/Demand Draft as per the format prescribed in Section-4 of bid document, which has been verified from the respective banks.

6. The Member Secretary further apprised that Bids have been technically evaluated as per criteria set out in the instant bid document, in the table below:

S. No.	Evaluation Criteria as per RFP	Relevant Clause	Minimum Requirement
1	Similar Work	Cl. No.4.3A(b)	i.one similar completed work costing not less than amount equal to Rs 277.50 Lakh ii.two similar completed works costing not less than amount equal to Rs 194.25 Lakh iii.three similar completed works costing not less than amount equal to Rs 138.75 Lakh
2	Average Annual Turnover	Cl. No.4.3A(b)	(Annual turnover required 555.00 Lacs in Last Three year)
3	Assessed Available Bid Capacity	Cl. 4.4	(Annual turnover required 555.00 Lacs in Last Three year)
4	Validity of bid security	Cl. 16.2	120 days from last date of submission of bids i.e. upto 25.04.2026 + 45 Days beyond validity of bid i.e. upto 09.06.2026

7. Besides, the Member Secretary also apprised the Evaluation Committee of the requirements set out regarding equipment and Technical personnel as per Clause Cl.4.3B(b(I) & Clause Cl.4.3B(b(II) respectively. The requirements set out in Section 2 Appendix to ITB clause Cl.4.3B(b(II) is tabulated below:

S. No.	Personnel	Qualification	Particular Experience (minimum requirement)	No. of Persons
1	Project Manager	Degree in Civil Engineering	5 years as Project Manager on Highway, Bridge construction / Maintenance works	1
2	Site Engineer-cum-Surveyor Engineer cum Material Engineer	Degree in Civil Engineering	4 years on Highway Construction Maintenance works	1

3	Incident cum Road Property Manager cum Route Operation Manager	Graduate from a recognized University	3 years on Highway Property Management and Maintenance	1
4	Road Safety Auditor	Road Safety Audit Certificate From appropriate approved Govt. agency	5 years experience	3 days in every 3 months

Note: The signed CVs must be uploaded along with the bid.. Non-compliance of the above or non-furnishing of the CV as above or conditional deployment of any of the above personnel or proposal to employ lesser number of personnel than above shall make the bid non-responsive and financial bid shall not be opened.

It was also apprised to the Evaluation Committee that as per bid documents Clause Cl.4.3B(b)(II) "The signed CVs must be uploaded along with the bid. Non-compliance of the above or non-furnishing of the CV as above or conditional deployment of any of the above personnel or proposal to employ lesser number of personnel than above shall make the bid non-responsive and financial bid shall not be opened. All such CVs are subject to the acceptance by the concerned EEs/Project Directors."

Accordingly considering five year experience of road safety auditor from appropriate approved agency and CVs of technical personnel required as per bid documents, Member Secretary informed that following two (2) bidders are non-responsive as per clause Cl.4.3B(b)(II) & Note below table in above clause of bid documents.

8. Member Secretary informed that in the bid of "M/s Dev Bhoomi Construction, Rishikesh (Uttarakhand)" lease/rent agreement is not in proper shape and form as generally followed. Hence M/s Dev Bhoomi Construction, Opp. NDS School, Haridwar Ropad Shyampur, Rishikesh (Uttarakhand) is considered as non-responsive as per clause Cl.4.3B(b)(I) of bid documents on this ground.

9. The Member Secretary apprised the Evaluation Committee of the details of Technical Evaluation, as tabulated below, of the bids submitted by all the 04 no. of bidders on the basis of the aforementioned criterions which are set out in the instant NIT and RFP. After detailed deliberations with committee, the final results are as under:-

Sl.No.	Bid ID	Name of Bidders with address	Status	Remarks
1/4	3339922	M/s G.S. Coatings, Shivaji Nagar, Rani Bagh, Badgo road, New Shivpuri Colony, Gorakhpur U.P.	Non-Responsive	The Submitted bid is not in accordance with Cl.4.3B(b)(ii) & Cl.16.2 of bid document/RFP
2/4	3340103	M/s Raj Construction, Village & Post-Chhapar, Lambhua, Sultanpur U.P.	Responsive	-----
2/4	3340090	M/s Mumrej Construction, 20 Thompson Bungalow, Contonment Batalian Shivpuri, Sitapur U.P.	Non-Responsive	The Submitted bid is not in accordance with Cl.4.3B(b)(II) of bid documents/RFP
3/4	3338632	M/s Dev Bhoomi Construction, Opp. NDS School, Haridwar Ropad Shyampur, Rishikesh (Uttarakhand)	Non-Responsive	The Submitted bid is not in accordance with Cl.4.3B(b)(I) of bid documents/RFP

10. In view of the above, a suitable time of seven days for receiving & disposing representation from the bidders may be allowed after uploading of the technical result.

11. The meeting ended with a vote of thanks to the Chair.


(Shashank Bhargava)
Executive Engineer,
NH Division, PWD, Bareilly


(Deep Singh)
Representative of,
RO, MoRT&H, Lucknow.


(Ram Karan Chaudhary)
Chief Finance & Account Officer,
PWD, Lucknow.


(Ram Kumar)
Superintending Engineer,
NH Circle UPPWD, Bareilly.


(Arvind Kumar Jain)
Chief Engineer (NH),
UPPWD, Lucknow.

Signature Not Verified

Digitally signed by SHASHANK BHARGAVA
Date: 2026.02.06 19:06:47 IST
Location: eProcure-UPPROC

Page 2