

ENCLOSERS FOR SUBMISSION OF TENDER

Name of work:- Construction of alternative temporary Road in Km 139 of NH 707A In District Tehri Garhwal Under Opening Communication.

Date of Calling :-

03.12.2025

Date of Receiving Tender :-

22.12.2025

Tender Opening Technical Bid :-

23.12.2025

Total Nos of Bid Received :-

24

Sl. No.	Name of Contractor	Earnest Money in Rs. (1,60,000) Pledge to EE NH Division, Doiwala	Tender Cost (Rs 4,000.00)	Cost of G.S.T (18% G.S.T.) Rs-720.00	Under Taking of Stamp Rs. 100	Hot Mix Plant (Ownership/Lease) Documents	Responsive/ Non-responsive for opening of Tender
1	2	3	4	5	6		7
1	Shri Vivek Rawat	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
2	M/s Rakesh Rawat	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
3	Shri Pradeep Tomar	Submitted	Submitted	Submitted	Not Submitted	Not Submitted	Non-responsive
4	Shri Devraj Singh Rawat	Submitted	Submitted	Submitted	Submitted	Not Submitted	Responsive
5	Shri Ram Construction	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
6	V S Engineers	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
7	Amit Nautiyal	Submitted but not pleased	Submitted	Submitted	Submitted	Submitted	Non-Responsive
8	Uttarastructures Infra Consultancy	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
9	Kunwar singh	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive

23/12/25

(Signature)

10	Uttarastructures Infra Consultancy	Submitted but amount not as tender guidelines	Not-Submitted	Submitted	Submitted	Submitted	Submitted	Non-Responsive
11	Atar Singh	Submitted	Submitted	Submitted	Submitted	Submitted	Not Submitted	Non-Responsive
12	Sarf Singh	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
13	Rajpal singh	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
14	Darshan Lal Nautiyal	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
15	M/S Balbir singh Panwar	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
16	M/S Ajab Singh Rana and Brothers	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
17	Shree Ganpati Construction	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
18	M/s Ramesh Singh Rautela	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
19	Vikendra Singh Negi	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
20	M/s Aglarth Valley Construction	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
21	Sanjay Joshi	Submitted but not pleased as norm	Submitted	Submitted	Submitted	Submitted	Submitted	Non-Responsive
22	M/s Mahipal Singh Sajwan	Submitted but not pleased as norm	Submitted	Submitted	Submitted	Not Submitted	Submitted	Non-Responsive
23	M/S Shivansh Construction	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive
24	Anoop Nautiyal	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Responsive


Assistant Engineer
NH Division, PWD, Doiwala


Executive Engineer
NH Division, PWD, Dehradun


Executive Engineer
NH Division, PWD, Doiwala