

उत्तर प्रदेश सरकार लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
रा0मा0 वृत्त, लो0नि0वि0, बरेली
N.H. Circle, PWD, Bareilly



108, पी0डब्लू0डी0 कैम्पस, बरेली-243001
108, PWD Campus, Bareilly-243001
E-mail: senhbly@gmail.com
दूरभाष कार्यालय 0581-2990330

Office Order

As per NIT No. 1260/1 Tender Cashier-NHC/25 dated 23.12.2025 (Tender ID- 2025_MoRTH_891202_1), bids were invited for the work, **Maintenance of NH-727H from Km. 72.075 to Km. 72.505 and Km. 91.075 to Km. 126.970 under Short Term Maintenance Contract on percentage rate basis for the jurisdiction of NH Division UPPWD, Lakhimpur-Kheri in the State of Uttar Pradesh.** As per Guidelines of the Ministry (Circular No. RW/NH-24035/4/2008-P&M/PIC Vol-II dated 23.02.2018) the meeting of the evaluation committee, comprising of the following members for the evaluation of 03 nos. technical bids of the above-mentioned work, was held on 17.02.2026.

(i)	Shri, Ram Kumar, SE, NH Circle, UPPWD, Bareilly	Chairman
(ii)	Shri, Shubh Narayan, EE, NH Division, UPPWD, Lakhimpur-Kheri	Member
(iii)	Shri, Shashank Bhargava, EE, NH Division, UPPWD, Bareilly	Member

According to the Minutes of Meeting held on 17.02.2026 of the Evaluation Committee (Copy attached), the result of the technical evaluation of the bids is as under:

Sl. No.	Bid ID	Name of Bidder	Result	Remarks
1.	3354024	M/s Ram Gopal Verma, Biswa, Sitapur	Responsive	
2.	3354086	M/s Urmila & Sons Construction Co., Behraich	Non-Responsive	As per Cl. 4.5 (i) bidder has made misleading or false representation in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements
3.	3354521	M/s M/s Om Shubh Construction India Ltd.,	Non-Responsive	The Bidder has not submit the Physically bid Security in this office. As per cl .12.2 & 4.3A(b) & 4.3B(b) (ii)

The above bidders are allowed to submit the representation (if any) regarding the above result of the evaluation committee after the uploading of this result and up to 27.02.2026. The financial bids of the above responsive technical bids shall be opened on 28.02.2026 at 15:00 hrs IST in this office.

Encl.- As above.

(Shubh Narayan)
Executive Engineer
N.H. Division, UPPWD, Lakhimpur-Kheri

Digitally signed by
RAM KUMAR
Date: 20-02-2026
14:51:23
(Ram Kumar)
Superintending Engineer

Copy to the following with the MOM held on 17.02.2026 of the technical evaluation committee (Copy attached) for information/necessary action.:

1. The CE-RO, MoRTH, Lucknow.
2. The Chief Engineer (NH), UPPWD, Lucknow.
3. The Executive Engineer, National Highway Division, UPPWD, Lakhimpur-Kheri for information and necessary action.

Superintending Engineer

Minutes of meeting of Evaluation committee held on 17.02.2026 through VC under the chairmanship of Superintending Engineer, NH Circle, UPPWD, Bareilly for evaluation of technical bids for the Maintenance of NH-727H from Km 72.075 to Km 72.505 & Km 91.075 to Km 126.970 under short Term Maintenance contract on percentage rate basis for the jurisdiction of NH Division, UPPWD, Lakhimpur Kheri in the State of Uttar Pradesh.

1. The bid for above work amounting to Rs.330.25 Lakhs excluding GST (amount put to tender) were invited by SE, NH Circle, P.W.D., Bareilly vide NIT No. 1260/1 Tender Cashier -NHC/25 Dt: 23.12.2025 (Tender ID: - 2025_MoRTH_891202_1) with bid due date on 21.01.2026 corresponding to which 03 nos. bids were received.

2. The bids were available for downloading from official portal of MoRTH <https://eprocure.gov.in/eprocure/app> from 23.12.2025 to 21.01.2026. Thereafter, the technical bid(s) were opened on 22.01.2026 in the office of SE, NH Circle, PWD, Bareilly in accordance with approved document based on IRC: SP:124-2019 Model Contract for Maintenance of Roads. 03 No. bidders uploaded the bid documents on the website: -

- i. M/s Ram Gopal Verma
- ii. M/s Urmila and Sons Construction Co.
- iii. M/s Om Subh Construction

3. The meeting of evaluation committee chaired by SE, NH Circle, PWD, Bareilly, was held on 05.02.2026 through V.C. The Member Secretary presented the comparative statement/ technical evaluation sheet of the bidder before evaluation committee. It was apprised to the Evaluation committee that 03 (Three) No. of bidders have uploaded the bid documents.

4. Member Secretary informed that the bidder namely M/s Om Subh Construction did not submit physical documents as per requirement of clause 12.2 of RFP and accordingly committee considered M/s Om Subh Construction as non-responsive.

5. The member secretary informed that a complaint was received from the bidder, namely M/s Ram Gopal Verma, via email on 29.01.2026, in which he claimed that bidder M/s Urmila and Sons Construction Co. has submitted false information about ongoing works while calculating the bid capacity. The committee has reviewed the complaint and decided that the unclaimed ongoing works of M/s Urmila and Sons Construction Co., as informed by the complainant, must be verified from the concerned divisions of the state PWD. Further, the member secretary has written letters to EEs of concerned divisions.

6. The meeting evaluation committee chaired by SE, NH Circle, PWD, Bareilly, was held on 17.02.2026 through VC. The member secretary has informed that the concerned divisions have confirmed that the works have been under execution by M/s Urmila and Sons Construction Co. as of Dt 21.01.2026 (the bid due date). As per Cl. 4.5 (i) bidder has made misleading or false representation in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements. Therefore, the committee has decided M/s Urmila and Sons Construction Co. is non-responsive.

7. Member Secretary apprised to the committee that the remaining 01(one) bidder has fulfill all the required criteria and has been found substantially responsive as per the provisions of bidding document as follows: -

- i. M/s Ram Gopal Verma



8. In view of the above, the evaluation committee, chaired by Superintending Engineer, NH Circle, PWD, Bareilly recommended the 01 bidder M/s Ram Gopal Verma as technically qualified for opening of the respective financial bid.

9. The meeting ended with a vote of thanks to the Chair.



(Shubh Narayan)
Executive Engineer
NH Division, PWD,
Lakhimpur-kheri



(Shashank Bhargav)
Executive Engineer
NH Division, PWD,
Bareilly

RAM
KUMAR

Digitally signed
by RAM KUMAR
Date: 2026.02.20
14:36:40 +05'30'

(Ram Kumar)
Superintending Engineer
NH Circle, PWD,
Bareilly

Signature Not Verified

Digitally signed by SHUBH NARAYAN
Date: 2026.02.20 14:57:43 IST
Location: eProcure-EPROC