



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



PROJ-28014/3/2025-PIU Pune/270196

Date: 19.03.2025

To,

All Bidders,

Sub: Upgradation of 2L/4L with Paved Shoulder of Shirwal-Lonand Section from KM 159+900 To KM 188+025 of NH-965DD (Section I) and 2L With Paved Shoulder of Lonand-Satara Section from KM 51+500 To KM 96+246 Of NH-965D (Section II) in Satara District in the State of Maharashtra. - Result of Technical Evaluation - Reg.

Tender ID: 2025_NHAI_222752_1

Sir,

Please refer to the Bids submitted online on e-tender portal for the subject project till Bid due date i.e. 17.03.2025. The result of Technical Evaluation is as under:

Sr. No.	Name of the Bidder	Status	Remarks
1.	M/s Balaji Construction Ltd	Technically Non-Responsive	Password Protected Bid, hence could not be evaluated. Thus, the Bidder is getting non-responsive, as per clause 1.2.1, 2.1.7, 2.11 and 3.1.6 of the RFP.
2.	M/s BRN Infrastructure Private Limited	Technically Responsive *	
3.	M/s Ganesh Builders JV with M/s DMR Builders Pvt Ltd. GANESH- DMR (JV)	Technically Responsive*	
4.	M/s HRY Kundu Buildtech Private Limited	Technically Non-Responsive	The bidder has not submitted the Government client certificate for consideration of similar nature of work. Thus, the bidder is getting non-responsive as per clause 2.2.2.2 (ii).
5.	M/s J.M. Mhatre Infra Private Limited	Technically Responsive*	
6.	M/s Kaluwala Construction Private Limited	Technically Responsive*	
7.	M/s R K Chavan Infrastructure Pvt Ltd	Technically Responsive*	
8.	M/s Raj Path Infrcon Private Limited	Technically Responsive*	
9.	M/s Ramlingam Construction Company Private Limited	Technically Non-Responsive	Password Protected Bid, hence could not be evaluated. Thus, the Bidder is getting non-

			responsive, as per clause 1.2.1, 2.1.7, 2.11 and 3.1.6 of the RFP.
10.	M/s Shelke Construction Private Limited	Technically Non-Responsive	The bidder is not meeting the Technical Capacity as the bidder has claimed payment receipt more than the approved JV share. Thus, the bidder is getting non-responsive as per clause 2.2.2.2 (i)
11.	M/s Shri S.M. Autade Private Limited	Technically Responsive*	
12.	M/s Silica Infra Private Limited in JV with M/s PRL Projects & Infrastructure Limited (SIPL- PRL JV)	Technically Responsive*	
13.	M/s Sonai Infrastructure Private Limited in JV with M/s Shankar Ramchandra Infra Private Limited	Technically Non-Responsive	Non submission of standalone Audited Balance sheet and Government client certificate for consideration of similar nature Thus, the bidder is getting non-responsive as per clause 2.2.2.2 (ii), 2.2.2.3, 2.2.2.1
14.	M/s Thakur Infraprojects Private Limited	Technically Responsive*	

* subject to confirmation of Surety Bond/BG/Tender fee

2. The result of Technical Evaluation is displayed on e-tender portal for 7 days (i.e till 25.03.2025) pursuant to clause 2.19 of the RFP. All the Technically Responsive bidders are requested to submit updated Bid Capacity on 26.03.2025 (11AM) pursuant to clause 2.2.2.1 of the RFP. Financial Bids of the Technically Responsive bidders (after ascertaining the updated bid capacity as on the day before opening the financial bids) will be opened online on 27.03.2025 at 11:00 AM at Training Room, Ground Floor, NHAI G 5 & 6 Sector 10 Dwarka, New Delhi.


(Rajneesh Kapoor)
CGM (T) Maharashtra

Copy to: E-Tender Helpdesk

- 2/2 -

Signature Not Verified

Digitally signed by RAJNEESH KAPOOR
Date: 2025.03.19 19:37:50 IST
Location: eProcurement System for
Central PSUs