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Result of Final Technical Evaluation & Opening of Financial Bids
[(Tender ID: 2025_NHAI_223513_1]

Ref: NHAI/RO-VJA/KTP-KKD/Maintenance/BIDS/2025-26/ \?_’5\{ April 21, 2025.

Name of work: Operation & Maintenance including Incident Management for the 4-lane stretch
of Kathipudi to start of Kakinada bypass from Km.0.000 to Km.27.500 of NH-216
in the State of Andhra Pradesh - Result of Final Technical Evaluation &

Opening of Financial Bids - Reg.

Sl | . " Result of Final Technical
No.| Name of the Bidder . Evaluaion Remarks
() | M/s. Abhipsa Construction Responsive _
_ _T The bid security of this bidder is valid only for
120 days after bid due date as against 165 days
S . required in terms of Clause 16.2 of Section - Il
(ii) | m;féstructure an? rJang\?(leslch]S:;lsl Non - Responsive (Information to Bidders) of RFP Document.
| . Therefore, the technical bid of this bidder is
Put. Ltd L
| non-responsive in terms of Clause 16.2 of
Section - Il (Information to Bidders) of RFP
| document,
| Mis. Venkata Krishna Reddy | :
| (ﬂ Batreddy o Responsive A
| (iv) M/s. DS Construction Responsive
- | Ms. GREngineers & .
v) ~ Contractors Risponswe
(vi) M/s. Jogendra Chodhary Responsive
. | Mis,  Raghava  Project .
(vi Constructions Private Limited Responsiye
{viii) M/s. RP Projects Pvt. Ltd Responsive
(ix) | M/s. SK Constructions Responsive
2. In this regard, it is to inform that opening of Financial Bids is scheduled on 22.04.2025 at 1100
Hrs at RO - Vijayawada.
3. It is therefore, requested to depute your authorized representative to attend RO - Vijayawada
for opening of Financial Bids. You may also like to join through Online mode for which link shall

follow.

Encl: MOM dated 17.04.2025 @f‘{/ﬂi

(R.K. Singh, IES)
CGM (Tech) & Regional Officer

T8 PRIl -5 U 6, VaeR-10, T, T8 REL110075 RN : 91-1125074100/ 25074200 0 SHIFE : hitp://www.nhai.gov.in
Corporate Office : G-5 & 6, Sector-10, Dwarka, New Delhi-1 10075 o Phone : 91-1125074100/ 25074200 o Website : hitp://www.nhai.gov.in



Minutes of Evaluation Committee held on 17.04.2025 @ 1200 Hrs at O/o Regional Officer,
Vijayawada, for Final Evaluation of Technical Bids for the work of “Operation &
Maintenance including Incident Management for the 4-lane stretch of Kathipudi to stai't of
Kakinada bypass from Km.0.000 to Km.27.500 of NH-216 in the State of Andhra Pradesh”

Evaluation Committee during meeting on dated 07.04.2025 recommended the
following:

(a) To consider the bids of the following eight (8) firms as Technically Responsive as
per Clause 23.4 of Section - #l: ITB
SL.No Name of the bidder / firm
) ~ Mis. Abhipsa Construction
iy M/s. Venkata Krishna Reddy Batredd)
(i) ~ Mis. DS Construction

(iv) | Mis. G R Engineers & Contractors
V) | M’s. Jogendra Chodhary
(viy | Mis. Raghava Project Constructions Private Limited
vil) | Mis. RP Projects PVt Lid_
(i) | _Mis. SK Constructions

{b) To consider the bid of M/s. Arjunvaishnavi Infrastructure and Developers Pvt.
Ltd as Technically Non-Responsive as per Clause 16.2 of Section-Il. Information
to Bidders of RFP document.

(c) To upload result of Technical Evaluation in the e-tender portal duly givirg
opportunity to the bidders to respond, if any within 7 days (i.e., up to 16.04.20%5)
on the result of Technical Evaluation,

2.1 Accordingly, result of technical evaluation was uploaded on the e-tender portal vide
RO, Vijayawada letter no. 1137 dated 09.04.2025 as well as informed each bidder through

email.

2.2 In response, representation has been received from the bidder M/s. Arjunvaishnavi
Infrastructure and Developers Pvt. Ltd vide letter no. AVI&DPL/HO/Kathipudi - Kakinada

bypass/2024-25/01 dated 10.04.2025 raising objection on Technical Evaluation.

2.3 The representation / objection received from the bidder M/s. Arjunvaishnavi
infrastructure and Developers Pvt. Ltd has been examined by Committee and comments are

as under:

8. Evaluation Committee Representation / Objection ofthe ~ Comments of Evaluation
No Observation Bidder B Committee
Clause 161 of Section ~ Il As per Clause 15.1, the banker has = Clause 16.1 of Secton - Il
Instructions to Bidders & Appendix | considered Bank Guarantee validity Instructions 10 Qldders &
to Bid stipulates as under: 120 days from Bid Due Date and as Appendix to Bid stipulates as
N L. The  BId per Clause 16.2, the 45 days beyond - under,
 Security will remain in force 1p to bid validily considered under claim { . . The  Bid
and including the date 45 days . period / Claim Validity - Security will remain In force up tu

| reyond the validity of the bid as | ~and ineluding the date 45 uvs
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S. |
No -_ . _
stated in the Instructions to

“Evaluation Committee
Observation

Bidders®.

Clause 16.2 of Section - II:
Instructions fo Bidders & Appendix
io Bid stipulates as under:

= M Bank Guarantee
shall be valid for 45 days beyond
the validity of the bid (ie, 165
days after bid due date). Any bid
having bid security for lesser
value and shorter validity period
shall be treated as Non-
Responsive”. |

From the above, it is clear evident
that the bidder shall ensure that
the bid security submitted shall be
valid for 45 days beyond the
validity of the bid (i.e., 165 days
after bid due date) (ie., up 1o
07.08.2025),  However, on
vertfication of the bid submitted by
the bidder M/s. Arjunvaishnavi
Infrastructure and Developers Pvt.
Ltd it is observed that the bid

| security submitted vide BG No.

| 00509GPGE2505201

dated

21022025 is wvald up to

| 21.06.2025 only 117 days.

In view of the above, as the bidder
M/s. Arjunvaishnavi Infrastructure
and Developers Pvt. Lid has
submitted the bid security in the

| form of Bank Guarantee for a

shorter validity period i.e., only up
to  21.06.2025 instead of
07.08.2025 the  Evaluation
Committee opines to treat the bid
as NON — RESPONSIVE as per
Clause 16.2 of Section-l.

Information to Bidders of RFP :

document.

“Representation / Objection of the
Bidder

Comments of Evaluation
Committee

As per observations the BG is valid “beyond the validity of the bid as

117 days but as per our calculation it is
showing 120 days from the date of

stated in the Instructions to

Bidders™.

e e |
submission of bid {i.e., 22.02.2025) as | Clause 162 of Secion - I

per Clause ~ 8 of NIT. The details as
given below,

February — 7 days
March - 31 days
April - 30 days
May - 31 days
June — 21 days
Total - 120 days

If required any extension / Amendment
of Bank Guarantee validity, the same
will submit after confirmation from your
end. Hence, we kindly request you to

consider our request and consider as

Responsive.

Accordingly, the Committee recommends the following:

instructions fo  Bidders &
Appendix to Bid stipulates as
under:

Y ... .. Bank Guarantee
shall be valid for 45 days beyond

' the validity of the bid {ie., 165
" days after bid due date). Any bid

having bid security for lesser
value and shorter validity period
shall be ftreated as Non-
Responsive”.

From the above it is claarly
evident that bid validity
submitted by the bidder is onty
for 120 days and 45 days
considered under claim period
cannot be considered as
additional requirement of bid
validity of 45 days.

Further, as per Clause 23.4 of

Section - II: Instructions te
Bidders & Appendix to Bid,
S R——— no additional
documents in support of
clarification will be
entertained”.

Hence, the Evaluation

Committee opined to not to
consider the representation /
objection of bidder and
accordingly consider the bid as
TECHNICALLY NON
RESPONSIVE.

(a) To consider the bids of the following eight (8) firms as Technically Responsive as

per Clause 23.4 of Section

H: ITB

f ) A |
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Sl.No | Name of the bidder / firm
M| M/s. Abhipsa Construction
(i | M/s. Venkata Krishna Reddy Batreddy N
(iif) M/s, DS Conslruction

(v | Mis.GREngiesrs& Contractos
(v | Mss. Jogendra Chadhary

(vi) M/s. Raghava Pro'ect Constructions Private Limited
vii) | Mls, RP Projects Pvi. Ltd
{wiif) ~ Mis. SK Censtructions

(b) To consider the bid of M/s, Arjunvaishnavi Infrastructure and Developers Pvt.

Ltd as Technically Non-Responsive as per Clause 16.2 of Section-ll. Information
to Bidders of RFP document.

(c) To open the Financial Bids of the Technically Responsive bidders on 21.04.2025 at
1100 Hrs duly intimating the date & tiime to the bidders.

! / .:lhr__. | fq/L %

Ghari;é;&‘ifé‘i"/ﬁg}ﬁi B. Ilﬂris!j!frau Murtty Prabhat Ranjan
DM & Head, F&A Unit DG (Tech.), PD, PIU,
RO, Vijayawada RO, Vijayawada Visakhapatnam
Member Member Member
3Dk - Pongons
D. Surendranath K.V.D. Ranjani’ 7140
PD, PIU, DGM (Tech.),
Rajamahendravaram RO, Vijayawada
Member Secretary Convener
Signature rified
Digitally signed b A VENKATA
DEVA RANJANI

Date: 2025.04.21 20=49:37 IST

Location: eProcurerﬁ:I"ut System for
Central PSUs Y
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