



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport & Highways, Government of India)

उप महाप्रबंधक (तकनीकी) सह परियोजना निदेशक के कार्यालय, परियोजना कार्यान्वयन इकाई
Office of the Deputy General Manager (Tech) cum Project Director, Project Implementation Unit
नंबर-395/3-1, M.S. सड़क, मजेस्टिक कॉलनी, अय्यप्पन कोयल, पार्वतिपुरम, नागरकोविल-629 003, तमिलनाडु
No.395/3-1, M.S. Road, Majestic Colony, Near Ayyappan Koil, Parvathipuram, Nagercoil - 629 003, Tamilnadu
दूरभाष / Tele : +91 4652 279155 वेब / Web : www.nhai.org ई-मेल / E-mail : kanya@nhai.org, nhainagercoil@gmail.com



NHAI/PIU/NGL/NH-744/RS/Maintenance/2025/510

Date: 01.03.2025

RETENDER CORRIGENDUM

Sub: NHAI -PIU, Nagercoil - Repair & Maintenance of existing road from Km81/200 - 153/000 of NH-208 (New NH-744) in the state of Tamilnadu (3rd Call) - Retender Corrigendum - Reg.

Ref: Tender Ref. No: NHAI/PIU/NGL/NH-744/2024/05

With reference to the subject tender reference and consequent upon cancellation of bidding process due to administrative reasons, the Authority intends to invite E-Bids under **Third Call** duly providing 7 days of time. The scheduled timeline for the Third call is tabulated as under;

S. No	Event Description	Date
1.	Invitation of RFP	01.03.2025, 16:30 Hrs
2.	Last date for receiving queries/clarifications	-
3.	Pre-Proposal Conference	-
4.	Authority response to queries	-
5.	Bid Due Date or BDD	07.03.2025, 11:00 Hrs
6.	Opening of Proposal	08.03.2025, 11:00 Hrs
7.	Letter of Award (LOA)	10.03.2025
8.	Signing of Agreement	Within 7 days of verification of performance security
9.	Validity of Bids	165 days from Bid due date

2) Bidders are requested to review the bid documents for compliance.

T. Velraj
01/3/25.
(T. Velraj BRES)
Project Director
NHAI, PIU, Nagercoil

Copy to: - All Members