



# भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

## National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

क्षेत्रीय कार्यालय-पश्चिम उ०प्र०, लखनऊ Regional Office - West UP, Lucknow.

3/248, विशाल खण्ड, गोमती नगर, लखनऊ-226010 (उ.प्र.)

3/248, Vishal Khand, Gomti Nagar, Lucknow-226010 (UP)

दूरभाष / Phone : 0522-4960291, टेलीफैक्स / Fax : 0522-4950680

ई-मेल / E-mail : rowestup@nhai.org, rowestup@gmail.com



19001/RO-UP West/Tender/304

Date:29.04.2025

### Office Order

**Sub:** Strengthening and bituminous overlay work, along with other rectification activities such as drain cover replacement, kerb raising, MBCB replacement, painting, road sign installation, etc., at the risk and cost of the concessionaire, on 4-Lane divided Carriageway of Orai -Bhognipur Section (Km 220.00 to 255.00) on NH-25 and Bhognipur - Barah section (Km 421.20 to Km 449.00) on NH-2 on BOT (Annuity) basis in the state of Uttar Pradesh (New Chainage Km.1515.713 to Km. 1578.513 of NH-27).

**Ref:** Tender ID: 2025\_NHAI\_223754\_1.

This has reference to the opening of Technical Bids for the above captioned subject work.

Based on the recommendation of Evaluation Committee, the status of bids is as follows:-

| Sr.No. | Name of the Firms/Bidders          | Status                                        |
|--------|------------------------------------|-----------------------------------------------|
| 1/5    | M/s Atlas Constructions Pvt.Ltd.   | Non-Responsive<br>[Ref: RFP ITB Cl. 4]        |
| 2/5    | M/s Satya Parkash And Bros Pvt Ltd | Non-Responsive<br>[Ref: RFP ITB Cl. 4, Cl.16] |
| 3/5    | M/s Siddharth Construction         | Non-Responsive<br>[Ref: RFP ITB Cl. 4]        |
| 4/5    | M/s SS Builders                    | Non-Responsive<br>[Ref: RFP ITB Cl. 4]        |
| 5/5    | M/s Mehta Construction Co.         | Non-Responsive<br>[Ref: RFP ITB Cl. 4]        |

Bidders may submit their representations against the evaluation within 07 days i.e. upto (06.05.2025), if any, failing which it will be presumed that there are no objections say and evaluation will be finalized accordingly.

(Sanjeev Kumar Sharma)  
Regional Officer-UP (West)

#### Copy to:

1. All Committee Members.
2. All the bidders.