



**भारतीय राष्ट्रीय राजमार्ग प्राधिकरण**  
(सड़क परिवहन और राजमार्ग मंत्रालय)  
**National Highways Authority of India**  
(Ministry of Road Transport and Highways)  
जी-5 एव 6, सेक्टर-10, द्वारका, नई दिल्ली-110075  
G-5 & 6, Sector 10, Dwarka, New Delhi - 110075

दूरभाष / Phone: 91-11-25074100/25074200  
फैक्स / Fax: 91-11-25093507/ 25093514

LOA No. MHDIV/29/2024-PIU Nashik/E-269980

LOA Date: 28/Mar/2025

To

**M/s Sunny Infraprojects Pvt. Ltd**

Sunny Tower, Khat Road

Bhandara-441904, Maharashtra

Mob No.: +919764424408

Email: [sunnyinfraproject@gmail.com](mailto:sunnyinfraproject@gmail.com)

**(Kind Attention: Mr. Anup Deorao Yelmule, Director)**

**Sub:** Improvement and strengthening of existing 2 Lane stretch to 2 Lane + Paved Shoulder (1.5 m BHS) on Ghoti - Sinnar section of NH-160A from Km. 0+000 to Km. 53+500 using Thin White topping (200 mm thick) the State of Maharashtra on EPC Mode. **(Tender Id: 2025\_NHAI\_223845\_1) - Letter of Acceptance (LOA) - Reg.**

**Ref:** Your bid for the subject work dated 12.03.2025.

Sir,

This is to notify you that your Bid dated 12.03.2025 for execution of the “*Improvement and strengthening of existing 2 Lane stretch to 2 Lane + Paved Shoulder (1.5 m BHS) on Ghoti - Sinnar section of NH-160A from Km. 0+000 to Km. 53+500 using Thin White topping (200 mm thick) the State of Maharashtra on EPC Mode*”, at your quoted bid price amounting to **Rs. 125,04,14,000/- (Rupees One Hundred Twenty-Five Crore Four Lakh Fourteen Thousand only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 3,75,12,420/-** (Rupees Three Crore Seventy-Five Lakh Twelve Thousand Four Hundred Twenty only) and Additional Performance Security for an amount of **Rs. 3,75,12,420/-** (Rupees Three Crore Seventy Five Lakh Twelve Thousand Four Hundred Twenty only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid Security shall be encashed by the Authority as per clause 2.21 of the RFP.

**(Rajneesh Kapoor)**

Chief General Manager (Tech)

Maharashtra Division